IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/14

VENDOR RANKING Page: 001 1
Bid Order: 001 Contract ID: 06-C006-092 Primary County: BENTON
Letting Date: 141118 10:00 A.M. Established DBE Goal: 4.00 %
Letting Status: AWARD RECOMMENDED to PETERSON CONTRACTORS INC.
Contract Period: 80 WORK DAYS Late Start Date: 06/29/15

Project: BROS-C006(92)--5F-06
Work Type: BRIDGE AND APPROACHES - PPCB
County: BENTON Prj Awd Amt: $642,584.55
Route: V-56
Location: V-56: OVER PRAIRIE CREEK

PETERSON CONTRACTORS INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 PE320 PETERSON CONTRACTORS INC. $ 642,584.55 100.00 %
2 TAO060 TAYLOR CONSTRUCTION, INC. $ 670,736.65 104.38 %
3 I0081 IOWA BRIDGE & CULVERT, L.C. $ 747,372.23 116.30 %
4 MU181 MUSCATINE BRIDGE CO., INC. $ 823,595.50 128.16 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 2
Bid Order: 001 Contract ID: 06-C006-092 Primary County: BENTON
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) TA060 | ( 3 ) 10081
| PETERSON CONTRACTORS INC. | TAYLOR CONSTRUCTION, INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt it
SECTION 0001 ITEMS FOR A 163'-10 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2104-2710020 3920.000 CY | 6.25000 24500.00| 5.00000 19600.00| 13.87000 54370.40
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 25554.00000 25554 .00 | 16000.00000 16000.00| 35000.00000 35000.00
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 166.000 CY | 11.05000 1834.30]| 35.00000 5810.00| 30.00000 4980.00
EXCAVATION, CLASS 20 | | |
0040 2403-0100010 259.100 CY | 563.70000 146054.67| 419.00000 108562.90| 495.00000 128254.50
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2404-7775000 62819.000 LB | 0.78000 48998.82| 1.00000 62819.00| 0.82000 51511.58
REINFORCING STEEL | | |
0060 2407-0551250 10.000 EACH | 6160.90000 61609.00| 7500.00000 75000.00] 8000.00000 80000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, B50 | | |
0070 2407-0551259 5.000 EACH | 6979.90000 34899.50 | 9000.00000 45000.00| 9000.00000 45000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, B59 | |
0080 2408-7800000 3305.000 LB | 2.53000 8361.65]| 3.00000 9915.00] 2.75000 9088.75
STRUCTURAL STEEL | | |
0090 2414-6424124 361.900 LF | 46.90000 16973.11| 65.00000 23523.50]| 85.00000 30761.50
CONCRETE OPEN RAILING, TL-4 | | |
0100 2501-0201057 840.000 LF | 33.95000 28518.00| 33.00000 27720.00| 38.00000 31920.00
PILES, STEEL, HP 10 X 57 | | |
0110 2501-0201473 1050.000 LF | 39.15000 41107.50] 42.00000 44100.00] 48.00000 50400.00
PILES, STEEL, HP 14 X 73 | | |
0120 2501-5478073 210.000 LF | 109.00000 22890.00| 135.00000 28350.00| 95.00000 19950.00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 14 X 73 (P10L TYPE 3) | | |
0130 2501-6335010 120.000 LF | 46.00000 5520.00| 50.00000 6000.00| 40.00000 4800.00
PREBORED HOLES | |
0140 2507-3250005 1670.000 SY | 1.72000 2872.40] 2.25000 3757.50] 2.00000 3340.00
ENGINEERING FABRIC | | |
0150 2507-6800061 1130.000 TON | 34.67000 39177.10] 32.00000 36160.00| 42.00000 47460.00
REVETMENT, CLASS E | | |
0160 2507-6875002 235.000 CY | 11.37000 2671.95] 9.00000 2115.00] 15.00000 3525.00
REVETMENT, REMOVE AND REPLACE | | |
0170 2533-4980005 LUMP | 37500.00000 37500.00| 65000.00000 65000.00 | 50000.00000 50000.00
MOBILIZATION | |
0180 2536-6745045 LUMP | 4000.00000 4000.00] 4000.00000 4000.00] 1200.00000 1200.00
REMOVAL OF ASBESTOS | | |
SECTION TOTALS | $ 553,042.00] $ 583,432.90| $ 651,561.73
—————————————————————————————————————————— o

SECTION 0002 ROADWAY ITEMS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 3
Bid Order: 001 Contract ID: 06-C006-092 Primary County: BENTON
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) TA060 | ( 3 ) 10081
| PETERSON CONTRACTORS INC. | TAYLOR CONSTRUCTION, INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2101-0850001 0.400 ACRE | 10000.00000 4000.00| 2000.00000 800.00| 10000.00000 4000.00
CLEARING AND GRUBBING | | |
0200 2102-2625000 1445.000 cCY | 12.00000 17340.00] 7.00000 10115.00] 12.50000 18062.50
EMBANKMENT-IN-PLACE | | |
0210 2102-2710070 5677.000 CY | 3.15000 17882.55] 3.75000 21288.75]| 4.00000 22708.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0220 2105-8425015 1600.000 CY | 4.00000 6400.00| 4.50000 7200.00 | 4.50000 7200.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0230 2312-8260051 340.000 TON | 19.25000 6545.00| 17.00000 5780.00 | 20.25000 6885.00
GRANULAR SURFACING ON ROAD, CLASS A | |
CRUSHED STONE | |
0240 2417-1080087 54.000 LF | 180.00000 9720.00] 210.00000 11340.00| 200.00000 10800.00
CULVERT, CORRUGATED METAL ARCH ENTRANCE | | |
PIPE, 87 IN. X 63 IN. | | |
0250 2505-4008400 4.000 EACH | 1525.00000 6100.00] 1500.00000 6000.00| 1525.00000 6100.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0260 2505-4021010 4.000 EACH | 185.00000 740.00] 100.00000 400.00] 185.00000 740.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0270 2505-4021700 4.000 EACH | 1925.00000 7700.00 | 1800.00000 7200.00 | 1925.00000 7700.00
STEEL BEAM GUARDRAIL END TERMINAL | |
0280 2518-6910000 2.000 EACH | 240.00000 480.00] 240.00000 480.00] 240.00000 480.00
SAFETY CLOSURE | | |
0290 2528-8445110 LUMP | 3200.00000 3200.00| 1700.00000 1700.00| 1700.00000 1700.00
TRAFFIC CONTROL | | |
0300 2601-2634100 3.000 ACRE | 700.00000 2100.00| 700.00000 2100.00| 700.00000 2100.00
MULCHING | | |
0310 2601-2636043 3.000 ACRE | 700.00000 2100.00| 2500.00000 7500.00 | 700.00000 2100.00
SEEDING AND FERTILIZING (RURAL) | | |
0320 2602-0000020 220.000 LF | 3.00000 660.00| 3.00000 660.00| 3.00000 660.00
SILT FENCE | | |
0330 2602-0000030 260.000 LF | 3.00000 780.00] 3.00000 780.00] 3.00000 780.00
SILT FENCE FOR DITCH CHECKS | | |
0340 2602-0000101 480.000 LF | 1.00000 480.00] 1.00000 480.00] 1.00000 480.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0350 2602-0000312 660.000 LF | 2.75000 1815.00| 3.00000 1980.00| 2.75000 1815.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | |
0360 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
| | |

MOBILIZATIONS, EROSION CONTROL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

CONTRACT TOTALS

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 4
Bid Order: 001 Contract ID: 06-C006-092 Primary County: BENTON
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) TA060 | ( 3 ) 10081
| PETERSON CONTRACTORS INC. | TAYLOR CONSTRUCTION, INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0370 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 89,542.55]| $ 87,303.75]| $ 95,810.50
—————————————————————————————————————————— it sttt it
|

$ 642,584.55] $ 670,736.65] $ 747,372.23




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 5
Bid Order: 001 Contract ID: 06-C006-092 Primary County: BENTON
Letting Date: 11/18/14 10:00 A.M.
¢ 4 ) MU181 I ( ) ¢ )
|IMUSCATINE BRIDGE CO., INC. | \
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ITEMS FOR A 163'-10 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2104-2710020 3920.000 cCY | 6.50000 25480.00] |
EXCAVATION, CLASS 10, CHANNEL | | \
0020 2401-6745625 LUMP | 41700.00000 41700.00| |
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 166.000 CY | 15.00000 2490.00] |
EXCAVATION, CLASS 20 | | |
0040 2403-0100010 259.100 cCY | 498.00000 129031.80| |
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2404-7775000 62819.000 LB | 1.00000 62819.00] |
REINFORCING STEEL | | |
0060 2407-0551250 10.000 EACH | 7880.00000 78800.00 | |
BEAMS, PRETENSIONED PRESTRESSED | | \
CONCRETE, B50 | | |
0070 2407-0551259 5.000 EACH | 9900.00000 49500.00| |
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, B59 | | |
0080 2408-7800000 3305.000 LB | 3.40000 11237.00| |
STRUCTURAL STEEL | |
0090 2414-6424124 361.900 LF | 68.00000 24609.20] |
CONCRETE OPEN RAILING, TL-4 | | |
0100 2501-0201057 840.000 LF | 44.00000 36960.00| |
PILES, STEEL, HP 10 X 57 | | |
0110 2501-0201473 1050.000 LF | 51.00000 53550.00]| |
PILES, STEEL, HP 14 X 73 | | \
0120 2501-5478073 210.000 LF | 110.00000 23100.00] |
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 14 X 73 (P10L TYPE 3) | | |
0130 2501-6335010 120.000 LF | 60.00000 7200.00| |
PREBORED HOLES | \
0140 2507-3250005 1670.000 SY | 2.40000 4008.00| |
ENGINEERING FABRIC | | \
0150 2507-6800061 1130.000 TON | 39.00000 44070.00] |
REVETMENT, CLASS E | | |
0160 2507-6875002 235.000 CY \ 39.00000 9165.00] |
REVETMENT, REMOVE AND REPLACE | | |
0170 2533-4980005 LUMP | 113300.00000 113300.00] |
MOBILIZATION | |
0180 2536-6745045 LUMP | 7200.00000 7200.00| |
REMOVAL OF ASBESTOS \ \ \
SECTION TOTALS | $ 724,220.00] | $
—————————————————————————————————————————— st et e

SECTION 0002 ROADWAY ITEMS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 6
Bid Order: 001 Contract ID: 06-C006-092 Primary County: BENTON
Letting Date: 11/18/14 10:00 A.M.
4 ) MUl8l ( ) ( )

(
MUSCATINE BRIDGE CO., INC.
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e e s et LT
0190 2101-0850001 0.400 ACRE | 5000.00000 2000.00 | |
CLEARING AND GRUBBING | | |
0200 2102-2625000 1445.000 CY | 12.50000 18062.50] |
EMBANKMENT-IN-PLACE | | |
0210 2102-2710070 5677.000 CY | 4.00000 22708.00| \
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0220 2105-8425015 1600.000 CY | 4.50000 7200.00 | |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0230 2312-8260051 340.000 TON | 20.25000 6885.00] |
GRANULAR SURFACING ON ROAD, CLASS A | |
CRUSHED STONE | |
0240 2417-1080087 54.000 LF | 200.00000 10800.00 | |
CULVERT, CORRUGATED METAL ARCH ENTRANCE | | |
PIPE, 87 IN. X 63 IN. | | |
0250 2505-4008400 4.000 EACH | 1525.00000 6100.00] \
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0260 2505-4021010 4.000 EACH | 185.00000 740.00| |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0270 2505-4021700 4.000 EACH | 1925.00000 7700.00 | \
STEEL BEAM GUARDRAIL END TERMINAL | | |
0280 2518-6910000 2.000 EACH | 240.00000 480.00| |
SAFETY CLOSURE | |
0290 2528-8445110 LUMP | 1700.00000 1700.00| |
TRAFFIC CONTROL | \
0300 2601-2634100 3.000 ACRE | 700.00000 2100.00 | |
MULCHING | | |
0310 2601-2636043 3.000 ACRE | 2500.00000 7500.00 | |
SEEDING AND FERTILIZING (RURAL) | \ \
0320 2602-0000020 220.000 LF | 3.00000 660.00| |
SILT FENCE | | \
0330 2602-0000030 260.000 LF | 3.00000 780.00| |
SILT FENCE FOR DITCH CHECKS | | |
0340 2602-0000101 480.000 LF | 1.00000 480.00 | |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0350 2602-0000312 660.000 LF | 3.00000 1980.00 | |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. \ \ \
0360 2602-0010010 1.000 EACH | 500.00000 500.00| |
| | \

MOBILIZATIONS, EROSION CONTROL



Bid Order: 001
Letting Date: 11/18/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 06-C006-092

Run Date: 12/19/14
Page: 001 7

Primary County: BENTON

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY
0370 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO
SECTION TOTALS

CONTRACT TOTALS

| ( 4 ) MU181 | ( )
|IMUSCATINE BRIDGE CO., INC. \

| |

| UNIT PRICE AMOUNT| UNIT PRICE

F-—— Fom
| 1000.00000 1000.00|

| |

| $ 99,375.50] S
F-—— Fom
| $ 823,595.50| $

AMOUNT UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/14

VENDOR RANKING Page: 002 1
Bid Order: 002 Contract ID: 06-C006-095 Primary County: BENTON
Letting Date: 141118 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to GUS CONSTRUCTION CO., INC.
Contract Period: 75 WORK DAYS Late Start Date: 06/29/15

Project: BRS-C006(95)--60-06
Work Type: RCB CULVERT REPLACEMENT - TRIPLE BOX
County: BENTON Prj Awd Amt: $418,853.14
Route: E22
Location: ON E22, OVER STEIN CREEK, S31 T85 R12

RANK VENDOR NO./NAME BID LOW BID
1 GU100 GUS CONSTRUCTION CO., INC. $ 418,853.14 100.00 %
2 K.140 K CONSTRUCTION INC. $ 449,300.55 107.26 %
3 TA060 TAYLOR CONSTRUCTION, INC. $ 480,062.35 114.61 %
4 I0081 IOWA BRIDGE & CULVERT, L.C. $ 526,461.76 125.69 %
5 TS020 TSCHIGGFRIE EXCAVATING CO. $ 533,946.03 127.47 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 2
Bid Order: 002 Contract ID: 06-C006-095 Primary County: BENTON
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) GU100 | ( 2 ) K.l40 | ( 3 ) TAO06O
| GUS CONSTRUCTION CO., INC. |K CONSTRUCTION INC. | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ITEMS FOR A TRIPLE 12' X 10' X 74'-0 REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2102-2710070 281.000 cCY | 6.00000 1686.00| 4.10000 1152.10] 4.10000 1152.10
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2104-2710020 1870.000 cCY | 3.25000 6077.50| 3.60000 6732.00| 3.60000 6732.00
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2105-8425015 645.000 CY | 5.00000 3225.00] 4.10000 2644.50] 4.10000 2644.50
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2115-0100000 220.000 cCY | 34.00000 7480.00] 16.00000 3520.00] 16.00000 3520.00
MODIFIED SUBBASE | | |
0050 2121-7425020 96.000 TON | 23.00000 2208.00] 16.00000 1536.00] 16.00000 1536.00
GRANULAR SHOULDERS, TYPE B | | |
0060 2123-7450020 4.000 STA | 160.00000 640.00 | 350.00000 1400.00] 350.00000 1400.00
SHOULDER FINISHING, EARTH | | |
0070 2301-1033080 489.000 SY | 108.00000 52812.00| 111.90000 54719.10| 110.00000 53790.00
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | \
DURABILITY, 8 IN. | | |
0080 2401-6745625 LUMP | 12000.00000 12000.00| 30000.00000 30000.00| 15000.00000 15000.00
REMOVAL OF EXISTING BRIDGE | | |
0090 2402-0425040 47.000 CY | 65.00000 3055.00] 31.00000 1457.00] 80.00000 3760.00
FLOODED BACKFILL | |
0100 2402-0875150 1490.000 cCY | 2.25000 3352.50] 2.00000 2980.00] 2.00000 2980.00
COMPACTION WITH MOISTURE CONTROL | | |
(STRUCTURES) | | |
0110 2402-2720000 2340.000 CY | 8.00000 18720.00| 5.00000 11700.00| 15.00000 35100.00
EXCAVATION, CLASS 20 | | |
0120 2402-2725005 185.000 TON | 20.00000 3700.00] 26.00000 4810.00| 40.00000 7400.00
FOUNDATION TREATMENT MATERIAL | | |
0130 2403-0100020 495.500 CY | 360.00000 178380.00] 372.00000 184326.00| 400.00000 198200.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0140 2404-7775000 71784.000 LB | 0.96000 68912.64 | 0.90000 64605.60 | 1.00000 71784.00
REINFORCING STEEL | | |
0150 2418-0000010 1.000 EACH | 4500.00000 4500.00 | 3500.00000 3500.00| 18000.00000 18000.00
TEMPORARY STREAM DIVERSION | | |
0160 2502-8212034 200.000 LF | 22.00000 4400.00 | 15.00000 3000.00| 15.00000 3000.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0170 2502-8220196 1.000 EACH | 300.00000 300.00] 300.00000 300.00| 300.00000 300.00
| | |

SUBDRAIN OUTLET, RF-19E



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 3
Bid Order: 002 Contract ID: 06-C006-095 Primary County: BENTON
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) GU100 | ( 2 ) K.140 | ( 3 ) TA060
|GUS CONSTRUCTION CO., INC. |K CONSTRUCTION INC. | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2505-4008120 240.000 LF | 4.00000 960.00| 7.50000 1800.00| 7.00000 1680.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0190 2507-3250005 530.000 SY | 2.25000 1192.50]| 2.50000 1325.00]| 2.50000 1325.00
ENGINEERING FABRIC | | |
0200 2507-6800061 385.000 TON | 36.00000 13860.00| 29.50000 11357.50] 29.50000 11357.50
REVETMENT, CLASS E | | |
0210 2510-6745850 379.000 sSY | 5.00000 1895.00| 6.75000 2558.25] 6.75000 2558.25
REMOVAL OF PAVEMENT | | |
0220 2518-6910000 2.000 EACH | 105.00000 210.00] 240.00000 480.00] 240.00000 480.00
SAFETY CLOSURE | | |
0230 2527-9263109 4.500 STA | 210.00000 945.00 | 130.00000 585.00] 130.00000 585.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0240 2528-8445110 LUMP | 2200.00000 2200.00| 1900.00000 1900.00| 1900.00000 1900.00
TRAFFIC CONTROL | | |
0250 2533-4980005 LUMP | 18000.00000 18000.00] 45000.00000 45000.00] 26000.00000 26000.00
MOBILIZATION | |
0260 2601-2634100 1.200 ACRE | 700.00000 840.00] 700.00000 840.00] 700.00000 840.00
MULCHING | | |
0270 2601-2636043 1.200 ACRE | 2100.00000 2520.00| 1400.00000 1680.00| 2500.00000 3000.00
SEEDING AND FERTILIZING (RURAL) | |
0280 2602-0000020 120.000 LF | 5.00000 600.00| 3.00000 360.00] 6.00000 720.00
SILT FENCE | | |
0290 2602-0000030 66.000 LF | 6.00000 396.00] 3.00000 198.00] 6.00000 396.00
SILT FENCE FOR DITCH CHECKS | | \
0300 2602-0000101 186.000 LF | 1.00000 186.00] 2.00000 372.00] 2.00000 372.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0310 2602-0000312 350.000 LF | 6.00000 2100.00| 2.75000 962.50] 3.00000 1050.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0320 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | I
0330 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00]| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 418,853.14| $ 449,300.55] $ 480,062.35
—————————————————————————————————————————— b
CONTRACT TOTALS | $ 418,853.14| $ 449,300.55] $ 480,062.35




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 4
Bid Order: 002 Contract ID: 06-C006-095 Primary County: BENTON
Letting Date: 11/18/14 10:00 A.M.

( 4 ) 10081 | ( 5 ) TS020 | ( )
IOWA BRIDGE & CULVERT, L.C. | TSCHIGGFRIE EXCAV. CO. |

LINE NO / ITEM CODE / ALT | |

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

_______________________________________________________________________ +_____________________________+_____________________________

SECTION 0001 ITEMS FOR A TRIPLE 12' X 10' X 74'-0 REINFORCED CONCRETE BOX CULVERT

\
23.00000 6463.00] 19.45000 5465.45

\

\

|

|

+
\ \
0010 2102-2710070 281.000 CY | |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | \ \
0020 2104-2710020 1870.000 CY | 10.00000 18700.00] 17.60000 32912.00]
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2105-8425015 645.000 CY | 18.00000 11610.00] 15.85000 10223.25]
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2115-0100000 220.000 CY | 48.00000 10560.00 | 42.15000 9273.00]
MODIFIED SUBBASE | | |
0050 2121-7425020 96.000 TON | 26.00000 2496.00 | 37.80000 3628.80]|
GRANULAR SHOULDERS, TYPE B | | |
0060 2123-7450020 4.000 STA | 170.00000 680.00] 153.45000 613.80]
SHOULDER FINISHING, EARTH | \ \
0070 2301-1033080 489.000 SY | 121.47000 59398.83]| 111.90000 54719.10]

STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | | |
0080 2401-6745625 LUMP | 24000.00000 24000.00| 25950.00000 25950.00|
REMOVAL OF EXISTING BRIDGE | | |
0090 2402-0425040 47.000 CY | 90.00000 4230.00 | 36.60000 1720.20|
FLOODED BACKFILL | |

0100 2402-0875150 1490.000 CY | 2.25000 3352.50] 2.80000 4172.00 |
COMPACTION WITH MOISTURE CONTROL | | |
(STRUCTURES) | | \
0110 2402-2720000 2340.000 CY | 18.00000 42120.00| 11.85000 27729.00|
EXCAVATION, CLASS 20 | | I
0120 2402-2725005 185.000 TON | 27.00000 4995.00 | 21.95000 4060.75|
FOUNDATION TREATMENT MATERIAL | | |
0130 2403-0100020 495.500 CY | 360.00000 178380.00| 349.35000 173102.93]
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0140 2404-7775000 71784.000 LB | 1.10000 78962.40 | 1.20000 86140.80 |
REINFORCING STEEL \ \ \
0150 2418-0000010 1.000 EACH | 15000.00000 15000.00] 17560.00000 17560.00|
TEMPORARY STREAM DIVERSION | | \
0160 2502-8212034 200.000 LF | 19.94000 3988.00] 11.20000 2240.00]
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. \ \ \
0170 2502-8220196 1.000 EACH | 368.71000 368.71] 188.50000 188.50]
| \ \

SUBDRAIN OUTLET, RF-19E



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 5
Bid Order: 002 Contract ID: 06-C006-095 Primary County: BENTON
Letting Date: 11/18/14 10:00 A.M.
| ( 4 ) 10081 | ( 5 ) TS020 | ( )
| IOWA BRIDGE & CULVERT, L.C. |TSCHIGGFRIE EXCAV. CO. |
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0180 2505-4008120 240.000 LF | 11.04000 2649.60] 8.75000 2100.00]
REMOVAL OF STEEL BEAM GUARDRAIL | | \
0190 2507-3250005 530.000 SY | 3.50000 1855.00] 3.55000 1881.50]
ENGINEERING FABRIC | | |
0200 2507-6800061 385.000 TON | 46.80000 18018.00]| 36.90000 14206.50]
REVETMENT, CLASS E | | |
0210 2510-6745850 379.000 SY | 12.15000 4604.85] 11.05000 4187.95]
REMOVAL OF PAVEMENT | | |
0220 2518-6910000 2.000 EACH | 265.02000 530.04 | 100.00000 200.00|
SAFETY CLOSURE | |
0230 2527-9263109 4.500 STA | 143.55000 645.98| 200.00000 900.00]
PAINTED PAVEMENT MARKING, WATERBORNE OR | | \
SOLVENT-BASED | |
0240 2528-8445110 LUMP | 2098.05000 2098.05] 2100.00000 2100.00|
TRAFFIC CONTROL | |
0250 2533-4980005 LUMP | 25000.00000 25000.00] 43238.00000 43238.00]
MOBILIZATION | |
0260 2601-2634100 1.200 ACRE | 700.00000 840.00 | 700.00000 840.00 |
MULCHING | | \
0270 2601-2636043 1.200 ACRE | 1104.23000 1325.08]| 1000.00000 1200.00|
SEEDING AND FERTILIZING (RURAL) | | |
0280 2602-0000020 120.000 LF | 4.42000 530.40| 4.00000 480.00 |
SILT FENCE | | |
0290 2602-0000030 66.000 LF | 4.42000 291.72] 4.00000 264.00|
SILT FENCE FOR DITCH CHECKS | | |
0300 2602-0000101 186.000 LF | 1.10000 204.60| 1.00000 186.00|
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0310 2602-0000312 350.000 LF | 3.04000 1064.00] 2.75000 962.50]
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. \ \ \
0320 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00|
MOBILIZATIONS, EROSION CONTROL | | \
0330 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00]
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS \ $ 526,461.76| $ 533,946.03| $
—————————————————————————————————————————— et et et it T
CONTRACT TOTALS \ $ 526,461.76| $ 533,946.03| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/14

VENDOR RANKING Page: 003 1
Bid Order: 003 Contract ID: 06-C006-096 Primary County: BENTON
Letting Date: 141118 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to GUS CONSTRUCTION CO., INC.
Contract Period: 55 WORK DAYS Late Start Date: 07/27/15

Project: BRS-C006(96)--60-06
Work Type: RCB CULVERT REPLACEMENT - TWIN BOX
County: BENTON Prj Awd Amt: $312,318.20
Route: E22
Location: E22: OVER PRATT CREEK

RANK VENDOR NO./NAME BID LOW BID
1 GU100 GUS CONSTRUCTION CO., INC. $ 312,318.20 100.00
2 K.140 K CONSTRUCTION INC. $ 326,892.52 104.66
3 TA060 TAYLOR CONSTRUCTION, INC. $ 367,225.10 117.58
4 I0081 IOWA BRIDGE & CULVERT, L.C. $ 371,896.44 119.07
5 MU181 MUSCATINE BRIDGE CO., INC. $ 380,881.80 121.95
6 TS020 TSCHIGGFRIE EXCAVATING CO. $ 393,219.06 125.90



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 2
Bid Order: 003 Contract ID: 06-C006-096 Primary County: BENTON
Letting Date: 11/18/14 10:00 A.M.
1 ) GU100 2 ) K.140 3 ) TA060

H ~

( (
GUS CONSTRUCTION CO., INC. K CONSTRUCTION INC. AYLOR CONSTRUCTION, INC.

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ITEMS FOR A TWIN 12' X 8' X 78'-0 REINFORCED CONCRETE BOX CULVERT
\ \ \

0010 2102-2710070 1630.000 CY | 6.00000 9780.00] 4.10000 6683.00] 4.10000 6683.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |

0020 2104-2710020 930.000 CY | 3.25000 3022.50] 3.60000 3348.00]| 3.60000 3348.00
EXCAVATION, CLASS 10, CHANNEL \ \ \

0030 2105-8425015 650.000 CY | 5.50000 3575.00 | 4.10000 2665.00 | 4.10000 2665.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | \

0040 2115-0100000 160.000 CY | 34.00000 5440.00 | 16.00000 2560.00 | 16.00000 2560.00
MODIFIED SUBBASE | | \

0050 2121-7425020 100.000 TON | 23.00000 2300.00| 16.00000 1600.00 | 16.00000 1600.00
GRANULAR SHOULDERS, TYPE B | | \

0060 2123-7450020 3.000 STA | 150.00000 450.00] 350.00000 1050.00| 350.00000 1050.00
SHOULDER FINISHING, EARTH | | |

0070 2301-1033080 367.000 SY | 108.00000 39636.00 | 115.90000 42535.30] 110.00000 40370.00
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | | |

0080 2401-6745625 LUMP | 12000.00000 12000.00]| 25000.00000 25000.00] 17000.00000 17000.00
REMOVAL OF EXISTING BRIDGE | | |

0090 2402-0425040 41.000 CY | 65.00000 2665.00 | 31.00000 1271.00| 90.00000 3690.00
FLOODED BACKFILL | |

0100 2402-0875150 1480.000 CY | 2.25000 3330.00] 2.00000 2960.00 | 2.00000 2960.00
COMPACTION WITH MOISTURE CONTROL | | |
(STRUCTURES) | | |

0110 2402-2720000 875.000 CY | 9.00000 7875.00 | 10.00000 8750.00 | 20.00000 17500.00
EXCAVATION, CLASS 20 | | I

0120 2402-2725005 140.000 TON | 18.00000 2520.00 | 26.00000 3640.00 | 40.00000 5600.00
FOUNDATION TREATMENT MATERIAL | | |

0130 2403-0100020 302.800 CY | 390.00000 118092.00| 376.00000 113852.80] 475.00000 143830.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |

0140 2404-7775000 46346.000 LB | 1.15000 53297.90| 0.92000 42638.32| 1.00000 46346.00
REINFORCING STEEL | | |

0150 2418-0000010 1.000 EACH | 3200.00000 3200.00] 3500.00000 3500.00] 19000.00000 19000.00
TEMPORARY STREAM DIVERSION | | |

0160 2502-8212034 150.000 LF | 22.00000 3300.00] 15.00000 2250.00] 15.00000 2250.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | \

0170 2502-8220196 2.000 EACH | 260.00000 520.00] 300.00000 600.00| 300.00000 600.00

| | \

SUBDRAIN OUTLET, RF-19E



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 3
Bid Order: 003 Contract ID: 06-C006-096 Primary County: BENTON
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) GU100 | ( 2 ) K.140 | ( 3 ) TA060
|GUS CONSTRUCTION CO., INC. |K CONSTRUCTION INC. | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2505-4008120 240.000 LF | 3.75000 900.00| 8.00000 1920.00| 7.00000 1680.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0190 2507-3250005 300.000 sSY | 3.00000 900.00| 2.50000 750.00] 2.50000 750.00
ENGINEERING FABRIC | | |
0200 2507-6800061 240.000 TON | 38.00000 9120.00] 29.50000 7080.00 | 29.50000 7080.00
REVETMENT, CLASS E | | |
0210 2510-6745850 294.000 SY | 5.00000 1470.00| 6.75000 1984.50| 6.75000 1984.50
REMOVAL OF PAVEMENT | | |
0220 2518-6910000 2.000 EACH | 110.00000 220.00] 240.00000 480.00] 240.00000 480.00
SAFETY CLOSURE | | |
0230 2527-9263109 3.380 STA | 260.00000 878.80| 170.00000 574.60| 170.00000 574.60
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0240 2528-8445110 LUMP | 2200.00000 2200.00| 1900.00000 1900.00| 1900.00000 1900.00
TRAFFIC CONTROL | | |
0250 2533-4980005 LUMP | 17000.00000 17000.00] 40500.00000 40500.00] 28000.00000 28000.00
MOBILIZATION | |
0260 2601-2634100 1.200 ACRE | 700.00000 840.00] 700.00000 840.00] 700.00000 840.00
MULCHING | | |
0270 2601-2636043 1.200 ACRE | 2400.00000 2880.00| 1400.00000 1680.00| 2500.00000 3000.00
SEEDING AND FERTILIZING (RURAL) | | |
0280 2602-0000020 270.000 LF | 4.00000 1080.00| 3.00000 810.00| 3.00000 810.00
SILT FENCE | | |
0290 2602-0000030 176.000 LF | 5.00000 880.00| 3.00000 528.00| 3.00000 528.00
SILT FENCE FOR DITCH CHECKS | | |
0300 2602-0000101 446.000 LF | 1.00000 446.00| 2.00000 892.00| 1.00000 446.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0310 2602-0000312 200.000 LF | 5.00000 1000.00| 2.75000 550.00] 3.00000 600.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0320 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0330 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 312,318.20] $ 326,892.52| $ 367,225.10
—————————————————————————————————————————— b
CONTRACT TOTALS | $ 312,318.20] $ 326,892.52| $ 367,225.10




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 4
Bid Order: 003 Contract ID: 06-C006-096 Primary County: BENTON
Letting Date: 11/18/14 10:00 A.M.
4 ) 10081 5 ) MU181 6 ) TS020

(
TSCHIGGFRIE EXCAV. CO.

=

(
IOWA BRIDGE & CULVERT, L.C. USCATINE BRIDGE CO., INC.

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001 ITEMS FOR A TWIN 12' X 8' X 78'-0 REINFORCED CONCRETE BOX CULVERT
\ \ \

0010 2102-2710070 1630.000 cCY | 8.84000 14409.20] 5.00000 8150.00| 12.55000 20456.50
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |

0020 2104-2710020 930.000 cCY | 9.39000 8732.70| 10.00000 9300.00] 14.65000 13624.50
EXCAVATION, CLASS 10, CHANNEL | | |

0030 2105-8425015 650.000 cCY | 12.16000 7904.00] 5.00000 3250.00] 17.05000 11082.50
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |

0040 2115-0100000 160.000 CY | 55.26000 8841.60| 40.00000 6400.00] 38.20000 6112.00
MODIFIED SUBBASE | | |

0050 2121-7425020 100.000 TON | 41.99000 4199.00] 20.00000 2000.00] 37.80000 3780.00
GRANULAR SHOULDERS, TYPE B | | |

0060 2123-7450020 3.000 STA | 442.05000 1326.15| 100.00000 300.00] 205.00000 615.00
SHOULDER FINISHING, EARTH | | |

0070 2301-1033080 367.000 SY | 121.56000 44612.52] 92.50000 33947.50] 115.90000 42535.30
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | |
DURABILITY, 8 IN. | | |

0080 2401-6745625 LUMP | 20000.00000 20000.00| 21800.00000 21800.00| 19040.00000 19040.00
REMOVAL OF EXISTING BRIDGE | | |

0090 2402-0425040 41.000 cCY | 90.00000 3690.00] 36.00000 1476.00| 45.55000 1867.55
FLOODED BACKFILL | |

0100 2402-0875150 1480.000 CY | 2.50000 3700.00] 1.00000 1480.00| 2.65000 3922.00
COMPACTION WITH MOISTURE CONTROL | | |
(STRUCTURES) | | |

0110 2402-2720000 875.000 CY | 18.00000 15750.00| 20.00000 17500.00| 11.85000 10368.75
EXCAVATION, CLASS 20 | | |

0120 2402-2725005 140.000 TON | 28.00000 3920.00] 36.00000 5040.00] 25.00000 3500.00
FOUNDATION TREATMENT MATERIAL | | |

0130 2403-0100020 302.800 CY | 380.00000 115064.00| 390.00000 118092.00| 394.45000 119439.46
STRUCTURAL CONCRETE (RCB CULVERT) | | |

0140 2404-7775000 46346.000 LB | 1.00000 46346.00| 1.15000 53297.90| 1.15000 53297.90
REINFORCING STEEL | | |

0150 2418-0000010 1.000 EACH | 15000.00000 15000.00| 4200.00000 4200.00] 12140.00000 12140.00
TEMPORARY STREAM DIVERSION | | |

0160 2502-8212034 150.000 LF | 17.68000 2652.00] 15.00000 2250.00] 11.20000 1680.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |

0170 2502-8220196 2.000 EACH | 386.79000 773.58] 300.00000 600.00] 217.50000 435.00

| | |

SUBDRAIN OUTLET, RF-19E



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 5
Bid Order: 003 Contract ID: 06-C006-096 Primary County: BENTON
Letting Date: 11/18/14 10:00 A.M.
| ( 4 ) 10081 | ( 5 ) MU181 | ( 6 ) TS020
| IOWA BRIDGE & CULVERT, L.C. |[MUSCATINE BRIDGE CO., INC. | TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2505-4008120 240.000 LF | 11.05000 2652.00] 4.17000 1000.80]| 7.50000 1800.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0190 2507-3250005 300.000 sSY | 3.50000 1050.00| 2.50000 750.00] 3.90000 1170.00
ENGINEERING FABRIC | | |
0200 2507-6800061 240.000 TON | 50.00000 12000.00] 44.00000 10560.00| 38.70000 9288.00
REVETMENT, CLASS E | | |
0210 2510-6745850 294.000 sSY | 15.47000 4548.18| 11.00000 3234.00] 17.00000 4998.00
REMOVAL OF PAVEMENT | | |
0220 2518-6910000 2.000 EACH | 110.51000 221.02]| 240.00000 480.00] 240.00000 480.00
SAFETY CLOSURE | | |
0230 2527-9263109 3.380 STA | 276.28000 933.83] 170.00000 574.60| 170.00000 574.60
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0240 2528-8445110 LUMP | 2320.74000 2320.74 | 1900.00000 1900.00| 1900.00000 1900.00
TRAFFIC CONTROL | | |
0250 2533-4980005 LUMP | 25000.00000 25000.00 | 65575.00000 65575.00 | 43238.00000 43238.00
MOBILIZATION | |
0260 2601-2634100 1.200 ACRE | 700.00000 840.00] 700.00000 840.00] 700.00000 840.00
MULCHING | | |
0270 2601-2636043 1.200 ACRE | 1105.12000 1326.14| 2500.00000 3000.00| 1000.00000 1200.00
SEEDING AND FERTILIZING (RURAL) | | |
0280 2602-0000020 270.000 LF | 3.32000 896.40| 3.00000 810.00| 3.00000 810.00
SILT FENCE | | |
0290 2602-0000030 176.000 LF | 3.32000 584.32| 3.00000 528.00| 3.00000 528.00
SILT FENCE FOR DITCH CHECKS | | |
0300 2602-0000101 446.000 LF | 1.11000 495.06| 1.00000 446.00| 1.00000 446.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0310 2602-0000312 200.000 LF | 3.04000 608.00| 3.00000 600.00| 2.75000 550.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0320 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | \
0330 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 371,896.44| $ 380,881.80] $ 393,219.06
—————————————————————————————————————————— b
CONTRACT TOTALS | $ 371,896.44| $ 380,881.80] $ 393,219.06




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
005 Contract ID: 41-0698-025
141118 10:00 A.M.
CONTRACT SIGNED by
105 WORK DAYS Late Start Date:

GODBERSEN-SMITH CONSTRUCTION CO.
04/27/15

Run Date:

Primary County: HANCOCK
No Established DBE Goal

1,614,571.22

12/19/14
Page: 005 1

Project: BRFN-069-8(25)--39-41
Work Type: BRIDGE REPLACEMENT - PPCB
County: HANCOCK Prj Awd Amt: $1,614,571.22
Route: U.S. 69
Location: OVER E. BRANCH IOWA RIVER 0.6 MILE S. OF CO.
RD. B-55
RANK VENDOR NO./NAME
1 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.
2 CH320 CHRISTENSEN BROS., INC.
3 GR100 GRAVES CONSTRUCTION CO., INC.

$
S 1,641,852.85
$ 1,739,253.86



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 2
Bid Order: 005 Contract ID: 41-0698-025 Primary County: HANCOCK
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) CH320 | ( 3 ) GR100
| GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC. | GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0114; 168'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2401-6745625 LUMP | 50000.00000 50000.00| 120000.00000 120000.00| 55000.00000 55000.00
REMOVAL OF EXISTING BRIDGE | | |
0020 2402-2720000 166.000 CY | 25.00000 4150.00]| 10.00000 1660.00| 40.00000 6640.00
EXCAVATION, CLASS 20 | | |
0030 2402-2721000 120.000 CY | 500.00000 60000.00 | 150.00000 18000.00] 700.00000 84000.00
EXCAVATION, CLASS 21 | | |
0040 2403-0100010 417.400 CY | 625.00000 260875.00| 500.00000 208700.00| 510.00000 212874.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2404-7775000 13400.000 LB | 0.85000 11390.00] 1.00000 13400.00] 1.05000 14070.00
REINFORCING STEEL | | |
0060 2404-7775005 71621.000 LB | 0.88000 63026.48| 0.90000 64458.90| 0.95000 68039.95
REINFORCING STEEL, EPOXY COATED | | |
0070 2407-0551155 18.000 EACH | 8000.00000 144000.00| 9000.00000 162000.00| 9200.00000 165600.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, AS55 | | |
0080 2408-7800000 4803.000 LB | 3.00000 14409.00| 3.00000 14409.00| 3.55000 17050.65
STRUCTURAL STEEL | | |
0090 2414-6424110 370.500 LF | 42.00000 15561.00] 40.00000 14820.00| 70.00000 25935.00
CONCRETE BARRIER RAILING | | |
0100 2501-0201057 3170.000 LF | 48.00000 152160.00| 42.00000 133140.00| 42.00000 133140.00
PILES, STEEL, HP 10 X 57 | | |
0110 2501-6335010 140.000 LF | 30.00000 4200.00| 40.00000 5600.00| 45.00000 6300.00
PREBORED HOLES | |
0120 2507-2638650 16.000 sSY | 55.00000 880.00] 60.00000 960.00| 50.00000 800.00
BRIDGE WING ARMORING - EROSION STONE | |
0130 2507-3250005 1724.000 SY | 3.00000 5172.00| 2.00000 3448.00| 3.00000 5172.00
ENGINEERING FABRIC | | |
0140 2507-6800061 1474.000 TON | 36.00000 53064.00| 35.00000 51590.00| 44.00000 64856.00
REVETMENT, CLASS E | | |
0150 2507-8029000 18.800 TON | 40.00000 752.00] 35.00000 658.00| 60.00000 1128.00
EROSION STONE | |
SECTION TOTALS | $ 839,639.48| $ 812,843.90| $ 860,605.60
—————————————————————————————————————————— b
SECTION 0002 ROADWAY ITEMS
\ \ \
0160 2102-0425070 490.600 TON | 22.00000 10793.20| 20.00000 9812.00| 23.69000 11622.31
SPECIAL BACKFILL | | |
0170 2102-2625000 4169.000 CY | 15.00000 62535.00 | 19.00000 79211.00| 19.57000 81587.33
|

EMBANKMENT-IN-PLACE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 3
Bid Order: 005 Contract ID: 41-0698-025 Primary County: HANCOCK
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) CH320 | ( 3 ) GR10O
| GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC. | GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 2102-2710070 1456.000 CY | 7.00000 10192.00| 10.00000 14560.00] 10.30000 14996.80
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0190 2102-2712015 20.000 cCYy | 30.00000 600.00| 50.00000 1000.00] 51.50000 1030.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0200 2102-4560000 24.500 STA | 250.00000 6125.00] 200.00000 4900.00| 120.00000 2940.00
LOCATING TILE LINES | | |
0210 2105-8425015 2481.000 CY | 8.50000 21088.50] 10.00000 24810.00] 10.30000 25554 .30
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0220 2107-0875100 4223.000 CY | 1.55000 6545.65] 1.00000 4223.00] 1.00000 4223.00
COMPACTION WITH MOISTURE CONTROL | | |
0230 2115-0100000 1213.300 cCY | 46.00000 55811.80] 40.00000 48532.00| 32.96000 39990.37
MODIFIED SUBBASE | | |
0240 2121-7425010 1078.200 TON | 26.00000 28033.20] 18.00000 19407.60| 25.75000 27763.65
GRANULAR SHOULDERS, TYPE A | | |
0250 2122-5190501 31.200 SY | 90.00000 2808.00| 100.00000 3120.00] 98.00000 3057.60
PAVED SHOULDER, PORTLAND CEMENT | \ |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | \
0260 2122-5500060 652.800 SY | 50.00000 32640.00] 50.00000 32640.00| 47.50000 31008.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0270 2123-7450000 21.100 STA | 400.00000 8440.00] 400.00000 8440.00 | 309.00000 6519.90
SHOULDER CONSTRUCTION, EARTH | | |
0280 2301-0690200 527.200 SY | 165.00000 86988.00| 160.00000 84352.00| 158.00000 83297.60
BRIDGE APPROACH, RK-20 | | |
0290 2301-1033095 3033.300 SY | 62.00000 188064.60| 60.00000 181998.00| 60.25000 182756.33
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 9.5 IN. | | \
0300 2412-0000100 1273.900 SY | 3.75000 4777.13] 2.50000 3184.75] 7.00000 8917.30
LONGITUDINAL GROOVING IN CONCRETE | | |
0310 2502-8212034 1860.000 LF | 9.85000 18321.00| 10.00000 18600.00| 10.15000 18879.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. \ \ \
0320 2502-8220196 6.000 EACH | 185.00000 1110.00] 190.00000 1140.00] 191.00000 1146.00
SUBDRAIN OUTLET, RF-19E \ \ \
0330 2503-0500390 2.000 EACH | 2500.00000 5000.00| 5000.00000 10000.00] 2500.00000 5000.00
BRIDGE END DRAIN, RF-39 | | \
0340 2505-4008120 238.400 LF | 4.00000 953.60] 3.00000 715.20| 8.00000 1907.20
| | \

REMOVAL OF STEEL BEAM GUARDRAIL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 4
Bid Order: 005 Contract ID: 41-0698-025 Primary County: HANCOCK
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) 60020 | ( 2 ) CH320 | ( 3 ) GR100
| GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC. | GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0350 2505-4008300 75.000 LF | 16.50000 1237.50| 20.00000 1500.00 | 20.00000 1500.00
STEEL BEAM GUARDRAIL | | |
0360 2505-4008400 4.000 EACH | 1650.00000 6600.00| 1600.00000 6400.00| 1650.00000 6600.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION \ \ |
0370 2505-4021010 4.000 EACH | 300.00000 1200.00| 200.00000 800.00 | 210.00000 840.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | \ \
0380 2505-4021700 4.000 EACH | 1950.00000 7800.00 | 1800.00000 7200.00 | 1855.00000 7420.00
STEEL BEAM GUARDRAIL END TERMINAL | \ \
0390 2510-6745850 3266.700 SY | 7.00000 22866.90]| 12.00000 39200.40| 7.36000 24042.91
REMOVAL OF PAVEMENT | | \
0400 2518-6910000 2.000 EACH | 100.00000 200.00 | 100.00000 200.00 | 250.00000 500.00
SAFETY CLOSURE | |
0410 2519-4200140 2160.000 LF | 2.00000 4320.00 | 2.00000 4320.00 | 5.00000 10800.00
REMOVAL OF FENCE, FIELD | | |
0420 2520-3350015 1.000 EACH | 4500.00000 4500.00 | 4000.00000 4000.00 | 20000.00000 20000.00
FIELD OFFICE | | |
0430 2527-9263109 37.440 STA | 25.00000 936.00] 25.00000 936.00] 25.00000 936.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | \
0440 2528-8445110 LUMP | 5000.00000 5000.00 | 3000.00000 3000.00| 5500.00000 5500.00
TRAFFIC CONTROL | |
0450 2533-4980005 LUMP | 120000.00000 120000.00] 160000.00000 160000.00| 185000.00000 185000.00
MOBILIZATION | |
0460 2601-2633100 2.800 ACRE | 75.00000 210.00| 80.00000 224.00 | 75.00000 210.00
MOWING | | |
0470 2601-2634100 1.400 ACRE | 700.00000 980.00] 700.00000 980.00| 700.00000 980.00
MULCHING | | |
0480 2601-2636015 1.400 ACRE | 1750.00000 2450.00 | 1800.00000 2520.00 | 1750.00000 2450.00
NATIVE GRASS SEEDING | | |
0490 2601-2642100 1.900 ACRE | 300.00000 570.00] 300.00000 570.00| 300.00000 570.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | \ \
0500 2601-2643110 38.500 MGAL | 60.00000 2310.00| 60.00000 2310.00| 60.00000 2310.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | |
OR SLOPE PROTECTION | | |
0510 2601-2643300 3.000 EACH | 350.00000 1050.00| 350.00000 1050.00| 350.00000 1050.00
MOBILIZATION FOR WATERING | | |
0520 2601-2643412 192.000 SOQ | 75.00000 14400.00]| 80.00000 15360.00 | 75.00000 14400.00
| | |

TURF REINFORCEMENT MAT, TYPE 2



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 5
Bid Order: 005 Contract ID: 41-0698-025 Primary County: HANCOCK
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) CH320 | ( 3 ) GR100
| GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC. | GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0530 2602-0000020 1287.500 LF | 1.75000 2253.13] 2.00000 2575.00| 1.75000 2253.13
SILT FENCE | | |
0540 2602-0000030 319.500 LF | 1.95000 623.03] 2.00000 639.00] 1.95000 623.03
SILT FENCE FOR DITCH CHECKS | | |
0550 2602-0000050 6.000 EACH | 500.00000 3000.00| 500.00000 3000.00| 250.00000 1500.00
SILT BASINS | | |
0560 2602-0000071 1243.000 LF | 1.00000 1243.00| 1.00000 1243.00| 2.00000 2486.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0570 2602-0000080 3.000 EACH | 400.00000 1200.00| 200.00000 600.00 | 250.00000 750.00
REMOVAL OF SILT BASINS | | |
0580 2602-0000101 161.000 LF | 0.50000 80.50] 1.00000 161.00] 0.50000 80.50
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0590 2602-0000212 530.000 LF \ 25.00000 13250.00] 25.00000 13250.00] 30.00000 15900.00
FLOATING SILT CURTAIN (HANGING) | | |
0600 2602-0000240 265.000 LF | 5.00000 1325.00]| 5.00000 1325.00]| 50.00000 13250.00
MAINTENANCE OF FLOATING SILT CURTAIN | | |
0610 2602-0000312 500.000 LF | 2.00000 1000.00| 2.00000 1000.00]| 2.00000 1000.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0620 2602-0000320 500.000 LF | 3.00000 1500.00| 3.00000 1500.00| 3.00000 1500.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0630 2602-0000350 1000.000 LF | 0.50000 500.00] 1.00000 1000.00| 0.50000 500.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
0640 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0650 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00]| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 774,931.74| $ 829,008.95| $ 878,648.26
—————————————————————————————————————————— e
CONTRACT TOTALS | S 1,614,571.22] S 1,641,852.85] $ 1,739,253.86




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/14

VENDOR RANKING Page: 006 1
Bid Order: 006 Contract ID: 54-C054-093 Primary County: KEOKUK
Letting Date: 141118 10:00 A.M. Established DBE Goal: 4.00 %
Letting Status: CONTRACT SIGNED by IOWA BRIDGE & CULVERT, L.C.
Contract Period: 70 WORK DAYS Late Start Date: 07/20/15

Project: BRS-C054(93)--60-54
Work Type: BRIDGE REPLACEMENT - PPCB
County: KEOKUK Prj Awd Amt: $466,276.77
Route: G29
Location: ON G29, OVER COAL CREEK, AT S4/9 T77 R13

IOWA BRIDGE & CULVERT, L.C.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal
PETERSON CONTRACTORS INC.
Award limit set for letting: Low Bidder - Award of contract to other responsive vendor

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 PE320 PETERSON CONTRACTORS INC. $ 456,908.19 97.99 %
2 I0081 IOWA BRIDGE & CULVERT, L.C. $ 466,276.77 100.00 %
3 MU181 MUSCATINE BRIDGE CO., INC. $ 474,930.66 101.85 %
4 HE420 HERBERGER CONSTRUCTION CO., INC. $ 491,134.40 105.33 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 2
Bid Order: 006 Contract ID: 54-C054-093 Primary County: KEOKUK
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) 10081 | ( 3 ) MU181
| PETERSON CONTRACTORS INC. | IOWA BRIDGE & CULVERT, L.C. |[MUSCATINE BRIDGE CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 95'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2101-0850001 1.000 ACRE | 12700.00000 12700.00] 2500.00000 2500.00| 3600.00000 3600.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 670.000 CY | 8.30000 5561.00] 14.75000 9882.50| 6.00000 4020.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2710020 1900.000 cCY | 4.60000 8740.00 | 9.75000 18525.00] 8.00000 15200.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2105-8425015 600.000 CY | 4.55000 2730.00| 6.50000 3900.00| 6.00000 3600.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2121-7425020 80.000 TON | 33.15000 2652.00] 22.25000 1780.00| 24.00000 1920.00
GRANULAR SHOULDERS, TYPE B | | |
0060 2123-7450000 2.000 sSTA | 1175.00000 2350.00] 500.00000 1000.00| 150.00000 300.00
SHOULDER CONSTRUCTION, EARTH | | |
0070 2301-0690190 386.000 SY | 146.00000 56356.00| 145.00000 55970.00| 146.00000 56356.00
BRIDGE APPROACH, RK-19 | | |
0080 2401-6745625 LUMP | 18110.00000 18110.00] 25000.00000 25000.00| 26100.00000 26100.00
REMOVAL OF EXISTING BRIDGE | | |
0090 2402-2720000 160.000 CY | 13.60000 2176.00| 30.00000 4800.00| 16.00000 2560.00
EXCAVATION, CLASS 20 | | |
0100 2403-0100010 153.800 CY | 680.00000 104584.00| 515.00000 79207.00| 490.00000 75362.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0110 2404-7775005 37014.000 LB | 0.91000 33682.74| 0.92000 34052.88| 1.00000 37014.00
REINFORCING STEEL, EPOXY COATED | | |
0120 2407-0562895 4.000 EACH | 16150.00000 64600.00 | 18500.00000 74000.00] 19100.00000 76400.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTB95 | | |
0130 2408-7800000 1148.000 1B | 3.10000 3558.80] 3.00000 3444 .00 3.60000 4132.80
STRUCTURAL STEEL | | |
0140 2414-6424124 224.200 LF | 53.00000 11882.60| 85.00000 19057.00| 61.30000 13743.46
CONCRETE OPEN RAILING, TL-4 | | |
0150 2501-0201057 625.000 LF | 37.00000 23125.00| 42.00000 26250.00| 41.00000 25625.00
PILES, STEEL, HP 10 X 57 | | |
0160 2505-4008400 4.000 EACH | 1575.00000 6300.00| 1575.00000 6300.00| 1575.00000 6300.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0170 2505-4021010 4.000 EACH | 200.00000 800.00] 200.00000 800.00] 200.00000 800.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0180 2505-4021700 4.000 EACH | 1950.00000 7800.00 | 1950.00000 7800.00 | 1950.00000 7800.00
| | |

STEEL BEAM GUARDRAIL END TERMINAL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 3
Bid Order: 006 Contract ID: 54-C054-093 Primary County: KEOKUK
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) 10081 | ( 3 ) MU181
| PETERSON CONTRACTORS INC. | IOWA BRIDGE & CULVERT, L.C. |[MUSCATINE BRIDGE CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2507-2638650 20.000 sSY | 106.00000 2120.00] 40.00000 800.00| 80.00000 1600.00
BRIDGE WING ARMORING - EROSION STONE | | |
0200 2507-3250005 840.000 sSY | 3.60000 3024.00] 3.00000 2520.00] 3.00000 2520.00
ENGINEERING FABRIC | | |
0210 2507-6800061 570.000 TON | 37.50000 21375.00| 40.00000 22800.00| 42.00000 23940.00
REVETMENT, CLASS E | | |
0220 2510-6745850 479.000 SY | 5.35000 2562.65] 8.81000 4219.99] 11.00000 5269.00
REMOVAL OF PAVEMENT | | |
0230 2518-6910000 2.000 EACH | 240.00000 480.00] 240.00000 480.00] 240.00000 480.00
SAFETY CLOSURE | | |
0240 2519-3280000 285.000 LF | 10.00000 2850.00] 10.00000 2850.00] 10.00000 2850.00
FENCE, FIELD | |
0250 2519-3300400 4.000 EACH | 300.00000 1200.00| 300.00000 1200.00| 300.00000 1200.00
FIELD FENCE BRACE PANELS | | |
0260 2526-8285000 LUMP | 3700.00000 3700.00| 3000.00000 3000.00| 3000.00000 3000.00
CONSTRUCTION SURVEY | | |
0270 2527-9263109 5.360 STA | 90.00000 482.40| 90.00000 482.40| 90.00000 482.40
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0280 2528-8445110 LUMP | 4000.00000 4000.00| 2500.00000 2500.00| 2500.00000 2500.00
TRAFFIC CONTROL | | |
0290 2533-4980005 LUMP | 41250.00000 41250.00] 45000.00000 45000.00] 64100.00000 64100.00
MOBILIZATION | |
0300 2601-2634100 1.100 ACRE | 700.00000 770.00] 700.00000 770.00] 700.00000 770.00
MULCHING | | |
0310 2601-2636043 1.100 ACRE | 800.00000 880.00] 800.00000 880.00] 800.00000 880.00
SEEDING AND FERTILIZING (RURAL) | | |
0320 2602-0000020 495.000 LF | 2.00000 990.00| 2.00000 990.00| 2.00000 990.00
SILT FENCE | | |
0330 2602-0000030 17.000 LF | 2.00000 34.00| 2.00000 34.00| 2.00000 34.00
SILT FENCE FOR DITCH CHECKS | \ \
0340 2602-0000101 512.000 LF | 1.00000 512.00] 1.00000 512.00] 1.00000 512.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0350 2602-0000312 420.000 LF | 3.50000 1470.00| 3.50000 1470.00| 3.50000 1470.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0360 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0370 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 456,908.19| $ 466,276.77| $ 474,930.66
—————————————————————————————————————————— b
CONTRACT TOTALS | $ 456,908.19| $ 466,276.77| $ 474,930.66




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 4
Bid Order: 006 Contract ID: 54-C054-093 Primary County: KEOKUK
Letting Date: 11/18/14 10:00 A.M.
| ( 4 ) HE420 ¢ ) | ( )
| HERBERGER CONSTR. CO., INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it

SECTION 0001 ITEMS FOR A 95'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

\
5000.00000 5000.00|

\ \
0010 2101-0850001 1.000 ACRE | |
CLEARING AND GRUBBING | | |
0020 2102-2710070 670.000 CY | 10.00000 6700.00| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 1900.000 cCY | 7.50000 14250.00| |
EXCAVATION, CLASS 10, CHANNEL | | \
0040 2105-8425015 600.000 cCY | 22.00000 13200.00| |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2121-7425020 80.000 TON | 30.00000 2400.00] |
GRANULAR SHOULDERS, TYPE B | | |
0060 2123-7450000 2.000 sSTA | 350.00000 700.00] |
SHOULDER CONSTRUCTION, EARTH | | |
0070 2301-0690190 386.000 SY | 180.00000 69480.00] |
BRIDGE APPROACH, RK-19 | | |
0080 2401-6745625 LUMP | 16000.00000 16000.00| |
REMOVAL OF EXISTING BRIDGE | | |
0090 2402-2720000 160.000 CY | 25.00000 4000.00] |
EXCAVATION, CLASS 20 | \ |
0100 2403-0100010 153.800 CY | 700.00000 107660.00| |
STRUCTURAL CONCRETE (BRIDGE) | | \
0110 2404-7775005 37014.000 LB | 1.00000 37014.00| |
REINFORCING STEEL, EPOXY COATED | | |
0120 2407-0562895 4.000 EACH | 19000.00000 76000.00 | |
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTB95 | |
0130 2408-7800000 1148.000 LB | 3.50000 4018.00] |
STRUCTURAL STEEL | |
0140 2414-6424124 224.200 LF | 70.00000 15694.00| |
CONCRETE OPEN RAILING, TL-4 | | |
0150 2501-0201057 625.000 LF | 44.00000 27500.00] |
PILES, STEEL, HP 10 X 57 | | |
0160 2505-4008400 4.000 EACH | 1400.00000 5600.00] |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | [
SECTION | | |
0170 2505-4021010 4.000 EACH | 300.00000 1200.00]| |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0180 2505-4021700 4.000 EACH | 1800.00000 7200.00] |
| | |

STEEL BEAM GUARDRAIL END TERMINAL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 5
Bid Order: 006 Contract ID: 54-C054-093 Primary County: KEOKUK
Letting Date: 11/18/14 10:00 A.M.
¢ 4 ) HE420 I ( ) ¢ )
| HERBERGER CONSTR. CO., INC. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0190 2507-2638650 20.000 SY | 50.00000 1000.00] |
BRIDGE WING ARMORING - EROSION STONE | |
0200 2507-3250005 840.000 SY | 3.00000 2520.00] |
ENGINEERING FABRIC | | \
0210 2507-6800061 570.000 TON | 44.00000 25080.00] |
REVETMENT, CLASS E | | |
0220 2510-6745850 479.000 SY | 14.00000 6706.00| |
REMOVAL OF PAVEMENT | | |
0230 2518-6910000 2.000 EACH | 240.00000 480.00] |
SAFETY CLOSURE | |
0240 2519-3280000 285.000 LF | 10.00000 2850.00] |
FENCE, FIELD | \ \
0250 2519-3300400 4.000 EACH | 300.00000 1200.00] |
FIELD FENCE BRACE PANELS | \ \
0260 2526-8285000 LUMP | 4000.00000 4000.00] |
CONSTRUCTION SURVEY | | |
0270 2527-9263109 5.360 STA | 90.00000 482.40] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0280 2528-8445110 LUMP | 3000.00000 3000.00] |
TRAFFIC CONTROL | |
0290 2533-4980005 LUMP | 24000.00000 24000.00] |
MOBILIZATION | |
0300 2601-2634100 1.100 ACRE | 700.00000 770.00 | |
MULCHING | | |
0310 2601-2636043 1.100 ACRE | 840.00000 924.00] |
SEEDING AND FERTILIZING (RURAL) | | |
0320 2602-0000020 495.000 LF | 2.00000 990.00] |
SILT FENCE | \ \
0330 2602-0000030 17.000 LF | 2.00000 34.00| |
SILT FENCE FOR DITCH CHECKS | | |
0340 2602-0000101 512.000 LF | 1.00000 512.00| |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | \
0350 2602-0000312 420.000 LF | 3.50000 1470.00] |
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | |
0360 2602-0010010 1.000 EACH | 500.00000 500.00] |
MOBILIZATIONS, EROSION CONTROL | | [
0370 2602-0010020 1.000 EACH | 1000.00000 1000.00| |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 491,134.40] $ | $
—————————————————————————————————————————— e et st ettt
CONTRACT TOTALS | $ 491,134.40] $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

007 Contract ID: 55-1698-055
141118 10:00 A.M.
CONTRACT SIGNED by CHRISTENSEN BROS., INC.

75 WORK DAYS Late Start Date: 06/15/15

Run Date:

Primary County: KOSSUTH
No Established DBE Goal

383,309.80

12/19/14
Page: 007 1

Project: BREFN-169-8(55)--39-55
Work Type: BRIDGE DECK OVERLAY
County: KOSSUTH Prj Awd Amt: $383,309.80
Route: U.S. 169
Location: OVER EAST FORK DES MOINES RIVER 1.3 MILES S.
OF S. JCT. SR A42
RANK VENDOR NO./NAME
1 CH320 CHRISTENSEN BROS., INC.
2 CR120 CRAMER AND ASSOC., INC.
3 PCO15 PCIROADS, LLC

$
$ 458,561.61
$ 544,960.31

% OVER
LOW BID
100.00 %
119.63 %
142.17 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 2
Bid Order: 007 Contract ID: 55-1698-055 Primary County: KOSSUTH
Letting Date: 11/18/14 10:00 A.M.
( 1 ) CH320 | ( 2 ) CR120 | ( 3 ) PCO15
CHRISTENSEN BROS., INC. | CRAMER AND ASSOC., INC. | PCIROADS, LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
_______________________________________________________________________ +_____________________________+_____________________________
SECTION 0001 DESIGN NO. 0115; 160'-0 X '-0 CONTINUOUS I-BEAM BRIDGE
\ \
0010 2401-6745636 LUMP 4000.00000 4000.00] 6000.00000 6000.00| 10600.00000 10600.00
REMOVAL OF EXISTING HANDRAIL AND END |
POSTS | \
0020 2401-6750001 LUMP 30000.00000 30000.00| 40000.00000 40000.00| 52920.00000 52920.00
REMOVALS, AS PER PLAN | |
0030 2403-0100000 31.600 CY 1700.00000 53720.00| 2500.00000 79000.00| 2405.00000 75998.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | |
0040 2404-7775005 3754.000 LB 2.00000 7508.00] 2.25000 8446.50] 2.00000 7508.00
REINFORCING STEEL, EPOXY COATED | |
0050 2413-0698074 56.700 SY 320.00000 18144.00| 200.00000 11340.00| 180.00000 10206.00
DECK REPAIR, CLASS A | I
0060 2414-6431100 327.000 LF 60.00000 19620.00| 70.00000 22890.00] 155.25000 50766.75
RETROFIT CONCRETE BARRIER RAILING | |
0070 2426-6772016 24.000 SF 150.00000 3600.00] 150.00000 3600.00] 65.00000 1560.00
CONCRETE REPAIR | |
0080 2510-6745640 567.000 SY 10.00000 5670.00] 12.00000 6804.00| 32.97000 18693.99
REMOVAL OF EXISTING P.C. OVERLAY | |
0090 2533-4980005 LUMP 35000.00000 35000.00]| 40000.00000 40000.00| 60050.00000 60050.00
MOBILIZATION |
SECTION TOTALS $ 177,262.00] S 218,080.50] S 288,302.74
_______________________________________________________________________ +_____________________________+_____________________________
SECTION 0002 DESIGN NO. 0115; ALTERNATE OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \
0100 2413-0698066 567.000 SY | 120.00000 68040.00] 109.90000 62313.30
DECK OVERLAY (CLASS O PCC) | |
SECTION TOTALS $ | $ 68,040.00| $ 62,313.30
_______________________________________________________________________ +_____________________________+_____________________________
SECTION 0003 DESIGN NO. 0115; ALTERNATE OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
\ \
0110 2413-0698067 567.000 SY 40.00000 22680.00] |
DECK OVERLAY (CLASS HPC-0O PCC) | |
SECTION TOTALS $ 22,680.00] $ | $
_______________________________________________________________________ +_____________________________+_____________________________
SECTION 0004 ROADWAY ITEMS
\ \
0120 2102-0425070 177.400 TON 50.00000 8870.00 | 40.00000 7096.00 | 30.00000 5322.00
SPECIAL BACKFILL |
0130 2102-2625000 400.000 CYy 24.00000 9600.00| 35.00000 14000.00| 25.00000 10000.00

EMBANKMENT-IN-PLACE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 3
Bid Order: 007 Contract ID: 55-1698-055 Primary County: KOSSUTH
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) CH320 | ( 2 ) CR120 | ( 3 ) PCO15
|CHRISTENSEN BROS., INC. | CRAMER AND ASSOC., INC. | PCIROADS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0140 2122-5500080 322.900 sY | 75.00000 24217.50]| 72.50000 23410.25| 72.50000 23410.25
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | \ \
0150 2122-7450080 181.000 sSY | 75.00000 13575.00] 73.00000 13213.00] 73.00000 13213.00
SHOULDER STRENGTHENING, OPTIONAL HOT | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | | |
CONCRETE, 8 IN. | | |
0160 2213-2713300 196.500 CY | 50.00000 9825.00| 48.00000 9432.00] 48.00000 9432.00
EXCAVATION, CLASS 13, FOR WIDENING | | |
0170 2301-0690200 143.200 sSY | 250.00000 35800.00] 225.00000 32220.00] 335.00000 47972.00
BRIDGE APPROACH, RK-20 | | |
0180 2412-0000100 646.900 SY | 4.00000 2587.60| 3.75000 2425.88 | 5.00000 3234.50
LONGITUDINAL GROOVING IN CONCRETE | | |
0190 2505-4008120 266.000 LF | 3.00000 798.00| 5.00000 1330.00]| 4.00000 1064.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0200 2505-4008300 75.000 LF | 20.00000 1500.00| 20.00000 1500.00]| 20.00000 1500.00
STEEL BEAM GUARDRAIL | | |
0210 2505-4008400 4.000 EACH | 1800.00000 7200.00 | 1800.00000 7200.00 | 1800.00000 7200.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0220 2505-4021010 4.000 EACH | 250.00000 1000.00| 250.00000 1000.00| 250.00000 1000.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0230 2505-4021700 4.000 EACH | 2000.00000 8000.00 | 20.00000 80.00| 2000.00000 8000.00
STEEL BEAM GUARDRATL END TERMINAL | | |
0240 2510-6745850 281.200 sSY \ 20.00000 5624.00] 20.00000 5624.00] 32.00000 8998.40
REMOVAL OF PAVEMENT | | |
0250 2520-3350015 1.000 EACH | 3000.00000 3000.00| 5000.00000 5000.00| 7500.00000 7500.00
FIELD OFFICE | | |
0260 2527-9263109 15.010 sSTA | 120.00000 1801.20| 123.00000 1846.23| 43.10000 646.93
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0270 2527-9263131 53.150 STA | 130.00000 6909.50| 125.00000 6643.75| 107.23000 5699.27
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | \
0280 2527-9263180 13.000 sSTA | 90.00000 1170.00| 90.00000 1170.00| 60.84000 790.92
PAVEMENT MARKINGS REMOVED | | |
0290 2528-8400048 700.000 LF | 15.00000 10500.00] 15.00000 10500.00] 14.73000 10311.00
TEMPORARY BARRIER RATL, CONCRETE | |
0300 2528-8400256 1.000 EACH | 9000.00000 9000.00] 8500.00000 8500.00| 8500.00000 8500.00
| \ \

TEMPORARY TRAFFIC SIGNALS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 4
Bid Order: 007 Contract ID: 55-1698-055 Primary County: KOSSUTH
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) CH320 | ( 2 ) CR120 | ( 3 ) PCO15
|CHRISTENSEN BROS., INC. | CRAMER AND ASSOC., INC. | PCIROADS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0310 2528-8445110 LUMP | 8000.00000 8000.00| 7200.00000 7200.00 | 6500.00000 6500.00
TRAFFIC CONTROL | | |
0320 2528-8445113 10.000 EACH | 345.00000 3450.00] 345.00000 3450.00] 345.00000 3450.00
FLAGGERS | | |
0330 2551-0000110 4.000 EACH | 1000.00000 4000.00| 750.00000 3000.00| 1000.00000 4000.00
TEMP CRASH CUSHION | | |
0340 2602-0000020 680.000 LF | 4.00000 2720.00| 4.00000 2720.00| 4.00000 2720.00
SILT FENCE | | |
0350 2602-0000071 680.000 LF | 1.00000 680.00 | 1.00000 680.00| 1.00000 680.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0360 2602-0000101 680.000 LF | 3.00000 2040.00| 2.50000 1700.00| 2.50000 1700.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0370 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0380 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00]| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 183,367.80] S 172,441.11| $ 194,344.27
—————————————————————————————————————————— R i et
CONTRACT TOTALS | $ 383,309.80| $ 458,561.61| $ 544,960.31




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/14

VENDOR RANKING Page: 0oos 1
Bid Order: 008 Contract ID: 62-0633-090 Primary County: MAHASKA
Letting Date: 141118 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by CRAMER AND ASSOC., INC.
Contract Period: 25 WORK DAYS Late Start Date: 08/17/15

Project: BRFN-063-3(90)--39-62
Work Type: BRIDGE DECK OVERLAY
County: MAHASKA Prj Awd Amt: $273,179.70
Route: U.S. 63
Location: OVER LITTLE MUCHAKINOC CREEK 0.2 MILES N OF

IA 163
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 CR120 CRAMER AND ASSOC., INC. $ 273,179.70 100.00 %
2 Cu080 CUNNINGHAM-REIS CO. $ 311,808.09 114.14 %
3 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 321,746.75 117.77 %
4 PCO15 PCIROADS, LLC $ 336,900.70 123.32 %



IOWA DEPARTMENT OF TRANSPORTATION

HOT MIX ASPHALT MIXTURE
ESAL), SURFACE COURSE,

(3,000,000
1/2 IN. MIX,

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 2
Bid Order: 008 Contract ID: 62-0633-090 Primary County: MAHASKA
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) Cu08o | ( 3 ) JA250
| CRAMER AND ASSOC., INC. | CUNNINGHAM-REIS CO. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 DESIGN NO. 0215; 125'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2413-0698074 20.000 SY | 190.00000 3800.00]| 250.00000 5000.00] 400.00000 8000.00
DECK REPAIR, CLASS A | | |
0020 2533-4980005 LUMP | 25000.00000 25000.00| 52000.00000 52000.00]| 35000.00000 35000.00
MOBILIZATION | | |

SECTION TOTALS | $ 28,800.00]| $ 57,000.00]| $ 43,000.00
————————————————————————————————————————— et i it
SECTION 0002 DESIGN NO. 0215; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

\ \ \
0030 2413-0698066 423.330 SY | | |
DECK OVERLAY (CLASS O PCC) | | |

SECTION TOTALS | $ | $ | $
————————————————————————————————————————— i ettt et it e L
SECTION 0003 DESIGN NO. 0215; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

\ \ \
0040 2413-0698067 423.330 SY | 110.00000 46566.30| 135.00000 57149.55| 150.00000 63499.50
DECK OVERLAY (CLASS HPC-O PCC) | | \

SECTION TOTALS | $ 46,566.30]| $ 57,149.55| $ 63,499.50
————————————————————————————————————————— i it T
SECTION 0004  ROADWAY ITEMS

\ \ \
0050 2102-0425070 176.500 TON | 35.00000 6177.50] 32.00000 5648.00 | 35.00000 6177.50
SPECIAL BACKFILL | |
0060 2102-2625000 350.000 CY | 35.00000 12250.00| 30.00000 10500.00]| 30.00000 10500.00
EMBANKMENT-IN-PLACE | | |
0070 2122-5500080 226.800 SY | 80.00000 18144.00| 80.00000 18144.00| 84.00000 19051.20
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
0080 2122-7450080 333.600 SY | 80.00000 26688.00 | 80.00000 26688.00 | 84.00000 28022.40
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | |
CONCRETE, 8 IN. | | |
0090 2213-2713300 218.300 CY | 75.00000 16372.50] 65.00000 14189.50| 82.50000 18009.75
EXCAVATION, CLASS 13, FOR WIDENING | | |
0100 2214-5145150 311.400 SY | 25.00000 7785.00 | 25.00000 7785.00 | 27.50000 8563.50
PAVEMENT SCARIFICATION | | |
0110 2303-0143504 311.400 SY | 25.00000 7785.00 | 25.00000 7785.00 | 27.50000 8563.50
| | |
| | |
| \ \

FRICTION L-4



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 3
Bid Order: 008 Contract ID: 62-0633-090 Primary County: MAHASKA
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) Cu08o | ( 3 ) JA250
| CRAMER AND ASSOC., INC. | CUNNINGHAM-REIS CO. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0120 2412-0000100 482.500 SY | 4.80000 2316.00]| 6.00000 2895.00 | 6.50000 3136.25
LONGITUDINAL GROOVING IN CONCRETE | | |
0130 2413-0698074 10.700 SY | 190.00000 2033.00| 250.00000 2675.00 | 400.00000 4280.00
DECK REPAIR, CLASS A \ \ \
0140 2505-4008120 263.000 LF | 5.00000 1315.00]| 10.00000 2630.00 | 6.00000 1578.00
REMOVAL OF STEEL BEAM GUARDRAIL | \ \
0150 2505-4008300 62.500 LF | 20.00000 1250.00| 20.00000 1250.00| 22.00000 1375.00
STEEL BEAM GUARDRAIL | \ \
0160 2505-4008400 3.000 EACH | 1800.00000 5400.00 | 1800.00000 5400.00 | 2000.00000 6000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | \
SECTION | | |
0170 2505-4021010 3.000 EACH | 400.00000 1200.00| 400.00000 1200.00| 440.00000 1320.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0180 2505-4021700 3.000 EACH | 2500.00000 7500.00 | 2500.00000 7500.00 | 2750.00000 8250.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0190 2510-6745850 37.200 SY | 24.00000 892.80| 15.00000 558.00 | 30.00000 1116.00
REMOVAL OF PAVEMENT | \ |
0200 2527-9263109 44.820 STA | 45.00000 2016.90| 40.00000 1792.80| 27.50000 1232.55
PAINTED PAVEMENT MARKING, WATERBORNE OR | \ |
SOLVENT-BASED | |
0210 2527-9263131 42.660 STA | 115.00000 4905.90 | 130.00000 5545.80 | 165.00000 7038.90
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0220 2527-9263180 21.640 STA | 35.00000 757.40 | 60.00000 1298.40| 27.50000 595.10
PAVEMENT MARKINGS REMOVED | | |
0230 2528-8400048 725.000 LF | 12.00000 8700.00 | 11.00000 7975.00 | 11.00000 7975.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0240 2528-8400256 1.000 EACH | 6000.00000 6000.00| 6500.00000 6500.00] 7875.00000 7875.00
TEMPORARY TRAFFIC SIGNALS | | |
0250 2528-8445110 LUMP | 6000.00000 6000.00] 7000.00000 7000.00 | 7500.00000 7500.00
TRAFFIC CONTROL | |
0260 2528-8445113 10.000 EACH | 345.00000 3450.00 | 345.00000 3450.00 | 345.00000 3450.00
FLAGGERS | | |
0270 2551-0000110 4.000 EACH | 750.00000 3000.00| 900.00000 3600.00| 1400.00000 5600.00
TEMP CRASH CUSHION | | |
0280 2551-0000230 1.000 EACH | 23500.00000 23500.00| 23000.00000 23000.00| 21000.00000 21000.00
PERMANENT CRASH CUSHION, SEVERE USE (SU | | |
0290 2551-0000300 1.000 EACH | 600.00000 600.00| 350.00000 350.00] 165.00000 165.00
PERMANENT CRASH CUSHION SPARE PARTS KIT | | |
0300 2602-0000020 581.800 LF | 4.00000 2327.20] 2.00000 1163.60| 4.25000 2472 .65
\ \ \

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 4
Bid Order: 008 Contract ID: 62-0633-090 Primary County: MAHASKA
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CUu080 | ( 3 ) JA250
| CRAMER AND ASSOC., INC. | CUNNINGHAM-REIS CO. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0310 2602-0000071 581.800 LF | 2.00000 1163.60]| 0.50000 290.90| 1.75000 1018.15
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0320 2602-0000101 581.800 LF | 2.00000 1163.60| 0.30000 174.54| 1.00000 581.80
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0330 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0340 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 182,193.40] S 178,488.54 | $ 193,947.25
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0005  ALTERNATE 'BB' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN
\ \ \
0350 2413-0698066 142.000 sSY | \
DECK OVERLAY (CLASS O PCC) | | |
SECTION TOTALS | $ | $ \ $
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0006  ALTERNATE 'BB' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE'BB' OPTION 2 IS CHOSEN
\ \ \
0360 2413-0698067 142.000 sSY | 110.00000 15620.00] 135.00000 19170.00] 150.00000 21300.00
DECK OVERLAY (CLASS HPC-O PCC) | | |
SECTION TOTALS | S 15,620.00| $ 19,170.00| $ 21,300.00
—————————————————————————————————————————— R i et
CONTRACT TOTALS | S 273,179.70| S 311,808.09] $ 321,746.75




IOWA DEPARTMENT OF TRANSPORTATION

ESAL), SURFACE COURSE, 1/2 IN. MIX,

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 5
Bid Order: 008 Contract ID: 62-0633-090 Primary County: MAHASKA
Letting Date: 11/18/14 10:00 A.M.
¢ 4 ) PCO15 I ( ) ¢ )
| PCIROADS, LLC \ \
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— et et et it
SECTION 0001 DESIGN NO. 0215; 125'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2413-0698074 20.000 sSY | 210.00000 4200.00 | |
DECK REPAIR, CLASS A | | |
0020 2533-4980005 LUMP | 59530.00000 59530.00 | |
MOBILIZATION | | |

SECTION TOTALS | $ 63,730.00] $ \ $
————————————————————————————————————————— e e e
SECTION 0002 DESIGN NO. 0215; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

\ \ \
0030 2413-0698066 423.330 SY | 160.00000 67732.80| |
DECK OVERLAY (CLASS O PCC) | | |

SECTION TOTALS | $ 67,732.80] $ | $
————————————————————————————————————————— e e e
SECTION 0003 DESIGN NO. 0215; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

\ \ \
0040 2413-0698067 423.330 SY | | |
DECK OVERLAY (CLASS HPC-O PCC) | \ \

SECTION TOTALS | $ | $ | $
————————————————————————————————————————— e e
SECTION 0004 ROADWAY ITEMS

\ \ \
0050 2102-0425070 176.500 TON | 33.00000 5824 .50 | |
SPECIAL BACKFILL | |
0060 2102-2625000 350.000 CY | 30.00000 10500.00| |
EMBANKMENT-IN-PLACE | | |
0070 2122-5500080 226.800 SY | 84.00000 19051.20] |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | \
8 IN. | | |
0080 2122-7450080 333.600 SY | 84.00000 28022.40]| |
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | | |
CONCRETE, 8 IN. | | |
0090 2213-2713300 218.300 CY | 75.00000 16372.50] |
EXCAVATION, CLASS 13, FOR WIDENING | | \
0100 2214-5145150 311.400 sY | 19.00000 5916.60 | |
PAVEMENT SCARIFICATION | | |
0110 2303-0143504 311.400 SY | 26.25000 8174.25| \
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
| | \
| | |

FRICTION L-4



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 6
Bid Order: 008 Contract ID: 62-0633-090 Primary County: MAHASKA
Letting Date: 11/18/14 10:00 A.M.
4 ) PCO15 ( ) ( )

(
PCIROADS, LLC
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0120 2412-0000100 482.500 SY | 8.50000 4101.25] |
LONGITUDINAL GROOVING IN CONCRETE \ \ \
0130 2413-0698074 10.700 SY | 210.00000 2247.00 | |
DECK REPAIR, CLASS A | | |
0140 2505-4008120 263.000 LF | 4.00000 1052.00| |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0150 2505-4008300 62.500 LF | 21.00000 1312.50]| |
STEEL BEAM GUARDRAIL | | |
0160 2505-4008400 3.000 EACH | 1890.00000 5670.00 | \
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0170 2505-4021010 3.000 EACH | 420.00000 1260.00 | |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0180 2505-4021700 3.000 EACH | 2625.00000 7875.00 | \
STEEL BEAM GUARDRAIL END TERMINAL | | |
0190 2510-6745850 37.200 SY | 45.00000 1674.00 | |
REMOVAL OF PAVEMENT | | |
0200 2527-9263109 44,820 STA | 26.05000 1167.56| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | \ \
SOLVENT-BASED | |
0210 2527-9263131 42.660 STA | 118.55000 5057.34| \
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0220 2527-9263180 21.640 STA | 47.50000 1027.90| \
PAVEMENT MARKINGS REMOVED | | |
0230 2528-8400048 725.000 LF | 13.80000 10005.00 | \
TEMPORARY BARRIER RAIL, CONCRETE | | |
0240 2528-8400256 1.000 EACH | 4725.00000 4725.00 | |
TEMPORARY TRAFFIC SIGNALS \ \ \
0250 2528-8445110 LUMP | 5565.00000 5565.00 | |
TRAFFIC CONTROL | |
0260 2528-8445113 10.000 EACH | 345.00000 3450.00 | |
FLAGGERS | | |
0270 2551-0000110 4.000 EACH | 1050.00000 4200.00] |
TEMP CRASH CUSHION | | |
0280 2551-0000230 1.000 EACH | 22050.00000 22050.00] |
PERMANENT CRASH CUSHION, SEVERE USE (SU | | |
0290 2551-0000300 1.000 EACH | 262.50000 262.50] |
PERMANENT CRASH CUSHION SPARE PARTS KIT | | |
0300 2602-0000020 581.800 LF | 4.00000 2327.20]| |
| \ \

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 7
Bid Order: 008 Contract ID: 62-0633-090 Primary County: MAHASKA
Letting Date: 11/18/14 10:00 A.M.
4 ) PCO15 ( ) ( )

( \
PCIROADS, LLC \
LINE NO / ITEM CODE / ALT |

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0310 2602-0000071 581.800 LF | 2.00000 1163.60]| |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | \
0320 2602-0000101 581.800 LF | 2.00000 1163.60]| |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0330 2602-0010010 1.000 EACH | 500.00000 500.00] |
MOBILIZATIONS, EROSION CONTROL | \ \
0340 2602-0010020 1.000 EACH | 1000.00000 1000.00| |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 182,717.90] $ | $
—————————————————————————————————————————— it e A
SECTION 0005 ALTERNATE 'BB' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN
\ \ \
0350 2413-0698066 142.000 SY \ 160.00000 22720.00] \
DECK OVERLAY (CLASS O PCC) | | |
SECTION TOTALS | $ 22,720.00] $ \ S
—————————————————————————————————————————— it e A
SECTION 0006 ALTERNATE 'BB' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE'BB' OPTION 2 IS CHOSEN
\ \ \
0360 2413-0698067 142.000 SY | | |
DECK OVERLAY (CLASS HPC-O PCC) | | |
SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— e e e
CONTRACT TOTALS | S 336,900.70] S | S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
009 Contract ID: 62-0927-042
141118 10:00 A.M.
CONTRACT SIGNED by
45 WORK DAYS Late Start Date:

PETERSON CONTRACTORS INC.
08/31/15

Run Date:

Primary County: MAHASKA
No Established DBE Goal

556,550.50

12/19/14
Page: 009 1

Project: NHSN-092-7(42)--2R-62
Work Type: RCB CULVERT REPLACEMENT - SINGLE BOX
County: MAHASKA Prj Awd Amt: $556,550.50
Route: IOWA 92
Location: IA. 92 OVER DITCH 0.4 MILE W. OF IA. 163
RANK VENDOR NO./NAME
1 PE320 PETERSON CONTRACTORS INC.
2 10081 IOWA BRIDGE & CULVERT, L.C.
3 RE300 REILLY CONSTRUCTION CO., INC.

$
$ 574,001.89
$ 593,824.30



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 2
Bid Order: 009 Contract ID: 62-0927-042 Primary County: MAHASKA
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) 10081 | ( 3 ) RE300
| PETERSON CONTRACTORS INC. | IOWA BRIDGE & CULVERT, L.C. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0115; A 10" X 12'" X 118'-0 PRECAST REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2102-0425070 265.000 TON | 23.50000 6227.50| 25.00000 6625.00| 30.00000 7950.00
SPECIAL BACKFILL | | |
0020 2401-6750001 LUMP | 3000.00000 3000.00| 12000.00000 12000.00| 6500.00000 6500.00
REMOVALS, AS PER PLAN | | |
0030 2402-0425030 15.000 cCY | 36.00000 540.00] 56.00000 840.00| 80.00000 1200.00
GRANULAR BACKFILL | | |
0040 2402-2720000 850.000 CY | 5.00000 4250.00] 18.00000 15300.00] 10.00000 8500.00
EXCAVATION, CLASS 20 | | |
0050 2415-2111012 121.000 LF | 1270.00000 153670.00| 1200.00000 145200.00| 1350.00000 163350.00
PRECAST CONCRETE BOX CULVERT, 10 FT. X | | |
12 FT. | | |
0060 2415-2201012 2.000 EACH | 35590.00000 71180.00| 36000.00000 72000.00| 36000.00000 72000.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 10 FT. X 12 FT. | | |
0070 2526-8285000 LUMP | 5000.00000 5000.00| 1844.33000 1844 .33 3500.00000 3500.00
CONSTRUCTION SURVEY | | |
0080 2533-4980005 LUMP | 50000.00000 50000.00| 30000.00000 30000.00] 30000.00000 30000.00
MOBILIZATION | |
SECTION TOTALS | $ 293,867.50| $ 283,809.33| $ 293,000.00
—————————————————————————————————————————— e it ettt e it
SECTION 0002 ROADWAY ITEMS
\ \ \
0090 2101-0850001 0.700 ACRE | 10000.00000 7000.00 | 3794.04000 2655.83 5000.00000 3500.00
CLEARING AND GRUBBING | | |
0100 2102-2625000 2201.500 cCY | 17.00000 37425.50| 17.39000 38284.09| 22.00000 48433.00
EMBANKMENT-IN-PLACE | | |
0110 2102-2710070 2182.000 CY | 6.00000 13092.00] 10.38000 22649.16| 11.00000 24002.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0120 2102-2712015 10.000 cCY | 28.00000 280.00| 79.04000 790.40| 50.00000 500.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0130 2102-4560000 5.000 STA | 170.00000 850.00] 210.78000 1053.90] 250.00000 1250.00
LOCATING TILE LINES | | |
0140 2105-8425015 1731.000 CY | 4.00000 6924.00| 5.27000 9122.37| 8.00000 13848.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0150 2121-7425010 153.200 TON | 21.00000 3217.20] 24.24000 3713.57] 25.00000 3830.00
GRANULAR SHOULDERS, TYPE A | | |
0160 2123-7450000 4.100 STA | 300.00000 1230.00] 526.95000 2160.50] 250.00000 1025.00
| | |

SHOULDER CONSTRUCTION, EARTH



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 3
Bid Order: 009 Contract ID: 62-0927-042 Primary County: MAHASKA
Letting Date: 11/18/14 10:00 A.M.
| 1 ) PE320 | ( 2 ) 10081 | ( 3 ) RE300
| PETERSON CONTRACTORS INC. | IOWA BRIDGE & CULVERT, L.C. |REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0170 2417-0225036 1.000 EACH | 1150.00000 1150.00| 1001.21000 1001.21| 1200.00000 1200.00
APRONS, METAL, 36 IN. DIA. | | |
0180 2418-0000010 1.000 EACH | 1500.00000 1500.00 | 25000.00000 25000.00] 6000.00000 6000.00
TEMPORARY STREAM DIVERSION | | |
0190 2502-8220197 1.000 EACH | 1050.00000 1050.00 | 1949.72000 1949.72| 1500.00000 1500.00
SUBDRAIN OUTLET (RF-19F) | | \
0200 2505-4008120 300.000 LF | 5.00000 1500.00 | 8.96000 2688.00 | 10.00000 3000.00
REMOVAL OF STEEL BEAM GUARDRAIL | | \
0210 2506-4984000 239.700 CY | 105.00000 25168.50]| 125.77000 30147.07| 130.00000 31161.00
FLOWABLE MORTAR | | |
0220 2507-3250005 1544.800 SY | 4.00000 6179.20] 3.16000 4881.57| 4.00000 6179.20
ENGINEERING FABRIC | | |
0230 2507-6800061 1385.700 TON | 42.50000 58892.25| 42.16000 58421.11| 43.00000 59585.10
REVETMENT, CLASS E | | |
0240 2528-8445110 LUMP | 4825.00000 4825.00 | 1791.63000 1791.63]| 2000.00000 2000.00
TRAFFIC CONTROL | |
0250 2528-8445113 135.000 EACH | 345.00000 46575.00 | 345.00000 46575.00 | 345.00000 46575.00
FLAGGERS | | |
0260 2536-6745045 LUMP | 7000.00000 7000.00 | 2000.00000 2000.00 | 5000.00000 5000.00
REMOVAL OF ASBESTOS | | |
0270 2599-9999018 125.300 SY | 15.00000 1879.50| 24.00000 3007.20]| 40.00000 5012.00
("SQUARE YARDS' ITEM) REMOVAL OF FORM | | |
CONC REVET, | | \
0280 2601-2633100 0.200 ACRE | 10000.00000 2000.00 | 105.40000 21.08]| 100.00000 20.00
MOWING | | |
0290 2602-0000020 643.800 LF | 1.75000 1126.65]| 1.84000 1184.59| 3.00000 1931.40
SILT FENCE | | |
0300 2602-0000050 2.000 EACH | 345.00000 690.00] 601.39000 1202.78]| 200.00000 400.00
SILT BASINS | | |
0310 2602-0000071 643.800 LF | 1.00000 643.80] 1.05000 675.99] 1.00000 643.80
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0320 2602-0000080 2.000 EACH | 320.00000 640.00| 300.70000 601.40] 200.00000 400.00
REMOVAL OF SILT BASINS | | \
0330 2602-0000101 64.400 LF | 1.00000 64.40 | 1.05000 67.62| 2.00000 128.80
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK | |
0340 2602-0000212 640.000 LF | 27.00000 17280.00| 28.46000 18214.40] 30.00000 19200.00
FLOATING SILT CURTAIN (HANGING) | | |
0350 2602-0000240 320.000 LF | 5.00000 1600.00 | 5.27000 1686.40 | 5.00000 1600.00
| | |

MAINTENANCE OF FLOATING SILT CURTAIN



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 4
Bid Order: 009 Contract ID: 62-0927-042 Primary County: MAHASKA
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) I0081 | ( 3 ) RE300
| PETERSON CONTRACTORS INC. | IOWA BRIDGE & CULVERT, L.C. |REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0360 2602-0010010 1.000 EACH | 500.00000 500.00 | 500.00000 500.00 | 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | \ \
0370 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | \ \
0380 2610-0000600 LUMP | 1500.00000 1500.00] 1580.85000 1580.85] 1500.00000 1500.00
TILLAGE | | \
0390 2611-0000100 132.000 EACH | 75.00000 9900.00| 42.16000 5565.12] 75.00000 9900.00
SHRUBS, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | |
SECTION TOTALS | S 262,683.00] S 290,192.56] S 300,824.30
—————————————————————————————————————————— o
CONTRACT TOTALS | S 556,550.50] S 574,001.89] S 593,824.30




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/14

VENDOR RANKING Page: 010 1
Bid Order: 010 Contract ID: 63-C063-115 Primary County: MARION
Letting Date: 141118 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by GUS CONSTRUCTION CO., INC.
Contract Period: 30 WORK DAYS Late Start Date: 09/14/15

Project: BROS-C063(115)--8J-63
Work Type: RCB CULVERT REPLACEMENT - TWIN BOX
County: MARION Prj Awd Amt: $144,574.00
Route: HAYES DRIVE
Location: HAYES DR: 4000' WEST OF HWY 5

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 GU100 GUS CONSTRUCTION CO., INC. $ 144,574.00 100.00 %
2 MC201 MCCULLEY CULVERT, INC. $ 153,197.70 105.96 %
3 I0081 IOWA BRIDGE & CULVERT, L.C. $ 182,129.99 125.97 %
4 NE304 NEUVIRTH'S CONSTRUCTION, INC. $ 207,427.50 143.47 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 2
Bid Order: 010 Contract ID: 63-C063-115 Primary County: MARION
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) GU100 | ( 2 ) MCc201 | ( 3 ) 10081
| GUS CONSTRUCTION CO., INC. |MCCULLEY CULVERT, INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A TWIN 8' X 8' X 44' REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2101-0850001 0.100 ACRE | 10000.00000 1000.00| 6000.00000 600.00] 23000.00000 2300.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 1120.000 CY | 5.00000 5600.00 | 14.50000 16240.00]| 10.00000 11200.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 207.000 CY | 4.00000 828.00] 4.00000 828.00] 10.00000 2070.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2312-8260051 220.000 TON | 18.00000 3960.00 | 24.00000 5280.00 | 30.00000 6600.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | \
0050 2401-6745625 LUMP | 3600.00000 3600.00 | 8000.00000 8000.00 | 12000.00000 12000.00
REMOVAL OF EXISTING BRIDGE | \ \
0060 2402-2720000 327.000 CY | 12.00000 3924.00| 12.50000 4087.50 | 30.00000 9810.00
EXCAVATION, CLASS 20 | | \
0070 2403-0100020 154.000 CY | 444.00000 68376.00 | 385.00000 59290.00 | 370.00000 56980.00
STRUCTURAL CONCRETE (RCB CULVERT) | | \
0080 2404-7775000 23045.000 LB | 1.20000 27654.00| 0.96000 22123.20] 1.15000 26501.75
REINFORCING STEEL | | |
0090 2507-3250005 535.000 SY | 3.00000 1605.00 | 4.00000 2140.00 | 3.50000 1872.50
ENGINEERING FABRIC | | |
0100 2507-6800061 397.000 TON | 41.00000 16277.00]| 47.00000 18659.00 | 60.00000 23820.00
REVETMENT, CLASS E | | |
0110 2518-6910000 4.000 EACH | 100.00000 400.00| 150.00000 600.00| 110.45000 441.80
SAFETY CLOSURE | |
0120 2526-8285000 LUMP | 2300.00000 2300.00 | 1800.00000 1800.00 | 1518.66000 1518.66
CONSTRUCTION SURVEY | | |
0130 2528-8445110 LUMP | 1400.00000 1400.00 | 1800.00000 1800.00 | 1526.28000 1526.28
TRAFFIC CONTROL | |
0140 2533-4980005 LUMP | 4500.00000 4500.00 | 8000.00000 8000.00 | 22000.00000 22000.00
MOBILIZATION | |
0150 2602-0000020 300.000 LF | 5.00000 1500.00 | 5.00000 1500.00 | 4.42000 1326.00
SILT FENCE | | |
0160 2602-0000101 300.000 LF | 0.50000 150.00| 2.50000 750.00 | 2.21000 663.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0170 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0180 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00 | 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 144,574.00| $ 153,197.70| $ 182,129.99
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 144,574.00| $ 153,197.70| $ 182,129.99




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 3
Bid Order: 010 Contract ID: 63-C063-115 Primary County: MARION
Letting Date: 11/18/14 10:00 A.M.
| ( 4 ) NE304 | ( ) | ( )
|INEUVIRTH'S CONSTRUCTION, INC | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A TWIN 8' X 8' X 44' REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2101-0850001 0.100 ACRE | 25000.00000 2500.00 | |
CLEARING AND GRUBBING | | |
0020 2102-2710070 1120.000 CY | 22.00000 24640.00| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 207.000 CY | 7.50000 1552.50| |
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2312-8260051 220.000 TON | 23.50000 5170.00 | |
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | \
0050 2401-6745625 LUMP | 4000.00000 4000.00 | |
REMOVAL OF EXISTING BRIDGE | | |
0060 2402-2720000 327.000 CY | 7.50000 2452 .50 | |
EXCAVATION, CLASS 20 | | I
0070 2403-0100020 154.000 CY | 577.00000 88858.00 | \
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0080 2404-7775000 23045.000 LB | 1.20000 27654.00| \
REINFORCING STEEL | | |
0090 2507-3250005 535.000 SY | 2.30000 1230.50| |
ENGINEERING FABRIC | | \
0100 2507-6800061 397.000 TON | 56.00000 22232.00] |
REVETMENT, CLASS E | | |
0110 2518-6910000 4.000 EACH | 56.00000 224.00 | |
SAFETY CLOSURE | \
0120 2526-8285000 LUMP | 1720.00000 1720.00| |
CONSTRUCTION SURVEY | | \
0130 2528-8445110 LUMP | 1675.00000 1675.00 | |
TRAFFIC CONTROL | |
0140 2533-4980005 LUMP | 20000.00000 20000.00| |
MOBILIZATION | |
0150 2602-0000020 300.000 LF | 4.48000 1344.00| \
SILT FENCE | | |
0160 2602-0000101 300.000 LF | 2.25000 675.00] |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0170 2602-0010010 1.000 EACH | 500.00000 500.00| \
MOBILIZATIONS, EROSION CONTROL | | |
0180 2602-0010020 1.000 EACH | 1000.00000 1000.00 | |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 207,427.50] $ | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 207,427.50] $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

011 Contract ID: 77-3163-014
141118 10:00 A.M.
CONTRACT SIGNED by CRAMER AND ASSOC., INC.

20 WORK DAYS Late Start Date: 06/15/15

12/19/14
011 1

Run Date:
Page:

Primary County: POLK
No Established DBE Goal

Project: MB-316-5(500)3--77-63 Project: BRFN-316-3(14)--39-77
Work Type: DECK JOINT REPAIR Work Type: RECONSTRUCTION - BRIDGE DECK REPLACEMENT
County: MARION Prj Awd Amt: $100,882.90 County: POLK Prj Awd Amt: $4,542,229.18
Route: IOWA 316 Route: IOWA 316
Location: OVER NS AND BN/SF R.R. 2.4 MILES N. OF IA. 5 Location: OVER DES MOINES RIVER 3.9 MILES N. OF IA 5
PLUS ITEM TOTAL % OVER
RANK VENDOR NO./NAME TIME BID BID LOW BID
1 CR120 CRAMER AND ASSOC., INC. S 4,643,112.08 $ 6,218,112.08 100.00 %
2 JE200 JENSEN CONSTRUCTION CO. $ 5,160,665.76 $ 6,735,665.76 108.32 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 2
Bid Order: 011 Contract ID: 77-3163-014 Primary County: POLK
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) JE200 | ( )
| CRAMER AND ASSOC., INC. | JENSEN CONSTRUCTION CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001  DESIGN NO. 0115; 201'-0 X 30' CONTINUOUS I-BEAM BRIDGE MB-316-5(500)3--77-63
\ \ \
0010 2401-6750001 LUMP | 22000.00000 22000.00| 25000.00000 25000.00|
REMOVALS, AS PER PLAN | | |
0020 2402-2720000 16.000 cCY | 60.00000 960.00| 100.00000 1600.00|
EXCAVATION, CLASS 20 | | |
0030 2403-0100000 28.600 CY | 1700.00000 48620.00| 1500.00000 42900.00|
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0040 2404-7775005 3583.000 LB | 1.30000 4657.90| 1.50000 5374.50]
REINFORCING STEEL, EPOXY COATED | | |
0050 2413-1200000 63.000 LF | 200.00000 12600.00] 250.00000 15750.00]
STEEL EXTRUSION JOINT WITH NEOPRENE | | |
0060 2413-1200100 63.000 LF | 15.00000 945.00 | 50.00000 3150.00]
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0070 2533-4980005 LUMP | 8000.00000 8000.00| 10000.00000 10000.00]
MOBILIZATION | | |
SECTION TOTALS | $ 97,782.90| $ 103,774.50]| $
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 ROADWAY ITEMS MB-316-5(500)3--77-63
\ \ \
0080 2518-6910000 4.000 EACH | 150.00000 600.00| 200.00000 800.00|
SAFETY CLOSURE | |
0090 2528-8445110 LUMP | 2500.00000 2500.00| 7500.00000 7500.00 |
TRAFFIC CONTROL | | |
SECTION TOTALS | $ 3,100.00] $ 8,300.00] $
—————————————————————————————————————————— R i et
SECTION 0003  DESIGN NO. 0116; REPAIRS TO A 2135'-10 X 30'-0 CONT. I-BEAM AND WELDED GIRDER BRIDGE BRFN-316-3(14)--39-77
\ \ \
0100 2401-6750001 LUMP | 400000.00000 400000.00| 1000000.00000 1000000.00|
REMOVALS, AS PER PLAN | | |
0110 2402-2720000 14.000 CY | 90.00000 1260.00| 100.00000 1400.00|
EXCAVATION, CLASS 20 | | |
0120 2403-0100010 1833.100 CY | 825.00000 1512307.50]| 525.00000 962377.50|
STRUCTURAL CONCRETE (BRIDGE) | | |
0130 2404-7775005 725792.000 LB \ 0.85000 616923.20| 1.00000 725792.00]
REINFORCING STEEL, EPOXY COATED | | |
0140 2408-7800000 31116.000 LB | 13.50000 420066.00| 6.00000 186696.00 |
STRUCTURAL STEEL | | |
0150 2413-1200000 251.400 LF | 180.00000 45252.00| 250.00000 62850.00 |
| | |

STEEL EXTRUSION JOINT WITH NEOPRENE



IOWA DEPARTMENT OF TRANSPORTATION

PAVED SHOULDER, HOT MIX ASPHALT MIXTURE

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 3
Bid Order: 011 Contract ID: 77-3163-014 Primary County: POLK
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) JE200 | ( )
| CRAMER AND ASSOC., INC. | JENSEN CONSTRUCTION CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt it
0160 2413-1200100 251.400 LF | 15.00000 3771.00] 50.00000 12570.00]
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0170 2414-6424110 4303.000 LF | 50.00000 215150.00] 40.00000 172120.00|
CONCRETE BARRIER RAILING | | |
0180 2426-6772016 543.000 SF | 150.00000 81450.00| 175.00000 95025.00|
CONCRETE REPAIR | | |
0190 2507-2638650 13.200 sY | 125.00000 1650.00| 300.00000 3960.00]
BRIDGE WING ARMORING - EROSION STONE | |
0200 2508-0804000 LUMP | 20680.00000 20680.00| 10000.00000 10000.00]
BRIDGE CLEANING FOR PAINTING | | |
0210 2508-0805000 LUMP | 64625.00000 64625.00|] 220000.00000 220000.00|
BLAST CLEANING OF STRUCTURAL STEEL | |
0220 2508-0970000 LUMP | 86400.00000 86400.00| 250000.00000 250000.00|
CONTAINMENT | | |
0230 2508-0990000 LUMP | 4500.00000 4500.00| 15000.00000 15000.00]
PAINT WASTE TRANSPORT AND DISPOSAL | | |
0240 2508-0991000 LUMP | 51700.00000 51700.00| 210000.00000 210000.00]
PAINTING OF STRUCTURAL STEEL | | |
0250 2526-8285000 LUMP | 100.00000 100.00] 10000.00000 10000.00]
CONSTRUCTION SURVEY | | |
0260 2533-4980005 LUMP | 180000.00000 180000.00| 400000.00000 400000.00|
MOBILIZATION | |
0270 2599-9999005 2.000 EACH | 20000.00000 40000.00] 12000.00000 24000.00|
("EACH' ITEM) EXPANSION JOINT (DRAINAGE | | |
SYSTEM) \ \ \
0280 2599-9999009 60.700 LF | 2400.00000 145680.00 | 2500.00000 151750.00|
("LINEAR FEET' ITEM) EXPANSION JOINT | |
(FINGER PLATES) | | |
SECTION TOTALS | $ 3,891,514.70| $ 4,513,540.50| $
—————————————————————————————————————————— R i et
SECTION 0004  ROADWAY ITEMS BRFN-316-3(14)--39-77
\ \ \
0290 2102-2625000 290.000 cCY | 30.00000 8700.00 | 15.00000 4350.00]
EMBANKMENT-IN-PLACE | | |
0300 2102-2713090 53.200 CY | 50.00000 2660.00| 15.00000 798.00|
EXCAVATION, CLASS 13, WASTE | | |
0310 2115-0100000 47.400 CY | 65.00000 3081.00] 50.00000 2370.00|
MODIFIED SUBBASE | | |
0320 2122-5500060 250.500 sSY \ 75.00000 18787.50| 80.00000 20040.00|
| |
| \

6 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 4
Bid Order: 011 Contract ID: 77-3163-014 Primary County: POLK
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) JE200 | ( )
| CRAMER AND ASSOC., INC. | JENSEN CONSTRUCTION CO. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0330 2123-7450000 4.600 STA | 400.00000 1840.00] 250.00000 1150.00]
SHOULDER CONSTRUCTION, EARTH | | |
0340 2301-0690200 456.400 SY | 200.00000 91280.00] 190.00000 86716.00|
BRIDGE APPROACH, RK-20 | | |
0350 2412-0000100 6720.800 SY | 1.60000 10753.28| 2.40000 16129.92|
LONGITUDINAL GROOVING IN CONCRETE | | |
0360 2505-4008120 384.000 LF | 5.00000 1920.00] 5.00000 1920.00]|
REMOVAL OF STEEL BEAM GUARDRAIL | \ \
0370 2505-4008300 125.000 LF | 15.00000 1875.00]| 30.00000 3750.00]
STEEL BEAM GUARDRAIL | | \
0380 2505-4008400 4.000 EACH | 1500.00000 6000.00] 1900.00000 7600.00 |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0390 2505-4021010 4.000 EACH | 300.00000 1200.00| 300.00000 1200.00|
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | \
0400 2505-4021700 4.000 EACH | 1900.00000 7600.00 | 2100.00000 8400.00 |
STEEL BEAM GUARDRAIL END TERMINAL | | |
0410 2510-6745850 487.900 SY | 20.00000 9758.00] 6.00000 2927.40]
REMOVAL OF PAVEMENT | | |
0420 2518-6910000 2.000 EACH | 100.00000 200.00| 200.00000 400.00|
SAFETY CLOSURE | |
0430 2520-3350015 1.000 EACH | 5000.00000 5000.00] 10000.00000 10000.00|
FIELD OFFICE \ \ \
0440 2527-9263109 53.020 STA | 20.00000 1060.40| 22.00000 1166.44 |
PAINTED PAVEMENT MARKING, WATERBORNE OR | \ |
SOLVENT-BASED | |
0450 2528-8445110 LUMP | 4000.00000 4000.00] 7500.00000 7500.00|
TRAFFIC CONTROL | |
0460 2528-8445113 20.000 EACH | 345.00000 6900.00] 345.00000 6900.00]
FLAGGERS | \ |
0470 2529-5070110 90.700 SY | 225.00000 20407.50] 175.00000 15872.50|
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0480 2529-5070120 5.000 EACH | 225.00000 1125.00] 350.00000 1750.00]|
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0490 2529-8174010 90.700 SY | 18.00000 1632.60] 15.00000 1360.50]|
SUBBASE (PATCHES) | | |
0500 2529-8174050 5.000 EACH | 250.00000 1250.00] 150.00000 750.00 |
PATCH SUBDRAIN | | |
0510 2529-8201000 4.000 EACH | 500.00000 2000.00| 500.00000 2000.00|
| | |

JOINT ASSEMBLY, EF



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 5
Bid Order: 011 Contract ID: 77-3163-014 Primary County: POLK
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) JE200 | ( )
| CRAMER AND ASSOC., INC. | JENSEN CONSTRUCTION CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt et
0520 2599-9999010 LUMP | 191684.20000 191684.20| 80000.00000 80000.00|
('LUMP SUM' ITEM) TEMPORARY ACCESS ROAD | | \

SECTION TOTALS | $ 400,714.48| $ 285,050.76| $
—————————————————————————————————————————— it sttt it
SECTION 0005 ROAD OPENING BONUS FOR THE CONTRACT

\ \ \

0530 2599-9999010 LUMP | 250000.00000 250000.00|] 250000.00000 250000.00|
('"LUMP SUM' ITEM) 90 DAY ROAD OPENING | | |
BONUS | | I

SECTION TOTALS \ S 250,000.00]| S 250,000.00| S
—————————————————————————————————————————— e

CONTRACT TOTALS | S 4,643,112.08] S 5,160,665.76] S

COST PLUS TIME TOTALS | $ 6,218,112.08| $ 6,735,665.76 | $ 0.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/14

VENDOR RANKING Page: 012 1
Bid Order: 012 Contract ID: 78-6802-153 Primary County: POTTAWATTAMIE
Letting Date: 141118 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by CHRISTENSEN BROS., INC.
Contract Period: 50 WORK DAYS Late Start Date: 06/15/15

Project: IMN-680-2(153)29--0E-78
Work Type: BRIDGE DECK OVERLAY
County: POTTAWATTAMIE Prj Awd Amt: $656,858.80
Route: I-680
Location: OVER IA. 191 (EBL)

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CH320 CHRISTENSEN BROS., INC. $ 656,858.80 100.00 %
2 CR120 CRAMER AND ASSOC., INC. $ 708,627.95 107.88 %
3 PCO15 PCIROADS, LLC $ 869,865.28 132.42 %
4 Cu080 CUNNINGHAM-REIS CO. $ 1,095,561.00 166.78 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

SECTION 0002 DESIGN NO. 0614; ALTERNATE

0120 2413-0698066 882.300 SY
DECK OVERLAY (CLASS O PCC)
SECTION TOTALS

83.50000 73672.05

SECTION 0003 DESIGN NO. 0614; ALTERNATE BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

\

0130 2413-0698067 882.300 SY 70.00000 61761.00 |

DECK OVERLAY (CLASS HPC-0O PCC)
SECTION TOTALS

|
$ 61,761.00] $

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 2
Bid Order: 012 Contract ID: 78-6802-153 Primary County: POTTAWATTAMIE
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) CH320 | ( 2 ) CR120 | ( 3 ) PCO15
| CHRISTENSEN BROS., INC. | CRAMER AND ASSOC., INC. | PCIROADS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 DESIGN NO. 0614, A 204'-0 X 39'-0 CONTINUOUS WELDED PLATE GIRDER BRIDGE
\ \ \
0010 2401-6750001 LUMP | 50000.00000 50000.00] 52000.00000 52000.00| 110120.00000 110120.00
REMOVALS, AS PER PLAN | | |
0020 2402-2720000 39.000 cCy | 120.00000 4680.00 | 50.00000 1950.00| 110.00000 4290.00
EXCAVATION, CLASS 20 | | |
0030 2403-0100000 54.400 CY | 1400.00000 76160.00| 1500.00000 81600.00| 2295.00000 124848.00
STRUCTURAL CONCRETE (MISCELLANEOQOUS) | | |
0040 2404-7775005 10684.000 LB | 1.00000 10684.00| 1.50000 16026.00| 2.00000 21368.00
REINFORCING STEEL, EPOXY COATED | | |
0050 2413-0698074 179.000 sY | 320.00000 57280.00| 100.00000 17900.00| 162.00000 28998.00
DECK REPAIR, CLASS A | | |
0060 2413-1100000 64.000 LF | 80.00000 5120.00| 110.00000 7040.00| 95.00000 6080.00
PREFORMED ELASTIC NEOPRENE JOINT | | |
0070 2413-1200000 61.200 LF | 180.00000 11016.00| 200.00000 12240.00] 162.00000 9914.40
STEEL EXTRUSION JOINT WITH NEOPRENE | |
0080 2413-1200100 61.200 LF | 30.00000 1836.00| 60.00000 3672.00] 45.00000 2754.00
NEOPRENE GLAND INSTALLATION AND TESTING | | \
0090 2507-2638620 663.000 SY | 35.00000 23205.00]| 35.00000 23205.00]| 35.04000 23231.52
MACADAM STONE SLOPE PROTECTION | | \
0100 2510-6745640 882.300 sY | 8.00000 7058.40] 10.00000 8823.00| 28.00000 24704.40
REMOVAL OF EXISTING P.C. OVERLAY | | \
0110 2533-4980005 LUMP | 60000.00000 60000.00 | 69000.00000 69000.00 | 91000.00000 91000.00
MOBILIZATION | | |
SECTION TOTALS | $ 307,039.40| $ 293,456.00| $ 447,308.32
—————————————————————————————————————————— -4 +
'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
| | |
| | |
| \ \
+ +
! C
\ \
| \
| |
| |
+ +

SECTION 0004 ROADWAY ITEMS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 3
Bid Order: 012 Contract ID: 78-6802-153 Primary County: POTTAWATTAMIE
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) CH320 | ( 2 ) CR120 | ( 3 ) PCO15
| CHRISTENSEN BROS., INC. | CRAMER AND ASSOC., INC. | PCIROADS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e it e e TP
0140 2102-0425070 273.700 TON | 50.00000 13685.00] 50.00000 13685.00] 52.50000 14369.25
SPECIAL BACKFILL | | |
0150 2102-2625000 1332.000 CY | 14.00000 18648.00| 30.00000 39960.00| 21.00000 27972.00
EMBANKMENT-IN-PLACE | | |
0160 2115-0100000 161.200 CY | 75.00000 12090.00] 72.00000 11606.40| 75.60000 12186.72
MODIFIED SUBBASE | | |
0170 2122-5190501 90.400 SY | 120.00000 10848.00| 125.00000 11300.00| 100.00000 9040.00
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | |
BRIDGE END DRAIN) | | |
0180 2122-5500060 767.700 SY | 45.00000 34546.50| 42.00000 32243.40| 43.50000 33394.95
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0190 2122-5500080 199.300 sY | 62.00000 12356.60| 60.00000 11958.00] 62.50000 12456.25
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
0200 2122-7450080 869.000 sY | 45.00000 39105.00] 43.00000 37367.00| 44.75000 38887.75
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | | |
CONCRETE, 8 IN. | \ \
0210 2123-7450000 10.600 sTA | 500.00000 5300.00| 350.00000 3710.00] 360.00000 3816.00
SHOULDER CONSTRUCTION, EARTH | | \
0220 2213-2713300 262.000 cCY | 40.00000 10480.00] 40.00000 10480.00| 41.50000 10873.00
EXCAVATION, CLASS 13, FOR WIDENING | | |
0230 2301-0690200 336.200 sY | 180.00000 60516.00 | 230.00000 77326.00| 240.00000 80688.00
BRIDGE APPROACH, RK-20 | | |
0240 2412-0000100 1102.600 SY | 3.00000 3307.80] 2.75000 3032.15] 4.75000 5237.35
LONGITUDINAL GROOVING IN CONCRETE | | |
0250 2503-0500400 4.000 EACH | 2500.00000 10000.00] 1500.00000 6000.00]| 840.00000 3360.00
BRIDGE END DRAIN, RF-40 | | |
0260 2505-4008120 550.000 LF | 3.00000 1650.00]| 5.00000 2750.00| 4.00000 2200.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0270 2505-4008300 575.000 LF | 20.00000 11500.00] 20.00000 11500.00| 20.00000 11500.00
STEEL BEAM GUARDRAIL | | |
0280 2505-4008400 4.000 EACH | 1900.00000 7600.00 | 1900.00000 7600.00 | 1900.00000 7600.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0290 2505-4021010 4.000 EACH | 250.00000 1000.00| 250.00000 1000.00| 250.00000 1000.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0300 2505-4021700 4.000 EACH | 1900.00000 7600.00] 1900.00000 7600.00] 1900.00000 7600.00
| | |

STEEL BEAM GUARDRAIL END TERMINAL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 4
Bid Order: 012 Contract ID: 78-6802-153 Primary County: POTTAWATTAMIE
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) CH320 | ( 2 ) CR120 | ( 3 ) PCO15
| CHRISTENSEN BROS., INC. | CRAMER AND ASSOC., INC. | PCIROADS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0310 2510-6745850 2000.800 SY | 10.00000 20008.00| 15.00000 30012.00] 15.75000 31512.60
REMOVAL OF PAVEMENT | | |
0320 2510-6750600 2.000 EACH | 500.00000 1000.00]| 750.00000 1500.00] 750.00000 1500.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0330 2527-9263109 73.100 STA | 25.00000 1827.50] 25.00000 1827.50] 25.00000 1827.50
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0340 2527-9263137 8.000 EACH | 50.00000 400.00] 50.00000 400.00] 50.00000 400.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0350 2527-9263180 63.800 STA | 25.00000 1595.00| 25.00000 1595.00| 25.00000 1595.00
PAVEMENT MARKINGS REMOVED | | |
0360 2527-9263190 8.000 EACH | 50.00000 400.00] 50.00000 400.00] 50.00000 400.00
SYMBOLS AND LEGENDS REMOVED | | \
0370 2528-8400048 750.000 LF | 12.00000 9000.00] 14.00000 10500.00] 12.00000 9000.00
TEMPORARY BARRIER RAIL, CONCRETE | | \
0380 2528-8445110 LUMP | 8000.00000 8000.00| 8000.00000 8000.00| 7335.00000 7335.00
TRAFFIC CONTROL | |
0390 2548-0000100 13.200 sSTA | 150.00000 1980.00| 150.00000 1980.00| 150.00000 1980.00
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0400 2548-0000110 14.300 GAL | 50.00000 715.00] 50.00000 715.00] 52.00000 743.60
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
0410 2551-0000110 2.000 EACH | 1600.00000 3200.00] 750.00000 1500.00| 1600.00000 3200.00
TEMP CRASH CUSHION | | \
0420 2601-2636041 1.000 ACRE | 2000.00000 2000.00| 1900.00000 1900.00| 2500.00000 2500.00
SEEDING AND FERTILIZING | | |
0430 2602-0000020 768.000 LF | 2.00000 1536.00| 2.00000 1536.00| 3.15000 2419.20
SILT FENCE | | |
0440 2602-0000030 54.000 LF | 5.00000 270.00] 5.00000 270.00] 4.22000 227.88
SILT FENCE FOR DITCH CHECKS | | |
0450 2602-0000071 822.000 LF \ 1.00000 822.00| 0.75000 616.50] 0.58000 476.76
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | \
0460 2602-0000101 82.000 LF | 0.50000 41.00| 0.50000 41.00| 1.05000 86.10
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0470 2602-0010010 3.000 EACH | 500.00000 1500.00| 500.00000 1500.00| 500.00000 1500.00
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | S 314,527.40] $ 353,410.95] $ 348,884.91
—————————————————————————————————————————— ——
CONTRACT TOTALS | $ 656,858.80] $ 708,627.95]| $ 869,865.28




IOWA DEPARTMENT OF TRANS

TABULATION OF CONSTRUCTION AN

PORTATION

D MATERIAL BIDS

Run Date: 12/19/14
Page: 012 5

Bid Order: 012 Contract ID: 78-6802-153 Primary County: POTTAWATTAMIE
Letting Date: 11/18/14 10:00 A.M.
| ( 4 ) CU080 ¢ ) I ( )
| CUNNINGHAM-REIS CO. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it

0010 2401-6750001 LUMP
REMOVALS, AS PER PLAN

0020 2402-2720000 39.000 CY
EXCAVATION, CLASS 20

0030 2403-0100000 54.400 CY
STRUCTURAL CONCRETE (MISCELLANEOUS)

0040 2404-7775005 10684.000 LB
REINFORCING STEEL, EPOXY COATED

0050 2413-0698074 179.000 sY
DECK REPAIR, CLASS A

0060 2413-1100000 64.000 LF
PREFORMED ELASTIC NEOPRENE JOINT

0070 2413-1200000 61.200 LF
STEEL EXTRUSION JOINT WITH NEOPRENE

0080 2413-1200100 61.200 LF
NEOPRENE GLAND INSTALLATION AND TESTING

0090 2507-2638620 663.000 sY
MACADAM STONE SLOPE PROTECTION

0100 2510-6745640 882.300 SY
REMOVAL OF EXISTING P.C. OVERLAY

0110 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

SECTION 0002 DESIGN NO. 0614; ALTERNATE

0120 2413-0698066 882.300 SY
DECK OVERLAY (CLASS O PCC)
SECTION TOTALS

SECTION 0003 DESIGN NO. 0614; ALTERNATE

0130 2413-0698067 882.300 SY
DECK OVERLAY (CLASS HPC-0O PCC)
SECTION TOTALS

SECTION 0004 ROADWAY ITEMS

AA' OPTION 2: CLASS HPC-O PC
120.00000 105876.00

$ 105,876.00

\ \
| 125000.00000 125000.00 |
| |
| 80.00000 3120.00]|
| |
| 3500.00000 190400.00 |
| |
| 5.00000 53420.00 |
| |
| 200.00000 35800.00 |
\ |
| 100.00000 6400.00|
| |
| 200.00000 12240.00|
| |
| 50.00000 3060.00 |
| |
| 20.00000 13260.00 |
| |
| 20.00000 17646.00 |
| |
| 150000.00000 150000.00 |
| |
| $ 610,346.00]
Fomm +
'AA'" OPTION 1: CLASS O PCC BID
\ \
| |
| |
| |
+ +
! C
\ \
| |
| |
| \
+ +

THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\
|
\
|



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 6
Bid Order: 012 Contract ID: 78-6802-153 Primary County: POTTAWATTAMIE
Letting Date: 11/18/14 10:00 A.M.
4 ) CU080 ( ) ( )

(
CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
\ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0140 2102-0425070 273.700 TON | 50.00000 13685.00 ]| |
SPECIAL BACKFILL | |
0150 2102-2625000 1332.000 CY | 25.00000 33300.00] |
EMBANKMENT-IN-PLACE | | |
0160 2115-0100000 161.200 CY | 75.00000 12090.00]| |
MODIFIED SUBBASE | | |
0170 2122-5190501 90.400 SY | 150.00000 13560.00 | \
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
0180 2122-5500060 767.700 SY | 42.00000 32243.40] |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | \ \
6 IN. | | |
0190 2122-5500080 199.300 SY | 60.00000 11958.00 | |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
0200 2122-7450080 869.000 SY | 45.00000 39105.00 | \
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | |
CONCRETE, 8 IN. | | |
0210 2123-7450000 10.600 STA | 400.00000 4240.00 | |
SHOULDER CONSTRUCTION, EARTH | \ \
0220 2213-2713300 262.000 CY | 40.00000 10480.00 | |
EXCAVATION, CLASS 13, FOR WIDENING | | |
0230 2301-0690200 336.200 SY | 225.00000 75645.00 | |
BRIDGE APPROACH, RK-20 | \ \
0240 2412-0000100 1102.600 SY | 6.00000 6615.60] |
LONGITUDINAL GROOVING IN CONCRETE | | |
0250 2503-0500400 4.000 EACH | 2500.00000 10000.00]| |
BRIDGE END DRAIN, RF-40 | | |
0260 2505-4008120 550.000 LF \ 10.00000 5500.00 | \
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0270 2505-4008300 575.000 LF | 20.00000 11500.00] \
STEEL BEAM GUARDRAIL | | |
0280 2505-4008400 4.000 EACH | 1900.00000 7600.00 | |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0290 2505-4021010 4.000 EACH | 250.00000 1000.00| |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0300 2505-4021700 4.000 EACH | 1900.00000 7600.00 | |
| | |

STEEL BEAM GUARDRAIL END TERMINAL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 7
Bid Order: 012 Contract ID: 78-6802-153 Primary County: POTTAWATTAMIE
Letting Date: 11/18/14 10:00 A.M.
I ( 4 ) CU080 I ( ) I ( )
| CUNNINGHAM-REIS CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0310 2510-6745850 2000.800 SY | 15.00000 30012.00] |
REMOVAL OF PAVEMENT | \ \
0320 2510-6750600 2.000 EACH | 2000.00000 4000.00| |
REMOVAL OF INTAKES AND UTILITY ACCESSES | |
0330 2527-9263109 73.100 STA | 45.00000 3289.50] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0340 2527-9263137 8.000 EACH | 125.00000 1000.00| |
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | \
OR SOLVENT-BASED | | |
0350 2527-9263180 63.800 STA | 60.00000 3828.00] |
PAVEMENT MARKINGS REMOVED | | |
0360 2527-9263190 8.000 EACH | 125.00000 1000.00| |
SYMBOLS AND LEGENDS REMOVED | | \
0370 2528-8400048 750.000 LF | 12.00000 9000.00] |
TEMPORARY BARRIER RAIL, CONCRETE | | |
0380 2528-8445110 LUMP | 9500.00000 9500.00] |
TRAFFIC CONTROL | |
0390 2548-0000100 13.200 sSTA | 175.00000 2310.00] \
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | I
0400 2548-0000110 14.300 GAL | 800.00000 11440.00] |
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | \
0410 2551-0000110 2.000 EACH | 1100.00000 2200.00/| |
TEMP CRASH CUSHION | | |
0420 2601-2636041 1.000 ACRE | 1900.00000 1900.00| |
SEEDING AND FERTILIZING | \ \
0430 2602-0000020 768.000 LF | 2.00000 1536.00| |
SILT FENCE | | \
0440 2602-0000030 54.000 LF | 5.00000 270.00] |
SILT FENCE FOR DITCH CHECKS | | |
0450 2602-0000071 822.000 LF | 0.50000 411.00] \
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0460 2602-0000101 82.000 LF | 0.25000 20.50] |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK \ \
0470 2602-0010010 3.000 EACH | 500.00000 1500.00| |
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | $ 379,339.00| $ | $
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 1,095,561.00] $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/14

VENDOR RANKING Page: 013 1
Bid Order: 013 Contract ID: 83-C083-056 Primary County: SHELBY
Letting Date: 141118 10:00 A.M. Established DBE Goal: 3.00 %
Letting Status: CONTRACT SIGNED by GRAVES CONSTRUCTION CO., INC.
Contract Period: 80 WORK DAYS Late Start Date: 07/27/15

Project: BROS-C083(56)--5F-83
Work Type: BRIDGE REPLACEMENT - PPCB
County: SHELBY Prj Awd Amt: $532,921.60
Route: 1400TH STREET
Location: 1400TH ST AT NE CORNER SECTION 33, T-80N
R-38W

GRAVES CONSTRUCTION CO., INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 GR100 GRAVES CONSTRUCTION CO., INC. $ 532,921.60 100.00 %
2 MU120 MURPHY HEAVY CONTRACTING CORP. $ 619,325.50 116.21 %
3 C0040 A.M. COHRON & SON, INC. $ 620,118.50 116.36 %
4 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 670,745.25 125.86 %
5 CH320 CHRISTENSEN BROS., INC. $ 687,528.00 129.01 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 2
Bid Order: 013 Contract ID: 83-C083-056 Primary County: SHELBY
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) GR100 | ( 2 ) MU120 | ( 3 ) CO0040
| GRAVES CONSTRUCTION CO., INC |MURPHY HEAVY CONTRACTING COR |COHRON, A.M. & SON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ITEMS FOR A 163'-10 X 24'-0 PRECAST PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2101-0850001 0.605 ACRE | 5000.00000 3025.00] 10000.00000 6050.00] 10000.00000 6050.00
CLEARING AND GRUBBING | | |
0020 2102-2625000 630.000 cCY | 8.00000 5040.00] 15.00000 9450.00 | 8.00000 5040.00
EMBANKMENT-IN-PLACE | | |
0030 2102-2710070 1665.000 CY | 5.00000 8325.00] 15.00000 24975.00] 4.50000 7492 .50
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0040 2104-2710020 1605.000 cCY | 3.00000 4815.00] 10.00000 16050.00| 8.50000 13642.50
EXCAVATION, CLASS 10, CHANNEL | | |
0050 2401-6745625 LUMP | 28000.00000 28000.00] 50000.00000 50000.00| 18500.00000 18500.00
REMOVAL OF EXISTING BRIDGE | | |
0060 2402-2720000 185.000 CY | 20.00000 3700.00] 25.00000 4625.00| 136.00000 25160.00
EXCAVATION, CLASS 20 | | |
0070 2402-2720100 185.000 CY | 8.00000 1480.00] 25.00000 4625.00| 5.50000 1017.50
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | \
0080 2403-0100010 205.000 cCY | 465.00000 95325.00] 500.00000 102500.00| 590.00000 120950.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0090 2404-7775000 51950.000 LB | 0.90000 46755.00| 0.80000 41560.00| 0.95000 49352.50
REINFORCING STEEL | | |
0100 2407-0551250 8.000 EACH | 6341.00000 50728.00| 7060.00000 56480.00| 8400.00000 67200.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, B50 | \ \
0110 2407-0551259 4.000 EACH | 8260.00000 33040.00| 9000.00000 36000.00| 10808.00000 43232.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, B59 | | |
0120 2408-7800000 2451.000 LB | 3.60000 8823.60] 3.50000 8578.50] 3.00000 7353.00
STRUCTURAL STEEL | |
0130 2414-6424120 361.700 LF | 50.00000 18085.00| 60.00000 21702.00] 65.00000 23510.50
CONCRETE OPEN RAILING | | |
0140 2417-1040030 45.000 LF | 36.00000 1620.00] 100.00000 4500.00] 42.00000 1890.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
30 IN. DIA. | | |
0150 2417-1060024 50.000 LF | 24.00000 1200.00] 100.00000 5000.00] 37.00000 1850.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
24 IN. DIA. \ \ \
0160 2501-0201253 2140.000 LF | 36.00000 77040.00| 38.00000 81320.00] 38.00000 81320.00
PILES, STEEL, HP 12 X 53 \ \ |
0170 2501-5478053 368.000 LF | 125.00000 46000.00| 90.00000 33120.00] 85.00000 31280.00
CONCRETE ENCASEMENT OF STEEL H PILES, | \
| | |

HP 12 X 53 (P10L TYPE 3)



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 3
Bid Order: 013 Contract ID: 83-C083-056 Primary County: SHELBY
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) GR100 | ( 2 ) MU120 | ( 3 ) CO0040
| GRAVES CONSTRUCTION CO., INC |MURPHY HEAVY CONTRACTING COR |COHRON, A.M. & SON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2501-6335010 100.000 LF | 40.00000 4000.00| 60.00000 6000.00| 42.00000 4200.00
PREBORED HOLES | |
0190 2505-4008400 4.000 EACH | 1700.00000 6800.00| 2200.00000 8800.00| 1650.00000 6600.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0200 2505-4021010 4.000 EACH | 310.00000 1240.00| 250.00000 1000.00| 300.00000 1200.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0210 2505-4021700 4.000 EACH | 2045.00000 8180.00| 2300.00000 9200.00| 1985.00000 7940.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0220 2507-3250005 600.000 SY | 3.00000 1800.00| 3.00000 1800.00| 2.23000 1338.00
ENGINEERING FABRIC | | |
0230 2507-6800042 450.000 TON | 45.00000 20250.00| 45.80000 20610.00| 52.00000 23400.00
REVETMENT, CLASS D | | |
0240 2518-6910000 2.000 EACH | 150.00000 300.00] 250.00000 500.00] 125.00000 250.00
SAFETY CLOSURE | | |
0250 2526-8285000 LUMP | 3500.00000 3500.00| 2900.00000 2900.00| 5800.00000 5800.00
CONSTRUCTION SURVEY | | |
0260 2528-8445110 LUMP | 4000.00000 4000.00| 2400.00000 2400.00| 3500.00000 3500.00
TRAFFIC CONTROL \ \ \
0270 2533-4980005 LUMP | 40000.00000 40000.00] 43500.00000 43500.00] 52000.00000 52000.00
MOBILIZATION | | |
0280 2602-0000020 80.000 LF | 10.00000 800.00] 10.00000 800.00] 10.00000 800.00
SILT FENCE | | \
0290 2602-0000101 80.000 LF | 5.00000 400.00] 10.00000 800.00] 5.00000 400.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0300 2602-0000212 200.000 LF | 30.00000 6000.00| 30.00000 6000.00| 26.00000 5200.00
FLOATING SILT CURTAIN (HANGING) | | |
0310 2602-0000306 1060.000 LF | 2.50000 2650.00| 8.00000 8480.00 | 2.50000 2650.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 6 IN. DIA. | | |
SECTION TOTALS | $ 532,921.60| S 619,325.50] S 620,118.50
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 532,921.60| S 619,325.50] S 620,118.50




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 4
Bid Order: 013 Contract ID: 83-C083-056 Primary County: SHELBY
Letting Date: 11/18/14 10:00 A.M.
| ( 4 ) GO020 | ( 5 ) CH320 | ( )
| GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it

SECTION 0001 ITEMS FOR A 163'-10 X 24'-0 PRECAST PRESTRESSED CONCRETE BEAM BRIDGE

\
10000.00000 6050.00] 15000.00000 9075.00

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10L TYPE 3)

\ \
0010 2101-0850001 0.605 ACRE |
CLEARING AND GRUBBING | \ \
0020 2102-2625000 630.000 cCY | 15.00000 9450.00 | 9.00000 5670.00]
EMBANKMENT-IN-PLACE | | |
0030 2102-2710070 1665.000 CY | 8.00000 13320.00| 5.00000 8325.00]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0040 2104-2710020 1605.000 cCY | 6.00000 9630.00| 7.00000 11235.00]|
EXCAVATION, CLASS 10, CHANNEL | | |
0050 2401-6745625 LUMP | 35000.00000 35000.00| 80000.00000 80000.00|
REMOVAL OF EXISTING BRIDGE | | |
0060 2402-2720000 185.000 CY | 30.00000 5550.00] 100.00000 18500.00|
EXCAVATION, CLASS 20 \ \ \
0070 2402-2720100 185.000 CY | 16.00000 2960.00] 6.00000 1110.00]
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0080 2403-0100010 205.000 cCY | 705.00000 144525.00| 460.00000 94300.00]
STRUCTURAL CONCRETE (BRIDGE) \ \ \
0090 2404-7775000 51950.000 LB | 0.95000 49352.50]| 0.80000 41560.00|
REINFORCING STEEL | | \
0100 2407-0551250 8.000 EACH | 7500.00000 60000.00] 9000.00000 72000.00|
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, B50 \ \ \
0110 2407-0551259 4.000 EACH | 9500.00000 38000.00| 12000.00000 48000.00|
BEAMS, PRETENSIONED PRESTRESSED | \ \
CONCRETE, B59 | | |
0120 2408-7800000 2451.000 LB | 3.25000 7965.75] 5.00000 12255.00|
STRUCTURAL STEEL | |
0130 2414-6424120 361.700 LF | 60.00000 21702.00] 40.00000 14468.00|
CONCRETE OPEN RAILING | \ \
0140 2417-1040030 45.000 LF | 52.00000 2340.00] 40.00000 1800.00]
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
30 IN. DIA. | | |
0150 2417-1060024 50.000 LF | 43.00000 2150.00] 40.00000 2000.00]
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
24 IN. DIA. | | |
0160 2501-0201253 2140.000 LF | 45.00000 96300.00 | 40.00000 85600.00|
PILES, STEEL, HP 12 X 53 | | |
0170 2501-5478053 368.000 LF | 90.00000 33120.00| 150.00000 55200.00|
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 5
Bid Order: 013 Contract ID: 83-C083-056 Primary County: SHELBY
Letting Date: 11/18/14 10:00 A.M.
| ( 4 ) GO020 | ( 5 ) CH320 | ( )
| GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2501-6335010 100.000 LF | 30.00000 3000.00| 40.00000 4000.00]
PREBORED HOLES | |
0190 2505-4008400 4.000 EACH | 1650.00000 6600.00| 1700.00000 6800.00|
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0200 2505-4021010 4.000 EACH | 300.00000 1200.00| 300.00000 1200.00|
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0210 2505-4021700 4.000 EACH | 1985.00000 7940.00 | 2000.00000 8000.00 |
STEEL BEAM GUARDRAIL END TERMINAL | | |
0220 2507-3250005 600.000 SY | 3.00000 1800.00| 2.00000 1200.00|
ENGINEERING FABRIC | | |
0230 2507-6800042 450.000 TON | 50.00000 22500.00| 45.00000 20250.00|
REVETMENT, CLASS D | | \
0240 2518-6910000 2.000 EACH | 125.00000 250.00] 200.00000 400.00]
SAFETY CLOSURE | | |
0250 2526-8285000 LUMP | 2700.00000 2700.00| 4000.00000 4000.00|
CONSTRUCTION SURVEY | | |
0260 2528-8445110 LUMP | 3000.00000 3000.00| 3000.00000 3000.00|
TRAFFIC CONTROL | | |
0270 2533-4980005 LUMP | 75000.00000 75000.00] 68000.00000 68000.00 |
MOBILIZATION | | |
0280 2602-0000020 80.000 LF | 5.00000 400.00] 10.00000 800.00]
SILT FENCE | | \
0290 2602-0000101 80.000 LF | 2.00000 160.00] 5.00000 400.00]
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0300 2602-0000212 200.000 LF | 28.00000 5600.00 | 26.00000 5200.00|
FLOATING SILT CURTAIN (HANGING) | | |
0310 2602-0000306 1060.000 LF | 3.00000 3180.00] 3.00000 3180.00]
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 6 IN. DIA. | | |
SECTION TOTALS | S 670,745.25| S 687,528.00| S
—————————————————————————————————————————— e
CONTRACT TOTALS | S 670,745.25| S 687,528.00] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/14

VENDOR RANKING Page: 014 1
Bid Order: 014 Contract ID: 83-0371-049 Primary County: SHELBY
Letting Date: 141118 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by COHRON, A.M. & SON, INC.
Contract Period: 85 WORK DAYS Late Start Date: 06/08/15

Project: BREFN-037-1(49)--39-83
Work Type: RECONSTRUCTION - BRIDGE DECK REPLACEMENT
County: SHELBY Prj Awd Amt: $633,569.47
Route: IOWA 37
Location: IA. 37 OVER MOSER CREEK 1.4 MILES W. OF IA.

191
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 C0040 A.M. COHRON & SON, INC. $ 633,569.47 100.00 %
2 MU120 MURPHY HEAVY CONTRACTING CORP. $ 730,960.70 115.37 %
3 CR120 CRAMER AND ASSOC., INC. $ 748,935.27 118.20 %
4 CH320 CHRISTENSEN BROS., INC. $ 889,164.50 140.34 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 2
Bid Order: 014 Contract ID: 83-0371-049 Primary County: SHELBY
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) CO040 | ( 2 ) MU120 | ( 3 ) CR120
| COHRON, A.M. & SON, INC. |[MURPHY HEAVY CONTRACTING COR |CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 DESIGN NO. 0114; REPAIRS TO A 179'-8 X 32'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2401-6750001 LUMP | 45419.12000 45419.12] 166500.00000 166500.00] 72000.00000 72000.00
REMOVALS, AS PER PLAN | | |
0020 2402-2720000 5.000 CY | 2085.01000 10425.05]| 1000.00000 5000.00] 150.00000 750.00
EXCAVATION, CLASS 20 | | |
0030 2403-0100010 200.100 cCY | 696.87000 139443.69| 625.00000 125062.50] 1250.00000 250125.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0040 2404-7775005 58557.000 LB | 1.17000 68511.69| 0.90000 52701.30| 0.91000 53286.87
REINFORCING STEEL, EPOXY COATED | | |
0050 2414-6424124 368.300 LF | 113.85000 41930.96| 70.00000 25781.00] 70.00000 25781.00
CONCRETE OPEN RAILING, TL-4 | | |
0060 2533-4980005 LUMP | 60000.00000 60000.00 | 84500.00000 84500.00 | 70000.00000 70000.00
MOBILIZATION | | |
SECTION TOTALS \ $ 365,730.51| $ 459,544.80| $ 471,942.87
—————————————————————————————————————————— f——————
SECTION 0002 ROADWAY ITEMS
\ \ \
0070 2102-2625000 312.000 CY | 24.97000 7790.64 | 30.00000 9360.00 | 30.00000 9360.00
EMBANKMENT-IN-PLACE | | |
0080 2102-2713090 62.700 CY | 9.98000 625.75] 30.00000 1881.00] 45.00000 2821.50
EXCAVATION, CLASS 13, WASTE | | |
0090 2115-0100000 46.000 cCY | 180.00000 8280.00| 200.00000 9200.00 | 180.00000 8280.00
MODIFIED SUBBASE | | |
0100 2122-5500060 270.000 SY | 62.00000 16740.00 | 63.00000 17010.00| 65.00000 17550.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0110 2122-7450080 103.000 sSY | 150.00000 15450.00 | 160.00000 16480.00 | 150.00000 15450.00
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | | |
CONCRETE, 8 IN. | | |
0120 2123-7450000 4.600 STA | 650.87000 2994.00| 1500.00000 6900.00 | 500.00000 2300.00
SHOULDER CONSTRUCTION, EARTH | | |
0130 2301-0690200 466.000 SY | 174.54000 81335.64 | 160.00000 74560.00 | 200.00000 93200.00
BRIDGE APPROACH, RK-20 | | |
0140 2412-0000100 1010.000 sY | 6.10000 6161.00| 6.00000 6060.00 | 2.75000 2777.50
LONGITUDINAL GROOVING IN CONCRETE | |
0150 2505-4008120 420.000 LF | 5.70000 2394.00] 7.00000 2940.00] 5.00000 2100.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0160 2505-4008300 75.000 LF | 19.00000 1425.00] 19.00000 1425.00] 59.00000 4425.00
| | |

STEEL BEAM GUARDRAIL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 3
Bid Order: 014 Contract ID: 83-0371-049 Primary County: SHELBY
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) C0040 | ( 2 ) MU120 | ( 3 ) CRI120
| COHRON, A.M. & SON, INC. |MURPHY HEAVY CONTRACTING COR |CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0170 2505-4008400 4.000 EACH | 1850.00000 7400.00 | 1850.00000 7400.00 | 1650.00000 6600.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION \ \ \
0180 2505-4021010 4.000 EACH | 250.00000 1000.00| 250.00000 1000.00| 300.00000 1200.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | \ \
0190 2505-4021700 4.000 EACH | 2150.00000 8600.00 | 2400.00000 9600.00| 2150.00000 8600.00
STEEL BEAM GUARDRAIL END TERMINAL | | \
0200 2510-6745850 451.000 SY | 19.53000 8808.03]| 15.00000 6765.00] 16.00000 7216.00
REMOVAL OF PAVEMENT | | \
0210 2527-9263109 19.460 STA | 85.00000 1654.10]| 85.00000 1654.10]| 85.00000 1654.10
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0220 2527-9263131 6.440 STA | 200.00000 1288.00 | 200.00000 1288.00 | 200.00000 1288.00
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0230 2527-9263180 19.460 STA | 55.00000 1070.30]| 55.00000 1070.30]| 55.00000 1070.30
PAVEMENT MARKINGS REMOVED | | |
0240 2528-8400048 930.000 LF | 10.75000 9997.50] 10.75000 9997.50] 11.00000 10230.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0250 2528-8400256 2.000 EACH | 7000.00000 14000.00 | 7000.00000 14000.00 | 5000.00000 10000.00
TEMPORARY TRAFFIC SIGNALS | | |
0260 2528-8445110 LUMP | 7500.00000 7500.00 | 9500.00000 9500.00] 8000.00000 8000.00
TRAFFIC CONTROL | |
0270 2528-8445113 160.000 EACH | 345.00000 55200.00 | 345.00000 55200.00 | 345.00000 55200.00
FLAGGERS \ \ \
0280 2551-0000110 4.000 EACH | 900.00000 3600.00 | 900.00000 3600.00 | 900.00000 3600.00
TEMP CRASH CUSHION \ \ \
0290 2602-0000020 375.000 LF | 5.00000 1875.00 | 5.00000 1875.00 | 4.00000 1500.00
SILT FENCE | \ \
0300 2602-0000071 375.000 LF | 2.00000 750.00 | 2.00000 750.00 | 2.00000 750.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | \
DITCH CHECKS | | |
0310 2602-0000101 40.000 LF | 10.00000 400.00] 10.00000 400.00| 8.00000 320.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0320 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0330 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 267,838.96]| $ 271,415.90]| $ 276,992.40
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 633,569.47] $ 730, 960.70 | $ 748,935.27




Bid Order: 014
Letting Date: 11/18/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 83-0371-049

Primary Co

Run Date: 12/19/14
Page: 014 4

unty: SHELBY

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0010 2401-6750001 LUMP
REMOVALS, AS PER PLAN

0020 2402-2720000 5.000 cCvY
EXCAVATION, CLASS 20

0030 2403-0100010 200.100 cCY
STRUCTURAL CONCRETE (BRIDGE)

0040 2404-7775005 58557.000 LB
REINFORCING STEEL, EPOXY COATED

0050 2414-6424124 368.300 LF
CONCRETE OPEN RAILING, TL-4

0060 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

SECTION 0002 ROADWAY ITEMS

0070 2102-2625000 312.000 CY
EMBANKMENT-IN-PLACE

0080 2102-2713090 62.700 CY
EXCAVATION, CLASS 13, WASTE

0090 2115-0100000 46.000 CY
MODIFIED SUBBASE

0100 2122-5500060 270.000 sSY

PAVED SHOULDER, HOT MIX ASPHALT MIXTURE
6 IN.

0110 2122-7450080 103.000 SY
SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND CEMENT
CONCRETE, 8 IN.

0120 2123-7450000 4.600 STA
SHOULDER CONSTRUCTION, EARTH

0130 2301-0690200 466.000 sY
BRIDGE APPROACH, RK-20

0140 2412-0000100 1010.000 sY
LONGITUDINAL GROOVING IN CONCRETE

0150 2505-4008120 420.000 LF
REMOVAL OF STEEL BEAM GUARDRAIL

0160 2505-4008300 75.000 LF

STEEL BEAM GUARDRAIL

4 ) CH320
HRISTENSEN BROS., INC.

Q —~

: 240000.00000 240000.00:
: 120.00000 600.00:
: 920.00000 184092.00:
: 1.50000 87835.50:
: 50.00000 18415.00:
: 85000.00000 85000.00:
: $ 615,942.50: $
e e it e T
\ \
| 30.00000 9360.00 |
: 50.00000 3135.001
: 70.00000 3220.00:
: 70.00000 18900.00:
| |
| 80.00000 8240.00]
| |
| |
| 400.00000 1840.00]
: 200.00000 93200.00:
: 4.00000 4040.00:
: 3.00000 1260.00:
i 60.00000 4500.00i

AMOUNT |

UNIT PRICE AMOUNT



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 5
Bid Order: 014 Contract ID: 83-0371-049 Primary County: SHELBY
Letting Date: 11/18/14 10:00 A.M.
| ( 4 ) CH320 | ( ) | ( )
| CHRISTENSEN BROS., INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0170 2505-4008400 4.000 EACH | 1700.00000 6800.00] |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0180 2505-4021010 4.000 EACH | 300.00000 1200.00| \
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0190 2505-4021700 4.000 EACH | 2200.00000 8800.00 | |
STEEL BEAM GUARDRAIL END TERMINAL | | |
0200 2510-6745850 451.000 SY | 20.00000 9020.00] |
REMOVAL OF PAVEMENT | | \
0210 2527-9263109 19.460 STA | 90.00000 1751.40| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED \ \
0220 2527-9263131 6.440 STA | 200.00000 1288.00 | |
WET RETROREFLECTIVE REMOVABLE TAPE | \
MARKINGS | | |
0230 2527-9263180 19.460 STA | 60.00000 1167.60]| |
PAVEMENT MARKINGS REMOVED | | |
0240 2528-8400048 930.000 LF | 11.00000 10230.00] |
TEMPORARY BARRIER RAIL, CONCRETE | \ \
0250 2528-8400256 2.000 EACH | 7000.00000 14000.00] |
TEMPORARY TRAFFIC SIGNALS | | |
0260 2528-8445110 LUMP | 8000.00000 8000.00| |
TRAFFIC CONTROL | |
0270 2528-8445113 160.000 EACH | 345.00000 55200.00] \
FLAGGERS | | |
0280 2551-0000110 4.000 EACH | 1000.00000 4000.00 | \
TEMP CRASH CUSHION | | |
0290 2602-0000020 375.000 LF | 4.00000 1500.00]| |
SILT FENCE | | |
0300 2602-0000071 375.000 LF | 2.00000 750.00] |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | \ \
DITCH CHECKS | | |
0310 2602-0000101 40.000 LF | 8.00000 320.00] |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0320 2602-0010010 1.000 EACH | 500.00000 500.00| |
MOBILIZATIONS, EROSION CONTROL | | |
0330 2602-0010020 1.000 EACH | 1000.00000 1000.00| |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 273,222.00] $ | $
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 889,164.50] $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/14

VENDOR RANKING Page: 015 1
Bid Order: 015 Contract ID: 85-C085-118 Primary County: STORY
Letting Date: 141118 10:00 A.M. Established DBE Goal: 3.00 %
Letting Status: AWARD RECOMMENDED to GRAVES CONSTRUCTION CO., INC.
Contract Period: 75 WORK DAYS Late Start Date: 06/29/15

Project: BROS-C085(118)--8J-85
Work Type: BRIDGE REPLACEMENT - CCS
County: STORY Prj Awd Amt: $397,058.98
Route: 280TH STREET
Location: 280TH ST OVER WEST INDIAN CREEK

GRAVES CONSTRUCTION CO., INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 GR100 GRAVES CONSTRUCTION CO., INC. $ 397,058.98 100.00 %
2 HE420 HERBERGER CONSTRUCTION CO., INC. $ 450,369.83 113.42 %
3 Cu080 CUNNINGHAM-REIS CO. $ 463,690.80 116.78 %
4 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 543,366.66 136.84 %
5 CH320 CHRISTENSEN BROS., INC. $ 545,981.50 137.50 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 2
Bid Order: 015 Contract ID: 85-C085-118 Primary County: STORY
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) GR100 | ( 2 ) HE420 | ( 3 ) CUu080
| GRAVES CONSTRUCTION CO., INC |HERBERGER CONSTR. CO., INC. |CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ITEMS FOR A 120'-0 X 30' CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2101-0850001 0.200 ACRE | 9500.00000 1900.00] 7340.00000 1468.00] 10000.00000 2000.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 612.000 CY | 7.00000 4284.00] 6.30000 3855.60] 8.00000 4896.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 548.900 CY | 3.00000 1646.70] 6.30000 3458.07] 8.00000 4391.20
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2105-8425005 133.700 CY | 5.00000 668.50| 8.40000 1123.08] 10.00000 1337.00
TOPSOIL, FURNISH AND SPREAD | | |
0050 2312-8260051 120.000 TON | 21.00000 2520.00] 29.00000 3480.00| 25.00000 3000.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | \
0060 2401-6745625 LUMP | 26000.00000 26000.00] 16700.00000 16700.00| 15000.00000 15000.00
REMOVAL OF EXISTING BRIDGE | | \
0070 2402-2720000 97.000 CY | 20.00000 1940.00| 40.00000 3880.00| 20.00000 1940.00
EXCAVATION, CLASS 20 | | \
0080 2403-0100010 294.900 CY | 340.00000 100266.00| 490.00000 144501.00] 460.00000 135654.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0090 2404-7775000 70434.000 LB | 0.87000 61277.58| 0.87000 61277.58| 0.80000 56347.20
REINFORCING STEEL | | |
0100 2414-6424124 262.200 LF | 50.00000 13110.00] 70.00000 18354.00] 58.00000 15207.60
CONCRETE OPEN RAILING, TL-4 | | |
0110 2417-1007000 40.000 LF | 23.00000 920.00] 42.00000 1680.00| 40.00000 1600.00
CORRUGATED PIPE CULVERT, METAL ENTRANCE | | |
15 IN. DIA. | \ \
0120 2501-0201042 2260.000 LF | 31.00000 70060.00 | 37.00000 83620.00| 37.00000 83620.00
PILES, STEEL, HP 10 X 42 | | |
0130 2501-5478042 343.000 LF | 80.00000 27440.00] 85.00000 29155.00] 85.00000 29155.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P1OL TYPE 3) | | |
0140 2505-4008400 2.000 EACH | 1820.00000 3640.00| 1800.00000 3600.00| 1800.00000 3600.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | \
0150 2505-4021010 2.000 EACH | 152.00000 304.00] 150.00000 300.00| 150.00000 300.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0160 2505-4021700 2.000 EACH | 2325.00000 4650.00] 2300.00000 4600.00| 2300.00000 4600.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0170 2507-3250005 815.600 SY | 3.00000 2446.80] 3.00000 2446.80] 3.00000 2446.80
| | |

ENGINEERING FABRIC



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 3
Bid Order: 015 Contract ID: 85-C085-118 Primary County: STORY
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) GR100 | ( 2 ) HE420 | ( 3 ) Cu08o
| GRAVES CONSTRUCTION CO., INC |HERBERGER CONSTR. CO., INC. |CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0180 2507-6800061 534.700 TON | 42.00000 22457.40| 54.00000 28873.80] 40.00000 21388.00
REVETMENT, CLASS E | | |
0190 2507-6875002 168.900 CY | 20.00000 3378.00] 21.00000 3546.90| 20.00000 3378.00
REVETMENT, REMOVE AND REPLACE | | |
0200 2518-6910000 4.000 EACH | 125.00000 500.00| 150.00000 600.00| 200.00000 800.00
SAFETY CLOSURE | |
0210 2528-8445110 LUMP | 3800.00000 3800.00| 3000.00000 3000.00| 4500.00000 4500.00
TRAFFIC CONTROL | |
0220 2533-4980005 LUMP | 38000.00000 38000.00 | 25000.00000 25000.00 | 63000.00000 63000.00
MOBILIZATION | | |
0230 2601-2634100 0.300 ACRE | 700.00000 210.00| 700.00000 210.00 | 700.00000 210.00
MULCHING | | |
0240 2601-2636015 0.300 ACRE | 5000.00000 1500.00| 5000.00000 1500.00 | 5000.00000 1500.00
NATIVE GRASS SEEDING | | |
0250 2602-0000030 320.000 LF | 5.00000 1600.00 | 5.00000 1600.00 | 5.00000 1600.00
SILT FENCE FOR DITCH CHECKS | | |
0260 2602-0000101 320.000 LF | 2.00000 640.00] 2.00000 640.00| 1.00000 320.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0270 2602-0000312 100.000 LF | 4.00000 400.00 | 4.00000 400.00 | 4.00000 400.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | \ \
0280 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | \
0290 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 397,058.98| $ 450,369.83] $ 463,690.80
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 397,058.98| $ 450,369.83] $ 463,690.80




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 4
Bid Order: 015 Contract ID: 85-C085-118 Primary County: STORY
Letting Date: 11/18/14 10:00 A.M.
| ( 4 ) GO020 | ( 5 ) CH320 | ( )
| GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 120'-0 X 30' CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2101-0850001 0.200 ACRE | 24000.00000 4800.00| 25000.00000 5000.00]
CLEARING AND GRUBBING | | |
0020 2102-2710070 612.000 CY | 12.00000 7344.00] 13.00000 7956.00 |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2710020 548.900 CY | 8.00000 4391.20] 13.00000 7135.70]
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2105-8425005 133.700 CY | 30.00000 4011.00] 40.00000 5348.00]
TOPSOIL, FURNISH AND SPREAD | | |
0050 2312-8260051 120.000 TON | 32.00000 3840.00| 23.00000 2760.00|
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0060 2401-6745625 LUMP | 25000.00000 25000.00 | 70000.00000 70000.00|
REMOVAL OF EXISTING BRIDGE | | |
0070 2402-2720000 97.000 cCY | 30.00000 2910.00| 150.00000 14550.00]
EXCAVATION, CLASS 20 | | |
0080 2403-0100010 294.900 cCY | 630.00000 185787.00| 450.00000 132705.00|
STRUCTURAL CONCRETE (BRIDGE) | | |
0090 2404-7775000 70434.000 LB | 0.89000 62686.26| 0.90000 63390.60|
REINFORCING STEEL | | |
0100 2414-6424124 262.200 LF | 60.00000 15732.00] 40.00000 10488.00|
CONCRETE OPEN RAILING, TL-4 | | |
0110 2417-1007000 40.000 LF | 42.00000 1680.00| 45.00000 1800.00|
CORRUGATED PIPE CULVERT, METAL ENTRANCE | | |
15 IN. DIA. | | |
0120 2501-0201042 2260.000 LF | 41.00000 92660.00| 34.00000 76840.00|
PILES, STEEL, HP 10 X 42 | | |
0130 2501-5478042 343.000 LF | 65.00000 22295.00| 150.00000 51450.00|
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 10 X 42 (P10L TYPE 3) | | |
0140 2505-4008400 2.000 EACH | 2125.00000 4250.00] 1800.00000 3600.00|
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0150 2505-4021010 2.000 EACH | 300.00000 600.00| 200.00000 400.00]
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0160 2505-4021700 2.000 EACH | 2265.00000 4530.00| 2300.00000 4600.00|
STEEL BEAM GUARDRATIL END TERMINAL | | |
0170 2507-3250005 815.600 SY | 3.00000 2446.80| 2.00000 1631.20]|
| \ \

ENGINEERING FABRIC



Bid Order: 015
Letting Date: 11/18/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

85-C085-118

Run Date: 12/19/14
Page: 015 5

Primary County: STORY

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0180 2507-6800061 534.700 TON
REVETMENT, CLASS E

0190 2507-6875002 168.900 CY
REVETMENT, REMOVE AND REPLACE

0200 2518-6910000 4.000 EACH
SAFETY CLOSURE

0210 2528-8445110 LUMP
TRAFFIC CONTROL

0220 2533-4980005 LUMP
MOBILIZATION

0230 2601-2634100 0.300 ACRE
MULCHING

0240 2601-2636015 0.300 ACRE
NATIVE GRASS SEEDING

0250 2602-0000030 320.000 LF
SILT FENCE FOR DITCH CHECKS

0260 2602-0000101 320.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0270 2602-0000312 100.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0280 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0290 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

CONTRACT TOTALS

( 4 ) GO020 \
GODBERSEN-SMITH CONSTRUCTION |
UNIT PRICE AMOUNT:
______ 47.00000  25130.90
25.00000 4222.501
50.00000 200 OO:
3000.00000 3000.00:
60000.00000 60000.00:
700.00000 210.00:
5000.00000 1500.001
5.00000 1600.00:
2.00000 640.00:

|

4.00000 400.00]

|

500.00000 SO0.00:
1000.00000 IOO0.00:

$ 543,366.661
___________ s 543,366.06]

5 ) CH320

Q —~

40.00000

10.00000

100.00000

3000.00000

54000.00000

700.00000

5000.00000

5.00000

2.00000

4.00000

500.00000

1000.00000

HRISTENSEN BROS.,

INC.

AMOUNT |

21388.

1689

400.
3000.
54000.
210.
1500.
1600.

640.

400.

500.
1000.
545, 981.

545, 981.

00|

|
.00

UNIT PRICE AMOUNT




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

016 Contract ID: 89-C089-082
141118 10:00 A.M.
AWARD RECOMMENDED to BLOOMFIELD BRIDGE & CULVERT, INC.

60 WORK DAYS Late Start Date: 08/10/15
BROS-C089(82) --5F-89 Project:
RCB CULVERT NEW - SINGLE BOX Work Type:
VAN BUREN Prj Awd Amt: $139,879.45 County:
EAGLE DRIVE SOUTH Route:
EAGLE DR TO Location:

Run Date:
Page:

12/19/14
0le 1

Primary County: VAN BUREN
No Established DBE Goal

BROS-C089 (83) --8J-89

RCB CULVERT NEW - SINGLE BOX
VAN BUREN Prj Awd Amt:
EAGLE DRIVE

EAGLE DR: WEST OF HWY 98 ON EAGLE

$119,624.10

VENDOR NO./NAME

RANK
1 BL300
2 MC201
3 I0081
4 GU100

BLOOMFIELD BRIDGE & CULVERT, INC.
MCCULLEY CULVERT, INC.
IOWA BRIDGE & CULVERT,

GUS CONSTRUCTION CO.,

L.C.
INC.

TOTAL % OVER
BID LOW BID
$ 259,503.55 100.00 %
$ 265,248.56 102.21 %
$ 277,047.41 106.76 %
$ 283,061.10 109.07 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 0l6 2
Bid Order: 016 Contract ID: 89-C089-082 Primary County: VAN BUREN
Letting Date: 11/18/14 10:00 A.M.
1 ) BL300 2 ) MC201 3 ) 10081

(
IOWA BRIDGE & CULVERT, L.C.

=

(
BLOOMFIELD BRIDGE & CULVERT, CCULLEY CULVERT, INC.

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001 ITEMS FOR A SINGLE 12' X 8' X 44' REINFORCED CONCRETE BOX CULVERT BROS-C089 (82) --5F-89
\ \ \

0010 2101-0850001 0.400 ACRE | 3500.00000 1400.00 | 2000.00000 800.00 | 8000.00000 3200.00
CLEARING AND GRUBBING | | |

0020 2102-2710070 1511.000 CY | 15.00000 22665.00 | 16.50000 24931.50]| 21.00000 31731.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |

0030 2104-2710020 27.000 CY | 20.00000 540.00 | 4.00000 108.00| 16.00000 432.00
EXCAVATION, CLASS 10, CHANNEL | | |

0040 2312-8260051 28.400 TON | 21.00000 596.40 | 24.00000 681.60]| 25.00000 710.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE \ |

0050 2401-6745625 LUMP | 7500.00000 7500.00 | 9500.00000 9500.00| 12500.00000 12500.00
REMOVAL OF EXISTING BRIDGE | | |

0060 2401-6745650 LUMP | 600.00000 600.00| 475.00000 475.00 | 1500.00000 1500.00
REMOVAL OF EXISTING STRUCTURES | | \

0070 2402-2720000 285.000 CY | 10.00000 2850.00 | 12.00000 3420.00]| 12.00000 3420.00
EXCAVATION, CLASS 20 | | \

0080 2403-0100020 116.000 CY | 451.15000 52333.40| 398.00000 46168.00 | 375.00000 43500.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |

0090 2404-7775000 19865.000 LB | 1.05000 20858.25]| 0.96000 19070.40| 1.25000 24831.25
REINFORCING STEEL | | |

0100 2417-1040018 30.000 LF | 45.00000 1350.00| 80.00000 2400.00| 40.00000 1200.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | \ |

0110 2507-3250005 474.300 SY | 3.00000 1422.90| 3.50000 1660.05| 3.00000 1422.90
ENGINEERING FABRIC | \ |

0120 2507-6800061 207.500 TON | 45.00000 9337.50] 35.00000 7262.50 | 45.00000 9337.50
REVETMENT, CLASS E | | \

0130 2518-6910000 4.000 EACH | 150.00000 600.00| 150.00000 600.00| 110.26000 441.04
SAFETY CLOSURE | |

0140 2526-8285000 LUMP | 2000.00000 2000.00 | 2500.00000 2500.00 | 1047.49000 1047.49
CONSTRUCTION SURVEY | | |

0150 2528-8445110 LUMP | 1600.00000 1600.00| 1800.00000 1800.00| 1764.19000 1764.19
TRAFFIC CONTROL | |

0160 2533-4980005 LUMP | 12000.00000 12000.00| 15000.00000 15000.00 | 15000.00000 15000.00
MOBILIZATION | |

0170 2601-2634100 0.700 ACRE | 700.00000 490.00| 700.00000 490.00 | 700.00000 490.00
MULCHING | | |

0180 2601-2636043 0.700 ACRE | 1800.00000 1260.00| 2000.00000 1400.00| 1984.71000 1389.30

| | |

SEEDING AND FERTILIZING (RURAL)



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 016 3
Bid Order: 016 Contract ID: 89-C089-082 Primary County: VAN BUREN
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) BL300 | ( 2 ) MC201 | ( 3 ) 10081
| BLOOMFIELD BRIDGE & CULVERT, |MCCULLEY CULVERT, INC. | ITOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0190 2602-0000020 188.000 LF | 2.00000 376.00| 3.00000 564.00| 2.21000 415.48
SILT FENCE | | |
0200 2602-0000030 50.000 LF | 2.00000 100.00| 3.00000 150.00 | 2.21000 110.50
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | $ 139,879.45] $ 138,981.05] $ 154,442.65
—————————————————————————————————————————— it e A
SECTION 0002 ITEMS FOR A SINGLE 8' X 8' X 50' REINFORCED CONCRETE BOX CULVERT BROS-C089(83) --8J-89
\ \ \
0210 2101-0850001 0.600 ACRE | 3500.00000 2100.00| 3000.00000 1800.00| 5000.00000 3000.00
CLEARING AND GRUBBING | | |
0220 2102-2710070 1006.000 CY | 15.00000 15090.00| 18.50000 18611.00| 20.00000 20120.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0230 2104-2710020 84.000 CY | 12.00000 1008.00| 5.00000 420.00 | 16.00000 1344.00
EXCAVATION, CLASS 10, CHANNEL | | |
0240 2312-8260051 60.000 TON | 22.00000 1320.00]| 24.00000 1440.00| 25.00000 1500.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0250 2401-6745625 LUMP | 5000.00000 5000.00 | 14000.00000 14000.00 | 10000.00000 10000.00
REMOVAL OF EXISTING BRIDGE | | |
0260 2402-2720000 676.000 CY | 8.50000 5746.00 | 15.00000 10140.00| 12.00000 8112.00
EXCAVATION, CLASS 20 | | |
0270 2403-0100020 95.400 CY | 558.38000 53269.45| 424.00000 40449.60 | 390.00000 37206.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0280 2404-7775000 14413.000 LB | 1.05000 15133.65| 0.95000 13692.35| 1.25000 18016.25
REINFORCING STEEL | | |
0290 2507-3250005 124.000 SY | 3.00000 372.00]| 3.24000 401.76| 3.00000 372.00
ENGINEERING FABRIC | | |
0300 2507-6800061 59.600 TON | 42.50000 2533.00| 38.00000 2264.80 | 45.00000 2682.00
REVETMENT, CLASS E | | |
0310 2518-6910000 4.000 EACH | 150.00000 600.00| 150.00000 600.00| 110.26000 441.04
SAFETY CLOSURE \ \
0320 2526-8285000 LUMP | 2000.00000 2000.00 | 2500.00000 2500.00 | 1047.49000 1047.49
CONSTRUCTION SURVEY \ | |
0330 2528-8445110 LUMP | 1600.00000 1600.00] 1800.00000 1800.00] 1764.19000 1764.19
TRAFFIC CONTROL | |
0340 2533-4980005 LUMP | 12000.00000 12000.00] 16000.00000 16000.00] 15000.00000 15000.00
MOBILIZATION | |
0350 2601-2634100 0.600 ACRE | 700.00000 420.00] 700.00000 420.00] 700.00000 420.00
MULCHING | | |
0360 2601-2636043 0.600 ACRE | 1800.00000 1080.00| 2000.00000 1200.00| 1984.72000 1190.83
| | |

SEEDING AND FERTILIZING (RURAL)



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

CONTRACT TOTALS

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 016 4
Bid Order: 016 Contract ID: 89-C089-082 Primary County: VAN BUREN
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) BL300 | ( 2 ) MC201 | ( 3 ) 10081
|BLOOMFIELD BRIDGE & CULVERT, |MCCULLEY CULVERT, INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0370 2602-0000020 128.000 LF | 2.00000 256.00 | 3.00000 384.00| 2.21000 282.88
SILT FENCE | | |
0380 2602-0000030 48.000 LF | 2.00000 96.00 | 3.00000 144.00]| 2.21000 106.08
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | $ 119,624.10| $ 126,267.51| $ 122,604.76
—————————————————————————————————————————— it e A
|

$ 259,503.55] $ 265,248.56| $ 277,047.41




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 016 5
Bid Order: 016 Contract ID: 89-C089-082 Primary County: VAN BUREN
Letting Date: 11/18/14 10:00 A.M.
4 ) GU100 ( ) ( )

(
GUS CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ITEMS FOR A SINGLE 12' X 8' X 44' REINFORCED CONCRETE BOX CULVERT BROS-C089 (82) --5F-89
\ \ \
0010 2101-0850001 0.400 ACRE | 12000.00000 4800.00 | \
CLEARING AND GRUBBING | | |
0020 2102-2710070 1511.000 CY | 9.00000 13599.00| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | \
0030 2104-2710020 27.000 CY | 8.00000 216.00| |
EXCAVATION, CLASS 10, CHANNEL | | \
0040 2312-8260051 28.400 TON | 36.00000 1022.40| |
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE \ \
0050 2401-6745625 LUMP | 7500.00000 7500.00 | |
REMOVAL OF EXISTING BRIDGE | | \
0060 2401-6745650 LUMP | 800.00000 800.00| |
REMOVAL OF EXISTING STRUCTURES | | |
0070 2402-2720000 285.000 CY | 14.00000 3990.00| |
EXCAVATION, CLASS 20 | | |
0080 2403-0100020 116.000 CY | 510.00000 59160.00 | \
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0090 2404-7775000 19865.000 LB | 1.40000 27811.00] |
REINFORCING STEEL | | |
0100 2417-1040018 30.000 LF | 70.00000 2100.00 | |
CULVERT, CORRUGATED METAL ENTRANCE PIPE | \
18 IN. DIA. | | |
0110 2507-3250005 474.300 SY | 3.00000 1422.90| \
ENGINEERING FABRIC | | |
0120 2507-6800061 207.500 TON | 56.00000 11620.00] |
REVETMENT, CLASS E \ \ \
0130 2518-6910000 4.000 EACH | 500.00000 2000.00 | |
SAFETY CLOSURE | |
0140 2526-8285000 LUMP | 3000.00000 3000.00]| |
CONSTRUCTION SURVEY | | |
0150 2528-8445110 LUMP | 3000.00000 3000.00]| |
TRAFFIC CONTROL | |
0160 2533-4980005 LUMP | 10000.00000 10000.00]| \
MOBILIZATION | |
0170 2601-2634100 0.700 ACRE | 700.00000 490.00] |
MULCHING \ \ \
0180 2601-2636043 0.700 ACRE | 4500.00000 3150.00] |
| \ \

SEEDING AND FERTILIZING (RURAL)



Bid Order: 016
Letting Date: 11/18/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

89-C089-082

Run Date: 12/19/14
Page: 016 6

Primary County: VAN BUREN

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0190 2602-0000020 188.000 LF
SILT FENCE

0200 2602-0000030 50.000 LF
SILT FENCE FOR DITCH CHECKS

SECTION TOTALS

SECTION 0002 ITEMS FOR A SINGLE 8' X 8'

0210 2101-0850001 0.600 ACRE
CLEARING AND GRUBBING

0220 2102-2710070 1006.000 cCY
EXCAVATION, CLASS 10, ROADWAY AND BORRO

0230 2104-2710020 84.000 CY
EXCAVATION, CLASS 10, CHANNEL

0240 2312-8260051 60.000 TON

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

0250 2401-6745625 LUMP
REMOVAL OF EXISTING BRIDGE

0260 2402-2720000 676.000 CY
EXCAVATION, CLASS 20

0270 2403-0100020 95.400 cCY
STRUCTURAL CONCRETE (RCB CULVERT)

0280 2404-7775000 14413.000 LB
REINFORCING STEEL

0290 2507-3250005 124.000 SY
ENGINEERING FABRIC

0300 2507-6800061 59.600 TON
REVETMENT, CLASS E

0310 2518-6910000 4.000 EACH
SAFETY CLOSURE

0320 2526-8285000 LUMP
CONSTRUCTION SURVEY

0330 2528-8445110 LUMP
TRAFFIC CONTROL

0340 2533-4980005 LUMP
MOBILIZATION

0350 2601-2634100 0.600 ACRE
MULCHING

0360 2601-2636043 0.600 ACRE

SEEDING AND FERTILIZING (RURAL)

4 )

( \
GUS CONSTRUCTION CO., INC. \
\

5

6

GU100

.00000

.00000

AMOUNT |
940.00]

|
300.00]

|
156,921.30]

UNIT PRICE

50" REINFORCED CONCRETE BOX CULVERT

4500

.00000
.00000
.00000

.00000

.00000
.00000
.00000
.40000
.00000
.00000
.00000
.00000
.00000
.00000
.00000
.00000

\
2700.00]
|
9054.
672.

2160.

7500.
9464.
48654.

20178.

3337.
2000.
3000.
3000.
10000.
420.

00|
OO:
OO:

|

|
00|
OO:
OO:
20:
372.001
60:
OO:
OO:
OO:
00|
OO:
2700.00:

BROS-C089(83) --8J-89



Bid Order: 016

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 89-C089-082

Run Date: 12/19/14
Page: 016 7

Primary County: VAN BUREN

Letting Date: 11/18/14 10:00 A.M.
| ( 4 ) GU100 | ( ) | ( )
| GUS CONSTRUCTION CO., INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0370 2602-0000020 128.000 LF | 5.00000 640.00] |
SILT FENCE | | |
0380 2602-0000030 48.000 LF | 6.00000 288.00 | |
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | $ 126,139.80]| $ \ $
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 283,061.10] $ \ $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/14

VENDOR RANKING Page: 017 1
Bid Order: 017 Contract ID: 89-0163-019 Primary County: VAN BUREN
Letting Date: 141118 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by MUSCATINE BRIDGE CO., INC.
Contract Period: 95 WORK DAYS Late Start Date: 06/08/15

Project: BRFN-016-3(19)--39-89
Work Type: RCB CULVERT REPLACEMENT - TRIPLE BOX
County: VAN BUREN Prj Awd Amt: $955,017.30
Route: IOWA 16
Location: IA. 16 OVER LITTLE CEDAR CREEK 1.6 MILES E.
OF CO. RD. W-30

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MU181 MUSCATINE BRIDGE CO., INC. $ 955,017.30 100.00 %
2 I0081 IOWA BRIDGE & CULVERT, L.C. $ 977,906.95 102.39 %
3 GU100 GUS CONSTRUCTION CO., INC. $ 1,010,550.45 105.81 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 2
Bid Order: 017 Contract ID: 89-0163-019 Primary County: VAN BUREN
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) MU181 | ( 2 ) 10081 | ( 3 ) GU100
|[MUSCATINE BRIDGE CO., INC. | IOWA BRIDGE & CULVERT, L.C. |GUS CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0115; TRIPLE 10' X 9' 105'-0 REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2102-0425070 1448.000 TON | 33.00000 47784.00| 28.00000 40544.00| 32.00000 46336.00
SPECIAL BACKFILL | | |
0020 2401-6750001 LUMP | 20800.00000 20800.00| 10000.00000 10000.00] 25000.00000 25000.00
REMOVALS, AS PER PLAN | | |
0030 2402-2720000 2725.000 CY | 28.00000 76300.00| 20.00000 54500.00| 14.00000 38150.00
EXCAVATION, CLASS 20 | | |
0040 2403-0100020 471.000 CY | 400.00000 188400.00| 415.00000 195465.00| 455.00000 214305.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0050 2404-7775000 73126.000 LB | 1.00000 73126.00] 1.20000 87751.20| 1.40000 102376.40
REINFORCING STEEL | | |
0060 2533-4980005 LUMP | 115300.00000 115300.00| 90000.00000 90000.00 | 21000.00000 21000.00
MOBILIZATION | | |
SECTION TOTALS | S 521,710.00| S 478,260.20| S 447,167.40
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 ROADWAY ITEMS
\ \ \
0070 2101-0850001 0.300 ACRE | 10000.00000 3000.00| 4963.40000 1489.02| 14000.00000 4200.00
CLEARING AND GRUBBING | | |
0080 2102-2710070 1698.000 CY | 6.00000 10188.00] 13.24000 22481.52| 9.00000 15282.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0090 2102-2710090 738.000 CY | 16.00000 11808.00] 11.03000 8140.14| 22.00000 16236.00
EXCAVATION, CLASS 10, WASTE | | |
0100 2102-2712015 20.000 cCy | 10.00000 200.00| 55.15000 1103.00]| 45.00000 900.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0110 2102-4560000 10.500 sSTA | 330.00000 3465.00| 220.60000 2316.30] 250.00000 2625.00
LOCATING TILE LINES | | |
0120 2105-8425005 181.000 cCY | 9.00000 1629.00| 41.91000 7585.71 | 16.00000 2896.00
TOPSOIL, FURNISH AND SPREAD | | |
0130 2105-8425015 1454.000 CY | 9.00000 13086.00| 7.17000 10425.18| 6.00000 8724.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0140 2121-7425010 222.400 TON | 30.00000 6672.00| 59.84000 13308.42| 36.00000 8006.40
GRANULAR SHOULDERS, TYPE A | | \
0150 2123-7450000 10.300 sSTA | 110.00000 1133.00]| 386.04000 3976.21| 356.00000 3666.80
SHOULDER CONSTRUCTION, EARTH | | |
0160 2212-5070310 53.300 SY | 165.00000 8794 .50 | 551.49000 29394.42| 200.00000 10660.00
PATCHES, FULL-DEPTH REPAIR | | |
0170 2212-5070330 4.000 EACH | 400.00000 1600.00| 551.49000 2205.96| 300.00000 1200.00
| | |

PATCHES BY COUNT (REPAIR)



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 3
Bid Order: 017 Contract ID: 89-0163-019 Primary County: VAN BUREN
Letting Date: 11/18/14 10:00 A.M.
1 ) MU181 2 ) 10081 3 ) GU100

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0180 2213-2713300 14.500
EXCAVATION, CLASS 13, FOR WIDENING

0190 2213-8201080 65.200
BASE WIDENING, 8 IN. HOT MIX ASPHALT
MIXTURE

0200 2214-5145150 933.300
PAVEMENT SCARIFICATION

0210 2303-0033500 231.500

HOT MIX ASPHALT MIXTURE (1,000,000
ESAL), SURFACE COURSE, 1/2 IN. MIX,
SPECIAL FRICTION REQUIREMENT

0220 2303-0245828 13.900
ASPHALT BINDER, PG 58-28

0230 2418-0000010 1.000
TEMPORARY STREAM DIVERSION

0240 2502-8212034 30.000

SUBDRAIN, LONGITUDINAL, (SHOULDER)
DIA.

0250 2502-8220196 4.000
SUBDRAIN OUTLET, RF-19E

0260 2505-4008120 440.000
REMOVAL OF STEEL BEAM GUARDRAIL

0270 2506-4984000 1234.000
FLOWABLE MORTAR

0280 2507-3250005 327.900
ENGINEERING FABRIC

0290 2507-6800061 308.700
REVETMENT, CLASS E

0300 2510-6745850 110.600

REMOVAL OF PAVEMENT
0310 2526-8285000
CONSTRUCTION SURVEY
0320 2527-9263109 15.750

SY

SY

TON

NO

TON

EACH

LF
4 IN

EACH

LF

CY

SY

TON

SY

LUMP

STA

PAINTED PAVEMENT MARKING, WATERBORNE OR

SOLVENT-BASED
0330 2528-8445110
TRAFFIC CONTROL

0340 2528-8445113 380.000
FLAGGERS
0350 2601-2633100 1.000

MOWING

LUMP

EACH

ACRE

\
\
|
|
+
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
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|
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|
|

USCATINE BRIDGE CO., INC.

UNIT PRICE
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IOWA BRIDGE & CULVERT,

UNIT PRICE
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S CONSTRUCTION CO., INC.

UNIT PRICE

11.
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IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

REMOVAL OF PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 4
Bid Order: 017 Contract ID: 89-0163-019 Primary County: VAN BUREN
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) Mulsl | ( 2 ) 10081 | ( 3 ) GU100
|IMUSCATINE BRIDGE CO., INC. | IOWA BRIDGE & CULVERT, L.C. |GUS CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0360 2601-2634100 1.000 ACRE | 700.00000 700.00] 700.00000 700.00] 700.00000 700.00
MULCHING | | |
0370 2601-2636015 1.000 ACRE | 4250.00000 4250.00 | 4687.65000 4687.65| 6500.00000 6500.00
NATIVE GRASS SEEDING | | |
0380 2601-2640350 140.000 SO | 20.00000 2800.00 | 22.06000 3088.40 | 45.00000 6300.00
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT | | \
0390 2601-2642100 1.200 ACRE | 1250.00000 1500.00 | 1378.72000 1654.46 | 3500.00000 4200.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0400 2601-2643110 28.000 MGAL | 60.00000 1680.00 | 60.00000 1680.00 | 60.00000 1680.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0410 2601-2643300 3.000 EACH | 350.00000 1050.00| 350.00000 1050.00 | 350.00000 1050.00
MOBILIZATION FOR WATERING | | |
0420 2602-0000020 1325.000 LF | 2.00000 2650.00 | 2.21000 2928.25]| 5.00000 6625.00
SILT FENCE | | |
0430 2602-0000030 900.000 LF | 3.50000 3150.00]| 3.86000 3474.00 | 6.00000 5400.00
SILT FENCE FOR DITCH CHECKS | | |
0440 2602-0000050 8.000 EACH | 125.00000 1000.00 | 131.05000 1048.40| 100.00000 800.00
SILT BASINS | | |
0450 2602-0000071 2225.000 LF | 1.00000 2225.00 | 1.10000 2447 .50 | 2.00000 4450.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | \
0460 2602-0000080 4.000 EACH | 10.00000 40.00] 65.53000 262.12| 100.00000 400.00
REMOVAL OF SILT BASINS | | \
0470 2602-0000101 222.000 LF | 0.50000 111.00] 0.55000 122.10] 0.30000 66.60
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0480 2602-0000212 260.000 LF | 30.00000 7800.00 | 33.09000 8603.40 | 25.00000 6500.00
FLOATING SILT CURTAIN (HANGING) | | |
0490 2602-0000240 130.000 LF | 2.00000 260.00 | 2.21000 287.30]| 2.00000 260.00
MAINTENANCE OF FLOATING SILT CURTAIN | \
0500 2602-0000312 500.000 LF | 5.00000 2500.00| 5.51000 2755.00 | 5.00000 2500.00
PERIMETER AND SLOPE SEDIMENT CONTROL | \
DEVICE, 12 IN. DIA. | | |
0510 2602-0000320 500.000 LF | 7.50000 3750.00| 8.27000 4135.00 | 5.00000 2500.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0520 2602-0000350 1000.000 LF | 1.00000 1000.00| 1.10000 1100.00| 1.00000 1000.00
| | |
| \ \



Bid Order: 017
Letting Date: 11/18/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 89-0163-019

Primary Coun

Run Date: 12/19/14
Page: 017 5

ty: VAN BUREN

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0530 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0540 2602-0010020 1.000 EACH

MOBILIZATIONS, EMERGENCY EROSION CONTRO
SECTION TOTALS

CONTRACT TOTALS

3 ) GU100
S CONSTRUCTION

UNIT PRICE
500.00000

1000.00000

CO., INC.

1000.

563,383.

( 1 ) MUl81 | ( 2 ) I0081 | (
MUSCATINE BRIDGE CO., INC. | IOWA BRIDGE & CULVERT, L.C. | GU
UNIT PRICE AMOUNT: UNIT PRICE AMOUNT:
_____ 500.00000  500.00]  500.00000 500.00|
1000.00000 IOO0.00: 1000.00000 IOO0.00:
$ 433,307.30: $ 499,646.75:
___________ s ess,017.301 s 977.%06.951 s 1,010,550.45

1,010,550.




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/14

VENDOR RANKING Page: 018 1
Bid Order: 018 Contract ID: 95-C095-061 Primary County: WINNEBAGO
Letting Date: 141118 10:00 A.M. Established DBE Goal: 3.00 %
Letting Status: CONTRACT SIGNED by GRAVES CONSTRUCTION CO., INC.
Contract Period: 75 WORK DAYS Late Start Date: 06/29/15

Project: BROS-C095(61)--8J-95
Work Type: BRIDGE REPLACEMENT - CCS
County: WINNEBAGO Prj Awd Amt: $379,387.48
Route: 200TH AVE
Location: ON 200TH AVE OVER LIME CREEK, FROM 470TH ST
NORTH .15 MILES TO EXISTING STRUCTURE, AT
S28 T100 R23

GRAVES CONSTRUCTION CO., INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 GR100 GRAVES CONSTRUCTION CO., INC. $ 379,387.48 100.00 %
2 CH320 CHRISTENSEN BROS., INC. $ 475,309.80 125.28 %

3 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 538,246.24 141.87



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 018 2
Bid Order: 018 Contract ID: 95-C095-061 Primary County: WINNEBAGO
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) GR100 | ( 2 ) CH320 | ( 3 ) G0020
| GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC. | GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A 110'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2102-2625000 1020.000 CY | 7.00000 7140.00 | 20.00000 20400.00] 16.00000 16320.00
EMBANKMENT-IN-PLACE | | |
0020 2104-2710020 350.000 CY | 3.00000 1050.00| 10.00000 3500.00 | 6.00000 2100.00
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2105-8425015 575.000 CY | 5.00000 2875.00 | 7.00000 4025.00 | 11.00000 6325.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2312-8260051 125.000 TON | 21.00000 2625.00 | 25.00000 3125.00] 28.00000 3500.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0050 2401-6745625 LUMP | 24000.00000 24000.00| 50000.00000 50000.00 | 20000.00000 20000.00
REMOVAL OF EXISTING BRIDGE | | |
0060 2402-2720000 114.000 cCY | 20.00000 2280.00 | 10.00000 1140.00| 28.00000 3192.00
EXCAVATION, CLASS 20 | | |
0070 2402-2721000 70.000 CY | 100.00000 7000.00 | 200.00000 14000.00| 525.00000 36750.00
EXCAVATION, CLASS 21 | | |
0080 2403-0100010 268.900 CY | 430.00000 115627.00| 520.00000 139828.00| 655.00000 176129.50
STRUCTURAL CONCRETE (BRIDGE) | | |
0090 2404-7775000 56971.000 LB | 0.88000 50134.48| 1.00000 56971.00| 0.94000 53552.74
REINFORCING STEEL | | |
0100 2414-6424124 242.000 LF | 55.00000 13310.00]| 40.00000 9680.00| 60.00000 14520.00
CONCRETE OPEN RAILING, TL-4 | | |
0110 2417-0225018 2.000 EACH | 115.00000 230.00| 300.00000 600.00| 425.00000 850.00
APRONS, METAL, 18 IN. DIA. | | |
0120 2417-1040018 28.000 LF | 26.00000 728.00| 50.00000 1400.00| 45.00000 1260.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
0130 2501-0201042 600.000 LF | 32.00000 19200.00 | 35.00000 21000.00] 43.00000 25800.00
PILES, STEEL, HP 10 X 42 | | |
0140 2501-0201253 1200.000 LF | 37.00000 44400.00 | 40.00000 48000.00 | 50.00000 60000.00
PILES, STEEL, HP 12 X 53 | | |
0150 2505-4008400 4.000 EACH | 1675.00000 6700.00] 1700.00000 6800.00| 1650.00000 6600.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0160 2505-4021010 4.000 EACH | 355.00000 1420.00| 350.00000 1400.00] 350.00000 1400.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0170 2505-4021700 4.000 EACH | 2079.00000 8316.00| 2100.00000 8400.00 | 2048.75000 8195.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0180 2507-3250005 710.000 SY | 3.00000 2130.00]| 2.00000 1420.00 | 3.00000 2130.00
| | |

ENGINEERING FABRIC



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 018 3
Bid Order: 018 Contract ID: 95-C095-061 Primary County: WINNEBAGO
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) GR100 | ( 2 ) CH320 | ( 3 ) GO020
| GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC. | GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0190 2507-6800061 475.000 TON | 37.00000 17575.00] 40.00000 19000.00] 43.00000 20425.00
REVETMENT, CLASS E | | |
0200 2518-6910000 2.000 EACH | 150.00000 300.00] 200.00000 400.00] 125.00000 250.00
SAFETY CLOSURE | |
0210 2526-8285000 LUMP | 1800.00000 1800.00| 3000.00000 3000.00| 1700.00000 1700.00
CONSTRUCTION SURVEY | | |
0220 2528-8445110 LUMP | 3800.00000 3800.00] 3000.00000 3000.00] 3000.00000 3000.00
TRAFFIC CONTROL | |
0230 2533-4980005 LUMP | 37000.00000 37000.00| 45000.00000 45000.00]| 65000.00000 65000.00
MOBILIZATION | | |
0240 2536-6745045 LUMP | 2000.00000 2000.00| 5000.00000 5000.00| 1500.00000 1500.00
REMOVAL OF ASBESTOS | | |
0250 2601-2634100 1.100 ACRE | 700.00000 770.00] 700.00000 770.00] 700.00000 770.00
MULCHING | | |
0260 2601-2636015 0.500 ACRE | 2500.00000 1250.00| 3000.00000 1500.00| 2500.00000 1250.00
NATIVE GRASS SEEDING | | |
0270 2601-2636043 0.600 ACRE | 1100.00000 660.00| 1200.00000 720.00] 1100.00000 660.00
SEEDING AND FERTILIZING (RURAL) | | |
0280 2602-0000020 840.000 LF | 2.00000 1680.00| 2.00000 1680.00| 2.00000 1680.00
SILT FENCE | | |
0290 2602-0000030 76.000 LF | 2.25000 171.00] 2.30000 174.80] 2.25000 171.00
SILT FENCE FOR DITCH CHECKS | | |
0300 2602-0000101 916.000 LF | 1.00000 916.00] 1.00000 916.00] 1.00000 916.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK | |
0310 2602-0000312 320.000 LF | 2.50000 800.00] 3.00000 960.00| 2.50000 800.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0320 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0330 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS \ $ 379,387.48| $ 475,309.80| $ 538,246.24
—————————————————————————————————————————— o
CONTRACT TOTALS \ $ 379,387.48| S 475,309.80| S 538,246.24




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/14
VENDOR RANKING Page: 101 1
Bid Order: 101 Contract ID: 07-2187-207 Primary County: BLACK HAWK
Letting Date: 141118 10:00 A.M. Established DBE Goal: 3.00 %
Letting Status: CONTRACT SIGNED by HOLLAND, JB CONSTRUCTION, INC.
Contract Period: 10 WORK DAYS Specified Start Date: 04/01/15
Project: NHSX-218-7(207)--3H-07 Project: NHSX-218-7(211)--3H-07
Work Type: PCC PAVEMENT - GRADE AND NEW Work Type: BRIDGE NEW - PPCB
County: BLACK HAWK Prj Awd Amt: $7,924,132.08 County: BLACK HAWK Prj Awd Amt: $1,601,451.54
Route: U.S. 218 Route: U.S. 218
Location: US 218 / IA 27 / CO. RD. C-57 INTERCHANGE Location: CO. RD. C-57 INTERCHANGE
AND CEDR RR RELOCATION
Project: NHSX-218-7(212)--3H-07 Project: NHSX-218-7(213)--3H-07
Work Type: BRIDGE NEW - PPCB Work Type: TRAFFIC SIGNS
County: BLACK HAWK Prj Awd Amt: $2,041,316.91 County: BLACK HAWK Prj Awd Amt: $118,863.20
Route: U.S. 218 Route: U.S. 218
Location: CO. RD. C-57 OVER CEDR R.R. Location: US 218/IA 27 AND CO. RD. C-57 INTERCHANGE
Project: NHSX-218-7(214)--3H-07 Project: HSIPX-218-7(230)--3L-07
Work Type: LIGHTING Work Type: HMA PAVED SHOULDER - NEW
County: BLACK HAWK Prj Awd Amt: $57,390.17 County: BLACK HAWK Prj Awd Amt: $2,283,677.39
Route: U.S. 218 Route: U.S. 218
Location: US 218/IA 27 AND CO. RD. C-57 INTERCHANGE Location: CEDAR FALLS TO CO RD C50 IN JANESVILLE
Other Projects Are Also Included In This Contract
JB HOLLAND CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal
PLUS ITEM TOTAL % OVER
RANK VENDOR NO./NAME TIME BID BID LOW BID
1 HO340 JB HOLLAND CONSTRUCTION, INC. $ 14,153,088.57 $ 14,393,088.57 100.00 %
2 PE320 PETERSON CONTRACTORS INC. $ 14,319,553.14 $ 14,835,553.14 103.07 %
3  M0480 MOYNA, C.J. & SONS, INC. $ 18,953,726.41 $ 19,271,726.41 133.89 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 2
Bid Order: 101 Contract ID: 07-2187-207 Primary County: BLACK HAWK
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) HO340 | ( 2 ) PE320 | ( 3 ) MO480
|HOLLAND, JB CONSTRUCTION, IN |PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  ROADWAY ITEMS NHSX-218-7(207) -—=3H-07
\ \ \
0010 2101-0850001 105.400 ACRE | 115.00000 12121.00] 625.00000 65875.00 | 620.00000 65348.00
CLEARING AND GRUBBING | | |
0020 2102-0425071 6117.300 CY | 32.50000 198812.25| 36.85000 225422 .51 63.70000 389672.01
SPECIAL BACKFILL | | |
0030 2102-2625001 542150.000 CY | 3.80000 2060170.00]| 4.35000 2358352.50] 8.90000 4825135.00
EMBANKMENT-IN-PLACE, CONTRACTOR | | |
FURNISHED | | |
0040 2102-2710070 71994.000 CY | 2.45000 176385.30]| 2.65000 190784.10| 8.00000 575952.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0050 2102-2712015 50.000 CY | 10.00000 500.00] 25.00000 1250.00| 100.00000 5000.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | \
0060 2102-5020010 79.700 STA | 240.00000 19128.00| 330.00000 26301.00| 350.00000 27895.00
OBLITERATE OLD ROADBED | | \
0070 2105-8425015 47839.000 CY | 4.00000 191356.00| 5.25000 251154.75| 6.00000 287034.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0080 2107-0875000 17149.000 CY | 0.55000 9431.95| 0.40000 6859.60| 1.00000 17149.00
COMPACTION WITH MOISTURE AND DENSITY | | |
CONTROL | \ \
0090 2107-0875100 580381.000 CY | 0.55000 319209.55] 0.35000 203133.35] 0.90000 522342.90
COMPACTION WITH MOISTURE CONTROL | | \
0100 2121-7425010 5013.800 TON | 18.75000 94008.75] 17.55000 87992.19| 18.70000 93758.06
GRANULAR SHOULDERS, TYPE A | | |
0110 2122-5190010 512.800 SY | 37.77000 19368.46| 37.60000 19281.28| 63.50000 32562.80
PAVED SHOULDER, P.C. CONCRETE, 10 IN. | |
0120 2122-5190501 133.100 sY | 116.00000 15439.60| 120.00000 15972.00] 72.62000 9665.72
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
0130 2122-5500060 8562.300 SY \ 25.85000 221335.46]| 24.85000 212773.16| 24.85000 212773.16
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | \ \
0140 2122-5500080 9005.700 sY | 33.00000 297188.10] 29.95000 269720.72| 29.95000 269720.72
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
0150 2123-7450000 350.700 sSTA | 125.00000 43837.50] 125.00000 43837.50| 420.00000 147294.00
SHOULDER CONSTRUCTION, EARTH | | |
0160 2213-7100400 2.000 EACH | 105.00000 210.00| 100.00000 200.00| 100.00000 200.00
| | |

RELOCATION OF MAIL BOXES



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 3
Bid Order: 101 Contract ID: 07-2187-207 Primary County: BLACK HAWK
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) HO340 | ( 2 ) PE320 | ( 3 ) MO0480
|HOLLAND, JB CONSTRUCTION, IN |PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0170 2301-1033080 12541.300 sy | 32.33000 405460.23| 32.18000 403579.03| 32.33000 405460.23
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 8 IN. | | \
0180 2301-1034100 18011.700 sY | 40.39000 727492 .56 | 40.20000 724070.34 | 39.91000 718846.95
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 31 | | |
DURABILITY, 10 IN. | | |
0190 2301-9091000 2.000 EACH | 50.23000 100.46| 50.00000 100.00] 250.00000 500.00
RUMBLE STRIP PANEL (PCC SURFACE) | |
0200 2303-6911000 LUMP | 755.00000 755.00] 1200.00000 1200.00]| 1200.00000 1200.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0210 2315-8275025 1022.500 TON | 16.00000 16360.00 | 17.85000 18251.63| 18.70000 19120.75
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | \
0220 2401-6745356 6.000 EACH | 140.00000 840.00] 500.00000 3000.00| 500.00000 3000.00
REMOVAL OF CONCRETE FOOTINGS OF LIGHT | | |
POLES | | |
0230 2401-6745650 LUMP | 3000.00000 3000.00| 8000.00000 8000.00| 18000.00000 18000.00
REMOVAL OF EXISTING STRUCTURES | | |
0240 2401-6745765 6.000 EACH | 255.00000 1530.00]| 300.00000 1800.00| 300.00000 1800.00
REMOVAL OF LIGHT POLES | | |
0250 2402-0425040 258.900 cCY | 45.00000 11650.50] 52.00000 13462.80| 34.00000 8802.60
FLOODED BACKFILL | | \
0260 2402-2720100 617.300 CY | 5.00000 3086.50] 4.00000 2469.20] 5.00000 3086.50
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0270 2416-0100024 5.000 EACH | 566.00000 2830.00] 575.00000 2875.00] 500.00000 2500.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0280 2416-0100030 2.000 EACH | 660.00000 1320.00]| 625.00000 1250.00| 525.00000 1050.00
APRONS, CONCRETE, 30 IN. DIA. | | |
0290 2416-0102272 4.000 EACH | 2880.00000 11520.00] 2600.00000 10400.00] 2200.00000 8800.00
APRON, LOW CLEARANCE CONCRETE, | | |
EQUIVALENT DIAMETER 72 IN. | | |
0300 2416-1180024 198.000 LF \ 50.00000 9900.00| 54.00000 10692.00| 65.00000 12870.00
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | \ \
0310 2416-1180030 82.000 LF | 55.00000 4510.00]| 65.00000 5330.00] 72.00000 5904.00
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | |
| | |

DIA.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

HIGH TENSION CABLE GUARDRAIL, SPARE

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 4
Bid Order: 101 Contract ID: 07-2187-207 Primary County: BLACK HAWK
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) HO340 | ( 2 ) PE320 | ( 3 ) MO480
|HOLLAND, JB CONSTRUCTION, IN |PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
0320 2416-1190272 172.000 LF | 250.00000 43000.00] 232.00000 39904.00| 220.00000 37840.00
CULVERT, LOW CLEARANCE CONCRETE | | |
ENTRANCE PIPE, EQUIVALENT DIAMETER 72 | | |
IN. | \ \
0330 2417-0250028 2.000 EACH | 210.00000 420.00] 240.00000 480.00] 250.00000 500.00
APRONS, METAL, ARCH, 28 IN. X 20 IN. | |
0340 2417-1080028 42.000 LF | 26.50000 1113.00]| 36.00000 1512.00| 35.00000 1470.00
CULVERT, CORRUGATED METAL ARCH ENTRANCE | | \
PIPE, 28 IN. X 20 IN. | | |
0350 2422-0360018 20.000 EACH | 158.00000 3160.00] 180.00000 3600.00| 200.00000 4000.00
APRONS, UNCLASSIFIED, 18 IN. DIA. | | |
0360 2422-1722018 422.000 LF | 21.25000 8967.50| 32.00000 13504.00] 30.00000 12660.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 | | |
IN. DIA. | | |
0370 2422-1723018 110.000 LF | 24.25000 2667.50] 32.00000 3520.00] 32.00000 3520.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 18 | | |
IN. DIA. | | \
0380 2502-8212034 16420.000 LF | 5.50000 90310.00| 6.00000 98520.00 | 5.45000 89489.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | \ \
0390 2502-8220196 78.000 EACH | 186.00000 14508.00] 150.00000 11700.00] 185.00000 14430.00
SUBDRAIN OUTLET, RF-19E | | \
0400 2503-0500400 4.000 EACH | 3552.00000 14208.00| 5000.00000 20000.00| 8500.00000 34000.00
BRIDGE END DRAIN, RF-40 | | \
0410 2505-4008120 143.800 LF | 8.00000 1150.40| 6.00000 862.80| 5.00000 719.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0420 2505-4008300 100.000 LF | 19.00000 1900.00| 18.00000 1800.00| 15.00000 1500.00
STEEL BEAM GUARDRAIL | | |
0430 2505-4008400 4.000 EACH | 1810.00000 7240.00| 1825.00000 7300.00 | 1500.00000 6000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0440 2505-4021010 4.000 EACH | 201.00000 804.00] 225.00000 900.00] 200.00000 800.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0450 2505-4021700 4.000 EACH | 1910.00000 7640.00 | 1950.00000 7800.00 | 1800.00000 7200.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0460 2505-6000111 719.200 LF | 18.00000 12945.60| 15.00000 10788.00| 12.00000 8630.40
HIGH TENSION CABLE GUARDRATIL | | |
0470 2505-6000121 4.000 EACH | 2765.00000 11060.00| 3050.00000 12200.00] 1800.00000 7200.00
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0480 2505-6000131 1.000 EACH | 3520.00000 3520.00] 2000.00000 2000.00] 1500.00000 1500.00
| | |
| | |

PARTS KIT



Bid Order: 101

Letting Date: 11/18/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 5

Contract ID: 07-2187-207 Primary County: BLACK HAWK

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION

0490 2506-4984000
FLOWABLE MORTAR

0500 2507-3250005
ENGINEERING FABRIC

0510 2507-6800061
REVETMENT, CLASS E

0520 2510-5204000
PAVEMENT SCARIFICATION

RESURFACING PRIOR TO PAVEMENT REMOVAL)

0530 2510-6745850
REMOVAL OF PAVEMENT

0540 2511-6745900
REMOVAL OF SIDEWALK

0550 2515-6745600

REMOVAL OF PAVED DRIVEWAY

0560 2518-6891810
PERMANENT ROAD CLOSURE,
0570 2518-6891820
PERMANENT ROAD CLOSURE,
0580 2518-6910000
SAFETY CLOSURE
0590 2519-3000000
FLOOD PLAIN FENCE
0600 2519-3280000
FENCE, FIELD
0610 2519-3300400

FIELD FENCE BRACE PANELS

0620 2519-3750017

GATE, FIELD FENCE, 16 FT.

0630 2520-3350010
FIELD LABORATORY

0640 2526-8285000
CONSTRUCTION SURVEY

0650 2527-9263109

QUANTITY
39.400 CY
1292.000 sy
1413.000 TON
8581.500 sY
(OF HMA
27358.800 sY
7.500 sSY
22.200 SY

162.000 LF

RURAL, SI-181

1.000 EACH

URBAN, SI-182

13.000 EACH

279.800 LF

38996.000 LF

171.000 EACH
1.000 EACH
1.000 EACH

LUMP

473.750 STA

PAINTED PAVEMENT MARKING, WATERBORNE OR

SOLVENT-BASED
0660 2527-9263137

6.000 EACH

PAINTED SYMBOLS AND LEGENDS, WATERBORNE

OR SOLVENT-BASED
0670 2528-8445110
TRAFFIC CONTROL

LUMP

| ( 1 ) HO340 | ( 2 ) PE320 | ( 3 ) MO480

|HOLLAND, JB CONSTRUCTION, IN |PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC.

: UNIT PRICE AMOUNT: UNIT PRICE AMOUNT: UNIT PRICE AMOUNT
T 2500000 181620 70.00000 2758.00|  120.00000 4728.00
: 2.00000 2584 OO: 2.50000 3230.00: 3.80000 4909.60
: 28.00000 39564 OO: 26.00000 36738.00: 30.80000 43520.40
: 2.00000 17163 001 1.40000 12014.101 0.01000 85.82
| | |

: 3.25000 88916 lO: 6.00000 164152.801 9.90000 270852.12
: 4.75000 35.63: 9.00000 67.50: 80.00000 600.00
: 4.75000 105.45: 12.50000 277.50: 40.00000 888.00
: 161.00000 26082.00: 90.00000 14580.00: 90.00000 14580.00
: 1457.00000 1457.00: 550.00000 550.00: 550.00000 550.00
: 105.00000 1365.001 100.00000 1300.001 100.00000 1300.00
: 13.32000 3726.94: 13.25000 3707.351 13.25000 3707.35
: 2.36000 92030.56: 2.35000 91640.601 2.35000 91640.60
: 125.58000 21474.18: 125.00000 21375.00: 125.00000 21375.00
: 301.39000 301.39: 300.00000 300.00: 300.00000 300.00
: 5000.00000 5000.00: 10000.00000 lOOO0.00: 16000.00000 16000.00
: 41000.00000 41000.00: 60000.00000 60000.00: 62000.00000 62000.00
: 11.50000 5448.13: 11.45000 5424.44: 11.45000 5424 .44
| | |

| 75.35000 452.10] 75.00000 450.00] 75.00000 450.00
| | |

i 100000.00000 lOOOO0.00i 124500.00000 l24500.00i 90000.00000 90000.00



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 6
Bid Order: 101 Contract ID: 07-2187-207 Primary County: BLACK HAWK
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) HO340 | ( 2 ) PE320 | ( 3 ) MO480
| HOLLAND, JB CONSTRUCTION, IN |PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
0680 2533-4980005 LUMP | 230000.00000 230000.00] 255057.00000 255057.00] 860000.00000 860000.00
MOBILIZATION | | |
0690 2555-0000010 LUMP | 22000.00000 22000.00]| 2250.00000 2250.00] 32000.00000 32000.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0700 2595-0005120 LUMP | 20000.00000 20000.00] 25000.00000 25000.00] 50000.00000 50000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR CHICAGO, CENTRAL AND PACIFIC | | \
RAILROAD / CEDAR RIVER RAILROAD COMPANY | | |
0710 2595-0450079 13897.000 TON | 18.25000 253620.25] 17.90000 248756.30] 17.50000 243197.50
RATILROAD SUBBALLAST, FURNISH AND PLACE | | |
0720 2595-0450081 11750.000 TON | 67.75000 796062.50| 66.28000 778790.00 | 67.90000 797825.00
RAILROAD BALLAST | | |
0730 2595-6470000 7938.000 TLF | 22.70000 180192.60| 22.73000 180430.74| 23.10000 183367.80
RAIL (RAILROAD) | \ \
0740 2595-7400200 7809.000 TLF | 10.15000 79261.35| 7.78000 60754.02 | 10.30000 80432.70
REMOVAL OF RAILROAD TRACK | | \
0750 2599-9999005 1.000 EACH | 19100.00000 19100.00] 10718.00000 10718.00| 19000.00000 19000.00
('"EACH' ITEM) INSTALL NO. 10 TURNOUT | |
0760 2599-9999005 1.000 EACH | 6950.00000 6950.00| 8038.50000 8038.50]| 7200.00000 7200.00
('"EACH' ITEM) REMOVE NO. 10 TURNOUT | |
0770 2599-9999009 176.000 LF | 160.00000 28160.00| 195.00000 34320.00] 200.00000 35200.00
('"LINEAR FEET' ITEM) CULVERT, SMOOTH | |
STEEL PIPE, 36 IN. DIA. | | |
0780 2599-9999009 48.000 LF | 215.00000 10320.00] 290.00000 13920.00] 310.00000 14880.00
('"LINEAR FEET' ITEM) CULVERT, SMOOTH | | |
STEEL PIPE, 48 IN DIA. | | |
0790 2599-9999018 63818.000 SY | 0.50000 31909.00| 0.50000 31909.00| 0.40000 25527.20
("SQUARE YARDS' ITEM) SUBGRADE | | |
PREPARATION FOR RAILROADS | | \
0800 2599-9999019 243.000 TLF | 16.75000 4070.25] 35.00000 8505.00| 20.00000 4860.00
("TRACK LINEAR FEET' ITEM) TRACK SHIFT | | |
0810 2601-2634100 76.600 ACRE | 700.00000 53620.00| 700.00000 53620.00| 700.00000 53620.00
MULCHING | \ \
0820 2601-2642100 76.600 ACRE | 201.00000 15396.60| 200.00000 15320.00] 200.00000 15320.00
STABILIZING CROP - SEEDING AND | | \
FERTILIZING | | |
0830 2602-0000020 36793.800 LF | 1.31000 48199.88| 1.30000 47831.94| 1.30000 47831.94
SILT FENCE | | |
0840 2602-0000030 379.500 LF | 2.01000 762.80]| 2.00000 759.00] 2.00000 759.00
| | |

SILT FENCE FOR DITCH CHECKS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 7
Bid Order: 101 Contract ID: 07-2187-207 Primary County: BLACK HAWK
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) HO340 | ( 2 ) PE320 | ( 3 ) MO480
| HOLLAND, JB CONSTRUCTION, IN |PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | [ [
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0850 2602-0000050 20.000 EACH | 175.00000 3500.00]| 250.00000 5000.00]| 300.00000 6000.00
SILT BASINS | \ \
0860 2602-0000071 15556.000 LF | 0.10000 1555.60] 0.10000 1555.60] 0.10000 1555.60
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0870 2602-0000101 2968.800 LF | 0.50000 1484.40] 0.50000 1484.40] 0.50000 1484.40
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | \
0880 2602-0000312 200.000 LF | 2.51000 502.00]| 2.50000 500.00]| 2.50000 500.00
PERIMETER AND SLOPE SEDIMENT CONTROL | \
DEVICE, 12 IN. DIA. | | |
0890 2602-0000320 200.000 LF | 3.01000 602.00] 3.00000 600.00] 3.00000 600.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0900 2602-0000350 400.000 LF | 0.85000 340.00]| 0.25000 100.00]| 0.25000 100.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
0910 2602-0010010 1.000 EACH | 500.00000 500.00]| 500.00000 500.00]| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL \ \ \
0920 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | \

SECTION TOTALS | $ 7,364,132.08]| $ 7,761,565.25]| $ 12,039,574.27
—————————————————————————————————————————— R bt et e et e e e T T e
SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS NHSX-218-7(207) --=3H-07

\ \ \

0930 2301-7000110 27000.000 EACH | 1.00000 27000.00]| 1.00000 27000.00]| 1.00000 27000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
THICKNESS (BY SCHEDULE) | | I

0950 2317-7000110 23000.000 EACH | 1.00000 23000.00]| 1.00000 23000.00 | 1.00000 23000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |

SECTION TOTALS | $ 50,000.00| $ 50,000.00| $ 50,000.00
—————————————————————————————————————————— o
SECTION 0003  DESIGN NO. 0115; 287'-0 X 60' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE NHSX-218-7(211)--3H-07

\ \ \
0960 2402-2720000 572.000 CY | 30.14000 17240.08] 8.65000 4947.80 | 30.00000 17160.00
EXCAVATION, CLASS 20 | \ \
0970 2403-0100010 992.800 CY [ 447.06000 443841.17| 450.00000 446760.00| 445.00000 441796.00
| \

STRUCTURAL CONCRETE (BRIDGE) |
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Bid Order: 101 Contract ID: 07-2187-207 Primary County: BLACK HAWK
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) HO340 | ( 2 ) PE320 | ( 3 ) MO480
|HOLLAND, JB CONSTRUCTION, IN |PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC.

LINE NO / ITEM CODE / ALT | | \

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— o

0980 2404-7775000 35445.000 LB | 1.00000 35445.00| 0.67000 23748.15| 1.00000 35445.00
REINFORCING STEEL | | \

0990 2404-7775005 166913.000 LB | 1.00000 166913.00| 0.84000 140206.92| 1.00000 166913.00
REINFORCING STEEL, EPOXY COATED | | |

1000 2404-7775009 4605.000 LB | 6.03000 27768.15]| 3.62000 16670.10| 6.00000 27630.00
REINFORCING STEEL, STAINLESS STEEL | | |

1010 2407-0564335 7.000 EACH | 27627.32000 193391.24| 29250.00000 204750.00] 27500.00000 192500.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTE135 | | |

1020 2407-0564350 7.000 EACH | 31645.84000 221520.88]| 32855.00000 229985.00| 31500.00000 220500.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTE150 | | |

1030 2408-7800000 22669.000 LB | 3.01000 68233.69] 2.72000 61659.68] 3.00000 68007.00
STRUCTURAL STEEL | | |

1040 2414-6424038 636.000 LF | 57.77000 36741.72| 57.50000 36570.00| 48.25000 30687.00
CONCRETE BARRIER RAIL, 3'-8" | | |

1050 2499-2300001 LUMP | 20092.60000 20092.60| 17500.00000 17500.00] 20000.00000 20000.00
DECK DRAINS | | |

1060 2501-0201057 2060.000 LF | 39.18000 80710.80| 36.00000 74160.00| 39.00000 80340.00
PILES, STEEL, HP 10 X 57 | | |

1070 2501-6335010 290.000 LF | 60.28000 17481.20] 34.70000 10063.00| 60.00000 17400.00
PREBORED HOLES | |

1080 2507-2638620 839.000 sY | 45.21000 37931.19] 54.00000 45306.00| 45.00000 37755.00
MACADAM STONE SLOPE PROTECTION | | |

1090 2507-2638660 30.000 sY | 45.21000 1356.30]| 54.00000 1620.00| 45.00000 1350.00
BRIDGE WING ARMORING - MACADAM STONE | |

1100 2533-4980005 LUMP | 40185.20000 40185.20] 80000.00000 80000.00| 55000.00000 55000.00
MOBILIZATION | \

SECTION TOTALS | $ 1,408,852.22| $ 1,393,946.65]| $ 1,412,483.00
—————————————————————————————————————————— i tt E
SECTION 0004  ROADWAY ITEMS NHSX-218-7(211) --3H-07

\ \ \
1110 2301-0690200 788.400 sSY | 195.90000 154447.56| 142.30000 112189.32| 151.15000 119166.66
BRIDGE APPROACH, RK-20 | | |
1120 2412-0000100 2636.000 SY | 1.71000 4507.56| 2.35000 6194.60| 2.00000 5272.00
LONGITUDINAL GROOVING IN CONCRETE | | |
1130 2526-8285000 LUMP | 6278.94000 6278.94 | 5000.00000 5000.00 | 5000.00000 5000.00
CONSTRUCTION SURVEY | | |
1140 2528-8400048 900.000 LF | 19.54000 17586.00| 37.75000 33975.00] 19.45000 17505.00
| |

TEMPORARY BARRIER RAIL, CONCRETE |
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Bid Order: 101 Contract ID: 07-2187-207 Primary County: BLACK HAWK
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) HO340 | ( 2 ) PE320 | ( 3 ) MO480
|HOLLAND, JB CONSTRUCTION, IN |PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1150 2528-8445110 LUMP | 4000.00000 4000.00| 3500.00000 3500.00] 3500.00000 3500.00
TRAFFIC CONTROL | | |
1160 2528-8445113 10.000 EACH | 345.00000 3450.00] 345.00000 3450.00] 345.00000 3450.00
FLAGGERS | | |
1170 2528-9290050 4.000 CDAY | 80.00000 320.00] 75.00000 300.00] 75.00000 300.00
PORTABLE DYNAMIC MESSAGE SIGN (PDMS) | | |
1180 2551-0000110 2.000 EACH | 1004.63000 2009.26/| 3695.30000 7390.60| 1000.00000 2000.00
TEMP CRASH CUSHION | | |
SECTION TOTALS | $ 192,599.32] $ 171,999.52| $ 156,193.66
—————————————————————————————————————————— e e it e
SECTION 0005 DESIGN NO. 0215; 336'-0 X 60' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE NHSX-218-7(212)--3H-07
\ \ \
1190 2402-2720000 1235.000 CY | 20.09000 24811.15| 6.05000 7471.75] 20.00000 24700.00
EXCAVATION, CLASS 20 | | |
1200 2402-2721000 390.000 cCY | 25.12000 9796.80| 6.05000 2359.50] 25.00000 9750.00
EXCAVATION, CLASS 21 | | |
1210 2403-0100010 610.900 CY | 447.06000 273108.95] 400.00000 244360.00] 445.00000 271850.50
STRUCTURAL CONCRETE (BRIDGE) | | \
1220 2403-7000210 663.400 CY | 440.03000 291915.90/| 400.00000 265360.00] 438.00000 290569.20
HIGH PERFORMANCE STRUCTURAL CONCRETE | |
1230 2404-7775000 87496.000 LB | 1.00000 87496.00| 0.67000 58622.32| 1.00000 87496.00
REINFORCING STEEL | | \
1240 2404-7775005 200123.000 LB | 1.00000 200123.00] 0.85000 170104.55]| 1.00000 200123.00
REINFORCING STEEL, EPOXY COATED | | \
1250 2407-0562875 16.000 EACH | 16576.39000 265222.24| 14447.78000 231164.48]| 16500.00000 264000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTB75 | | |
1260 2407-0562890 16.000 EACH | 17581.02000 281296.32| 17663.78000 282620.48]| 17500.00000 280000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTB90 | | |
1270 2408-7800000 19625.000 LB | 6.03000 118338.75]| 2.73000 53576.25| 6.00000 117750.00
STRUCTURAL STEEL | | |
1280 2414-6424038 706.200 LF | 56.01000 39554.26| 66.10000 46679.82| 46.75000 33014.85
CONCRETE BARRIER RAIL, 3'-8" | | |
1290 2501-0201057 3435.000 LF | 39.18000 134583.30]| 34.50000 118507.50]| 39.00000 133965.00
PILES, STEEL, HP 10 X 57 | | |
1300 2501-6335010 180.000 LF | 60.28000 10850.40| 34.70000 6246.00| 60.00000 10800.00
PREBORED HOLES | |
1310 2507-2638620 746.000 sSY | 45.21000 33726.66| 46.00000 34316.00| 45.00000 33570.00
| | |

MACADAM STONE SLOPE PROTECTION
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Bid Order: 101 Contract ID: 07-2187-207 Primary County: BLACK HAWK

Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) HO340 | ( 2 ) PE320 | ( 3 ) MO480
|HOLLAND, JB CONSTRUCTION, IN |PETERSON CONTRACTORS INC. I[MOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
1320 2507-2638650 15.000 sy | 45.21000 678.15] 226.05000 3390.75] 45.00000 675.00
BRIDGE WING ARMORING - EROSION STONE | | |
1330 2507-3250005 1161.000 sSY | 3.01000 3494.61| 2.25000 2612.25] 3.00000 3483.00
ENGINEERING FABRIC | | |
1340 2507-6800061 1604.400 TON | 30.14000 48356.62| 25.50000 40912.20| 30.00000 48132.00
REVETMENT, CLASS E | | |
1350 2507-8029000 248.100 TON | 25.12000 6232.27| 32.71000 8115.35]| 25.00000 6202.50
EROSION STONE | \
1360 2533-4980005 LUMP | 45000.00000 45000.00| 167671.05000 167671.05]| 55000.00000 55000.00
MOBILIZATION | \ \

SECTION TOTALS | $ 1,874,585.38]| $ 1,744,090.25]| $ 1,871,081.05
—————————————————————————————————————————— ittt
SECTION 0006 ROADWAY ITEMS NHSX-218-7(212)--3H-07

\ \ \
1370 2301-0690200 793.100 sY | 195.90000 155368.29| 143.10000 113492.61| 151.15000 119877.07
BRIDGE APPROACH, RK-20 | | |
1380 2412-0000100 2844.000 SY | 1.71000 4863.24 | 2.10000 5972.40] 2.00000 5688.00
LONGITUDINAL GROOVING IN CONCRETE | | |
1390 2526-8285000 LUMP | 6500.00000 6500.00] 5000.00000 5000.00| 5000.00000 5000.00
CONSTRUCTION SURVEY | | |

SECTION TOTALS | $ 166,731.53]| $ 124,465.01| $ 130,565.07
—————————————————————————————————————————— R e e it e
SECTION 0007 SIGNING ITEMS NHSX-218-7(213) --3H-07

\ \ \
1400 2524-6765210 113.000 EACH | 56.26000 6357.38]| 60.00000 6780.00| 60.00000 6780.00
REMOVAL OF TYPE A SIGN ASSEMBLY | | |
1410 2524-9081275 14.000 EACH | 853.94000 11955.16| 800.00000 11200.00| 800.00000 11200.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 7'-6" | | |
1420 2524-9081290 12.000 EACH | 1004.63000 12055.56| 850.00000 10200.00] 850.00000 10200.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 9'-0" | | |
1430 2524-9089100 50.000 EACH | 60.28000 3014.00] 45.00000 2250.00] 45.00000 2250.00
DELINEATOR, RIGID - TYPE I | | |
1440 2524-9089110 9.000 EACH | 62.29000 560.61] 50.00000 450.00] 50.00000 450.00
DELINEATOR, RIGID - TYPE IA | | |
1450 2524-9089200 40.000 EACH | 63.29000 2531.60] 46.00000 1840.00| 46.00000 1840.00
DELINEATOR, RIGID - TYPE II | | |
1460 2524-9210000 2.000 EACH | 150.70000 301.40] 150.00000 300.00] 150.00000 300.00
| | |

MILEPOST MARKERS
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Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 11
Bid Order: 101 Contract ID: 07-2187-207 Primary County: BLACK HAWK
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) HO340 | ( 2 ) PE320 | ( 3 ) MO480
|HOLLAND, JB CONSTRUCTION, IN |PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1470 2524-9276010 536.000 LF | 8.04000 4309.44| 8.00000 4288.00| 8.00000 4288.00
PERFORATED SQUARE STEEL TUBE POSTS | | |
1480 2524-9276021 19.000 EACH | 125.58000 2386.02] 100.00000 1900.00| 100.00000 1900.00
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, BREAK-AWAY SOIL INSTALLATION | |
1490 2524-9276027 20.000 EACH | 20.09000 401.80] 350.00000 7000.00 | 350.00000 7000.00
PERFORATED SQUARE STEEL TUBE POST | |
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY | | |
1500 2524-9278046 36.000 LF | 44.20000 1591.20]| 100.00000 3600.00| 100.00000 3600.00
STEEL BREAKAWAY SIGN POSTS, RECTANGULAR | | |
TUBE, 4" X 6" | | |
1510 2524-9281210 214.000 LF \ 47.22000 10105.08] 44.00000 9416.00| 44.00000 9416.00
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, W 8 X 21 | | \
1520 2524-9281426 251.000 LF | 56.26000 14121.26| 50.00000 12550.00] 50.00000 12550.00
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | |
OR B SIGNS, W 12 X 26 | | I
1530 2524-9290009 18.000 EACH | 105.49000 1898.82| 100.00000 1800.00| 100.00000 1800.00
SIGN MOUNTING BRACKETS, SPECIAL | | |
1540 2524-9325001 344.000 SF | 15.07000 5184.08| 12.50000 4300.00] 12.50000 4300.00
TYPE A SIGNS, SHEET ALUMINUM | | |
1550 2524-9325150 2.000 EACH | 35.16000 70.32] 200.00000 400.00] 200.00000 400.00
INSTALL TYPE A SIGN | | |
1560 2524-9380001 1583.000 SF | 19.09000 30219.47| 16.00000 25328.00| 16.00000 25328.00
TYPE B SIGNS, EXTRUDED ALUMINUM | |
STRUCTURAL PANEL | | |
1570 2528-8445110 LUMP | 1500.00000 1500.00| 1000.00000 1000.00]| 1000.00000 1000.00
TRAFFIC CONTROL | | |
1580 2533-4980005 LUMP | 10000.00000 10000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATION | |
1590 2599-9999005 15.000 EACH | 20.00000 300.00] 60.00000 900.00| 60.00000 900.00
("EACH' ITEM) REMOVAL OF REFERENCE | |
POSTS AND | | |
SECTION TOTALS \ $ 118,863.20] $ 106,502.00] $ 106,502.00
—————————————————————————————————————————— o
SECTION 0008 LIGHTING ITEMS NHSX-218-7(214)--3H-07
\ \ \
1600 2523-0000100 6.000 EACH | 3015.00000 18090.00| 3000.00000 18000.00| 3000.00000 18000.00
LIGHTING POLES | |
1610 2523-0000200 2335.000 LF | 8.54000 19940.90 | 7.85000 18329.75| 7.85000 18329.75
|

ELECTRICAL CIRCUITS
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Bid Order: 101 Contract ID: 07-2187-207 Primary County: BLACK HAWK

Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) HO340 | ( 2 ) PE320 | ( 3 ) MO480
|HOLLAND, JB CONSTRUCTION, IN |PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
1620 2523-0000310 12.000 EACH | 653.01000 7836.12 625.00000 7500.00 | 625.00000 7500.00
HANDHOLES AND JUNCTION BOXES | | |
1630 2523-0000400 1.000 EACH | 5023.15000 5023.15] 8977.08000 8977.08| 8977.08000 8977.08
CONTROL CABINET | \ \
1640 2528-8445110 LUMP | 1500.00000 1500.00]| 1000.00000 1000.00| 1000.00000 1000.00
TRAFFIC CONTROL | \ \
1650 2533-4980005 LUMP | 5000.00000 5000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATION | | \

SECTION TOTALS | $ 57,390.17] $ 54,806.83] $ 54,806.83
—————————————————————————————————————————— e i e it R
SECTION 0009 ROADWAY ITEMS HSIPX-218-7(230)--3L-07

\ \ \
1660 2102-0425070 105.000 TON | 18.25000 1916.25| 37.70000 3958.50] 36.80000 3864.00
SPECIAL BACKFILL | | |
1670 2102-2625000 954.500 CY | 3.25000 3102.13| 12.10000 11549.45| 16.00000 15272.00
EMBANKMENT-IN-PLACE | | |
1680 2102-2710070 110.000 cCY | 26.77000 2944.70| 11.95000 1314.50] 30.00000 3300.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
1690 2105-8425005 460.000 cCY | 5.76000 2649.60| 14.55000 6693.00| 30.00000 13800.00
TOPSOIL, FURNISH AND SPREAD | | |
1700 2121-7425020 4405.000 TON | 18.75000 82593.75| 16.85000 74224 .25| 19.20000 84576.00
GRANULAR SHOULDERS, TYPE B | | |
1710 2122-5500060 72578.000 SY | 23.94000 1737517.32| 23.25000 1687438.50| 23.25000 1687438.50
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
1720 2123-7450000 1131.000 STA | 102.48000 115904.88| 125.00000 141375.00]| 120.00000 135720.00
SHOULDER CONSTRUCTION, EARTH | | |
1730 2213-2713300 11946.000 CY | 11.03000 131764.38]| 10.50000 125433.00| 16.50000 197109.00
EXCAVATION, CLASS 13, FOR WIDENING | | |
1740 2303-6911000 LUMP | 1707.87000 1707.87| 1900.00000 1900.00| 1900.00000 1900.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
1750 2505-4008120 600.000 LF | 5.02000 3012.00] 6.00000 3600.00] 4.00000 2400.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
1760 2505-4008300 175.000 LF | 19.09000 3340.75] 30.00000 5250.00] 15.00000 2625.00
STEEL BEAM GUARDRAIL | | |
1770 2505-4008400 3.000 EACH | 1858.57000 5575.71] 2100.00000 6300.00| 1500.00000 4500.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
1780 2505-4021010 3.000 EACH | 251.16000 753.48| 300.00000 900.00| 250.00000 750.00
| | |

STEEL BEAM GUARDRAIL END ANCHOR, BOLTED
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Bid Order: 101 Contract ID: 07-2187-207 Primary County: BLACK HAWK
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) HO340 | ( 2 ) PE320 | ( 3 ) MO480
| HOLLAND, JB CONSTRUCTION, IN |PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT [ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1790 2505-4021700 3.000 EACH | 1959.03000 5877.09]| 2300.00000 6900.00| 1800.00000 5400.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
1800 2505-6000111 546.000 LF | 18.59000 10150.14| 21.00000 11466.00| 12.00000 6552.00
HIGH TENSION CABLE GUARDRAIL | | |
1810 2505-6000121 4.000 EACH | 2762.73000 11050.92| 3650.00000 14600.00 | 1800.00000 7200.00
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
1820 2505-6000131 1.000 EACH | 3516.20000 3516.20]| 2000.00000 2000.00 | 1500.00000 1500.00
HIGH TENSION CABLE GUARDRAIL, SPARE | | |
PARTS KIT | | |
1830 2519-3280000 35.000 LF | 2.36000 82.60] 2.35000 82.25] 2.35000 82.25
FENCE, FIELD | | \
1840 2519-3300400 2.000 EACH | 125.58000 251.16]| 125.00000 250.00] 125.00000 250.00
FIELD FENCE BRACE PANELS | | |
1850 2526-8285000 LUMP | 6500.00000 6500.00| 3500.00000 3500.00] 3500.00000 3500.00
CONSTRUCTION SURVEY | | |
1860 2527-9263109 1469.720 STA | 11.50000 16901.78]| 11.45000 16828.29]| 11.45000 16828.29
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED \ \
1870 2527-9270111 1469.720 STA | 17.36000 25514.34]| 17.28000 25396.76]| 17.28000 25396.76
GROOVES CUT FOR PAVEMENT MARKINGS | | |
1880 2528-8445110 LUMP | 42909.75000 42909.75| 42712.00000 42712.00| 65000.00000 65000.00
TRAFFIC CONTROL | |
1890 2533-4980005 LUMP | 25000.00000 25000.00] 20000.00000 20000.00] 140000.00000 140000.00
MOBILIZATION | |
1900 2548-0000100 646.900 STA | 5.02000 3247.44)| 5.00000 3234.50]| 8.00000 5175.20
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
1910 2548-0000110 700.900 GAL | 12.56000 8803.30] 25.00000 17522.50]| 6.00000 4205.40
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
1920 2548-0000200 647.000 STA | 20.59000 13321.73]| 20.50000 13263.50]| 25.00000 16175.00
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | | |
1930 2555-0000010 LUMP | 4500.00000 4500.00 | 2000.00000 2000.00] 800.00000 800.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | \
1940 2601-2634100 8.000 ACRE | 700.00000 5600.00| 700.00000 5600.00] 700.00000 5600.00
MULCHING | | |
1950 2601-2636043 8.000 ACRE | 602.78000 4822 .24 | 600.00000 4800.00 | 600.00000 4800.00
SEEDING AND FERTILIZING (RURAL) | | |
1960 2602-0000020 242.000 LF | 1.81000 438.02| 1.80000 435.60 | 1.80000 435.60
| | |

SILT FENCE



Bid Order: 101
Letting Date: 11/18/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

07-2187-207

Primary County:

Run Date:

Page: 101 14

BLACK HAWK

12/19/14

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

1970 2602-0000030 66.000 LF
SILT FENCE FOR DITCH CHECKS

1980 2602-0000071 280.000 LF
REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1990 2602-0000101 28.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

2000 2602-0000312 220.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

2010 2602-0000350 220.000 LF
REMOVAL OF PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE

2020 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

2030 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

SECTION 0010 ROADWAY ITEMS

2040 2102-2710070 890.000 CY
EXCAVATION, CLASS 10, ROADWAY AND BORRO

2050 2102-4560000 0.500 sTA
LOCATING TILE LINES

2060 2111-8174100 2002.000 sY
GRANULAR SUBBASE

2070 2121-7425010 247.000 TON
GRANULAR SHOULDERS, TYPE A

2080 2123-7450000 10.000 STA
SHOULDER CONSTRUCTION, EARTH

2090 2125-2225050 4.000 sTA
RESHAPING DITCHES

2100 2301-1033080 1760.000 sY

STANDARD OR SLIP FORM PORTLAND CEMENT
CONCRETE PAVEMENT, CLASS C, CLASS 3
DURABILITY, 8 IN.

2110 2315-8275025 71.000 TON
SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

1)
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IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 15
Bid Order: 101 Contract ID: 07-2187-207 Primary County: BLACK HAWK
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) HO340 | ( 2 ) PE320 | ( 3 ) MO480
|HOLLAND, JB CONSTRUCTION, IN |PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
2120 2401-6745650 LUMP | 350.00000 350.00] 750.00000 750.00] 750.00000 750.00
REMOVAL OF EXISTING STRUCTURES | | |
2130 2402-2720000 43.000 cCy | 5.00000 215.00] 10.00000 430.00] 5.00000 215.00
EXCAVATION, CLASS 20 | | |
2140 2416-0100018 2.000 EACH | 440.00000 880.00] 465.00000 930.00] 400.00000 800.00
APRONS, CONCRETE, 18 IN. DIA. | | |
2150 2416-1160018 48.000 LF | 36.00000 1728.00| 37.00000 1776.00| 55.00000 2640.00
CULVERT, CONCRETE ENTRANCE PIPE, 18 IN. | | |
DIA. \ \ \
2160 2417-0225018 2.000 EACH | 158.00000 316.00] 185.00000 370.00] 200.00000 400.00
APRONS, METAL, 18 IN. DIA. | | \
2170 2417-1040018 60.000 LF | 21.15000 1269.00| 28.00000 1680.00| 30.00000 1800.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
2180 2510-6745850 1529.000 sY | 3.50000 5351.50] 6.50000 9938.50| 6.20000 9479.80
REMOVAL OF PAVEMENT | | |
2190 2518-6910000 2.000 EACH | 105.00000 210.00] 100.00000 200.00] 100.00000 200.00
SAFETY CLOSURE | | |
2200 2526-8285000 LUMP | 6500.00000 6500.00| 4500.00000 4500.00| 4500.00000 4500.00
CONSTRUCTION SURVEY | | \
2210 2527-9263109 19.400 sSTA | 11.50000 223.10| 11.45000 222.13| 11.45000 222.13
PAINTED PAVEMENT MARKING, WATERBORNE OR | | \
SOLVENT-BASED | |
2220 2527-9263137 1.000 EACH | 75.35000 75.35] 75.00000 75.00| 75.00000 75.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
2230 2528-8445110 LUMP | 1500.00000 1500.00| 1000.00000 1000.00| 1000.00000 1000.00
TRAFFIC CONTROL | | |
2240 2533-4980005 LUMP | 4000.00000 4000.00| 11900.00000 11900.00] 15000.00000 15000.00
MOBILIZATION | |
2250 2602-0000312 88.000 LF | 2.51000 220.88]| 2.50000 220.00] 2.50000 220.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | \
2260 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | $ 126,257.28| $ 139,245.03]| $ 157,960.53
—————————————————————————————————————————— e
SECTION 0011 INCENTIVE / DISINCENTIVE ITEM FOR THE CONTRACT
\
2270 2528-5160100 10.000 CDAY 8000.00000 80000.00 8000.00000 80000.00 8000.00000 80000.00

CRITICAL CLOSURE ACTIVITY

|
|
PAYMENT (OR DISINCENTIVE ASSESSMENT) |
|

SITE 01

INCENTIVE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 16
Bid Order: 101 Contract ID: 07-2187-207 Primary County: BLACK HAWK
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) HO340 | ( 2 ) PE320 | ( 3 ) MO480
| HOLLAND, JB CONSTRUCTION, IN |PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT [ [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
2280 2528-5160211 10.000 DAY | 3000.00000 30000.00]| 3000.00000 30000.00]| 3000.00000 30000.00
LANE AND/OR SHOULDER CLOSURE ACTIVITY [ [ [
INCENTIVE PAYMENT (OR DISINCENTIVE | |
ASSESSMENT) | | |
SECTION TOTALS | $ 110,000.00] $ 110,000.00]| $ 110,000.00
—————————————————————————————————————————— e e e
SECTION 0012  NO EXCUSE ROAD OPENING BONUS FOR THE CONTRACT
\ \ \
2290 2528-5160000 LUMP | 400000.00000 400000.00| 400000.00000 400000.00| 400000.00000 400000.00
NO EXCUSE ROAD OPENING BONUS, TO OPEN | |
ALL ROADWAYS TO THRU TRAFFIC | | |
SECTION TOTALS | $ 400,000.00] $ 400,000.00]| $ 400,000.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 14,153,088.57] $ 14,319,553.14] $ 18,953,726.41

COST PLUS TIME TOTALS

| $ 14,393,088.57] $ 14,835,553.14 | $ 19,271,726.




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
102 82-2808-144
141118 10:00 A.M.
CONTRACT SIGNED by
140 WORK DAYS Late Start Date:

Contract ID:

CEDAR VALLEY CORP.,
04/06/15

LIC.

IMX-280-8(144)2--02-82 Project:
PCC PAVEMENT - GRADE & REPLACE Work Type:
SCOTT Prj Awd Amt: $16,676,571.25 County:
I-280 Route:
IN THE CITY OF DAVENPORT FROM 0.8 MILE S. OF Location:

US 6 S. TO MISSISSIPPI RIVER (WBL)
IMX-280-8(156)2--02-82

TRAFFIC SIGNS
SCOTT

I-280

IN THE CITY OF DAVENPORT FROM I-80 S. TO
MISSISSIPPI RIVER (EBL/WBL)

Prj Awd Amt: $235,460.20

Run Date: 12/19/14
Page: 102 1
Primary County: SCOTT
Established DBE Goal: 4.00 %

IMX-280-8(153)3--02-82

BRIDGE REPLACEMENT - CCS

SCOTT Prij Awd Amt:
I1-280

IN THE CITY OF DAVENPORT OVER DUCK CREEK 3.4
MILES S. OF I-80 (WBL)

$804,517.95

CEDAR VALLEY CORP., LLC.
GFE to DBE responsiveness:

Bid Winner - Met the established DBE Goal

RANK
1 CE099
2 MCO61

CEDAR VALLEY CORP., LLC.
MCCARTHY IMPROVEMENT CO.

BRANDT CONSTRUCTION CO. & SUBSIDIARY

& AFFIL DBA MCCARTHY IMPROVEMENT CO

TOTAL % OVER
BID LOW BID
$ 17,716,549.40 100.00 %
$ 17,794,430.14 100.43 %
$ 18,268,229.41 103.11 %



IOWA DEPARTMENT OF TRANSPORTATION

BASE WIDENING, 8 IN. HOT MIX ASPHA

LT

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 2
Bid Order: 102 Contract ID: 82-2808-144 Primary County: SCOTT
Letting Date: 11/18/14 10:00 A.M.
\ 1 ) CE099 | ( 2 ) MCO61 | ( 3 ) BR101
|CEDAR VALLEY CORP., LILC. |[MCCARTHY IMPROVEMENT COMPANY |BRANDT CONST. CO. & SUBSID
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001  ROADWAY ITEMS IMX-280-8 (144) 2--02-82
\ \ \
0010 2101-0850001 48.600 ACRE | 1250.00000 60750.00 | 2500.00000 121500.00| 1550.00000 75330.00
CLEARING AND GRUBBING | | |
0020 2101-0850002 1758.000 UNIT | 50.00000 87900.00| 37.50000 65925.00 | 39.00000 68562.00
CLEARING AND GRUBBING | | |
0030 2102-0425071 50283.700 CY | 14.50000 729113.65] 32.50000 1634220.25| 16.00000 804539.20
SPECIAL BACKFILL | | |
0040 2102-2710090 166998.000 CY | 6.50000 1085487.00| 7.00000 1168986.00| 7.25000 1210735.50
EXCAVATION, CLASS 10, WASTE | | |
0050 2102-2712015 10.000 cCY | 300.00000 3000.00| 125.00000 1250.00| 335.00000 3350.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0060 2105-8425005 3215.700 CY | 27.50000 88431.75] 20.00000 64314.00| 30.50000 98078.85
TOPSOIL, FURNISH AND SPREAD | | \
0070 2111-8174100 126333.600 SY | 4.50000 568501.20] 6.75000 852751.80| 5.00000 631668.00
GRANULAR SUBBASE | | \
0080 2113-0001100 114489.800 SY | 1.50000 171734.70| 1.00000 114489.80| 1.70000 194632.66
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | | |
0090 2115-0100000 48.200 CY | 50.00000 2410.00] 69.00000 3325.80] 56.00000 2699.20
MODIFIED SUBBASE | | |
0100 2122-5190501 159.900 sY | 150.00000 23985.00| 128.00000 20467.20| 197.00000 31500.30
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
0110 2122-5191005 8.900 SY | 200.00000 1780.00| 238.00000 2118.20] 375.00000 3337.50
REINFORCED PAVED SHOULDER FOR CONCRETE | | |
BARRIER | | |
0120 2123-7450000 707.000 sSTA | 220.00000 155540.00| 150.00000 106050.00| 245.00000 173215.00
SHOULDER CONSTRUCTION, EARTH | | |
0130 2125-2225050 66.000 sSTA | 375.00000 24750.00 | 425.00000 28050.00| 420.00000 27720.00
RESHAPING DITCHES | | |
0140 2212-0475095 2.000 MILE | 7500.00000 15000.00] 3425.00000 6850.00| 11500.00000 23000.00
CLEANING AND PREPARATION OF BASE | | |
0150 2213-2713300 780.000 CY | 35.00000 27300.00| 18.00000 14040.00] 40.00000 31200.00
EXCAVATION, CLASS 13, FOR WIDENING | | |
0160 2213-8201080 2005.700 SY | 50.00000 100285.00| 48.00000 96273.60] 49.00000 98279.30
| | |
| | |

MIXTURE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 3
Bid Order: 102 Contract ID: 82-2808-144 Primary County: SCOTT
Letting Date: 11/18/14 10:00 A.M.
1 ) CE099 2 ) MCO61 | ( 3 ) BR101

=

(
CEDAR VALLEY CORP., LLC. CCARTHY IMPROVEMENT COMPANY |BRANDT CONST. CO. & SUBSID

LINE NO / ITEM CODE / ALT |

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0170 2214-5145150 3802.300 SY | 8.80000 33460.24| 6.00000 22813.80] 10.25000 38973.58
PAVEMENT SCARIFICATION | | |
0180 2301-0690200 1927.700 SY | 239.00000 460720.30] 155.00000 298793.50] 196.50000 378793.05
BRIDGE APPROACH, RK-20 | | |
0190 2301-1004110 109611.700 SY | 39.88000 4371314.60| 39.50000 4329662.15| 42.50000 4658497.25
STANDARD OR SLIP-FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, QM-C, CLASS 31I | \ \
DURABILITY, 11 IN. | | |
0200 2301-1033100 433.900 SY | 97.86000 42461 .45| 77.00000 33410.30] 144.00000 62481.60
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 10 IN. \ \ \
0210 2301-6911722 LUMP | 1.00000 1.00] 4500.00000 4500.00 | 16500.00000 16500.00
PORTLAND CEMENT CONCRETE PAVEMENT \ \ \
SAMPLES | | |
0220 2303-0043503 5844.200 TON | 63.00000 368184.60| 51.00000 298054.20| 67.75000 395944 .55
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-3 | | |
0230 2303-0246422 350.700 TON | 475.00000 166582.50| 600.00000 210420.00| 742.00000 260219.40
ASPHALT BINDER, PG 64-22 | | |
0240 2303-6911000 LUMP | 5000.00000 5000.00 | 500.00000 500.00| 3950.00000 3950.00
HOT MIX ASPHALT PAVEMENT SAMPLES \ \ \
0250 2304-0100000 13943.600 SY | 46.00000 641405.60 | 41.00000 571687.60| 38.50000 536828.60
DETOUR PAVEMENT | \ \
0260 2401-6750001 LUMP | 35000.00000 35000.00 | 5600.00000 5600.00 | 11500.00000 11500.00
REMOVALS, AS PER PLAN | | \
0270 2402-0425040 207.000 CY | 45.00000 9315.00] 43.00000 8901.00 | 68.50000 14179.50
FLOODED BACKFILL | |
0280 2402-2720100 2872.300 CY | 6.00000 17233.80] 1.00000 2872.30]| 25.00000 71807.50
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0290 2412-0000100 1036.300 SY | 5.15000 5336.95] 3.50000 3627.05] 4.50000 4663.35
LONGITUDINAL GROOVING IN CONCRETE | | |
0300 2416-0100018 2.000 EACH | 1000.00000 2000.00 | 1500.00000 3000.00 | 3750.00000 7500.00
APRONS, CONCRETE, 18 IN. DIA. \ \ \
0310 2416-0100024 42.000 EACH | 1400.00000 58800.00 | 1425.00000 59850.00 | 3800.00000 159600.00
APRONS, CONCRETE, 24 IN. DIA. | \ \
0320 2416-0100036 7.000 EACH | 2000.00000 14000.00]| 3125.00000 21875.00| 4150.00000 29050.00
| | \

APRONS, CONCRETE, 36 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 4
Bid Order: 102 Contract ID: 82-2808-144 Primary County: SCOTT
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) CE099 | ( 2 ) MCO61l | ( 3 ) BR101
|CEDAR VALLEY CORP., LILC. |[MCCARTHY IMPROVEMENT COMPANY |BRANDT CONST. CO. & SUBSID
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0330 2416-1180018 6.000 LF | 67.00000 402.00] 110.00000 660.00| 260.00000 1560.00
CULVERT, CONCRETE ROADWAY PIPE, 18 IN. | | |
DIA. \ \ \
0340 2416-1180024 525.000 LF | 67.00000 35175.00] 75.00000 39375.00] 107.00000 56175.00
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | | |
0350 2416-1180030 24.000 LF | 75.00000 1800.00| 95.00000 2280.00] 158.00000 3792.00
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | | |
DIA. | | |
0360 2416-1180036 206.000 LF | 85.00000 17510.00] 115.00000 23690.00| 150.50000 31003.00
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | |
DIA. | | |
0370 2417-0225024 7.000 EACH | 250.00000 1750.00] 425.00000 2975.00| 1300.00000 9100.00
APRONS, METAL, 24 IN. DIA. | | |
0380 2417-0225030 4.000 EACH | 350.00000 1400.00| 475.00000 1900.00| 1500.00000 6000.00
APRONS, METAL, 30 IN. DIA. | | |
0390 2417-0225036 2.000 EACH | 500.00000 1000.00| 700.00000 1400.00| 1700.00000 3400.00
APRONS, METAL, 36 IN. DIA. | | |
0400 2417-1007000 1490.000 LF | 23.00000 34270.00 | 16.25000 24212 .50 29.50000 43955.00
CORRUGATED PIPE CULVERT, METAL ROADWAY | | |
PIPE, 15 INCH | |
0410 2417-1060024 465.000 LF | 50.00000 23250.00| 40.00000 18600.00| 49.00000 22785.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
24 IN. DIA. | | |
0420 2417-1060030 386.000 LF | 60.00000 23160.00| 60.00000 23160.00| 57.50000 22195.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
30 IN. DIA. \ \ \
0430 2417-1060036 42.000 LF | 70.00000 2940.00| 60.00000 2520.00| 66.00000 2772.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
36 IN. DIA. | | |
0440 2417-5895015 6.000 EACH | 1500.00000 9000.00] 625.00000 3750.00| 1450.00000 8700.00
BEVELED PIPE AND GUARD, 15 INCH | | |
0450 2422-0360024 3.000 EACH | 250.00000 750.00] 1300.00000 3900.00| 3750.00000 11250.00
APRONS, UNCLASSIFIED, 24 IN. DIA. | | |
0460 2502-8212034 47756.700 LF | 6.10000 291315.87| 5.35000 255498.35] 6.00000 286540.20
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0470 2502-8215106 340.000 LF | 35.00000 11900.00| 25.00000 8500.00| 25.75000 8755.00
SUBDRAIN, CORRUGATED METAL PIPE, 6 IN. | | |
| \ \

DIA.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 5
Bid Order: 102 Contract ID: 82-2808-144 Primary County: SCOTT
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) CE099 | ( 2 ) MCO61 | ( 3 ) BR101
|CEDAR VALLEY CORP., LILC. |[MCCARTHY IMPROVEMENT COMPANY |BRANDT CONST. CO. & SUBSID
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt it
0480 2502-8220196 194.000 EACH | 185.00000 35890.00| 165.00000 32010.00] 205.00000 39770.00
SUBDRAIN OUTLET, RF-19E | | |
0490 2503-0500400 8.000 EACH | 3500.00000 28000.00 | 2150.00000 17200.00] 1250.00000 10000.00
BRIDGE END DRAIN, RF-40 | | |
0500 2505-4008120 3703.000 LF | 5.00000 18515.00] 8.00000 29624.00| 5.60000 20736.80
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0510 2505-4008130 230.000 LF | 5.00000 1150.00]| 4.00000 920.00] 5.60000 1288.00
REMOVAL OF CABLE GUARDRAIL | | |
0520 2505-4008300 1975.000 LF | 23.00000 45425.00| 22.00000 43450.00] 25.50000 50362.50
STEEL BEAM GUARDRATL | | |
0530 2505-4008400 9.000 EACH | 2100.00000 18900.00] 2000.00000 18000.00] 2350.00000 21150.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0540 2505-4020580 1.000 EACH | 2100.00000 2100.00| 3000.00000 3000.00| 2350.00000 2350.00
GUARDRAIL, SPECIAL ANCHOR SECTION | |
0550 2505-4021010 9.000 EACH | 375.00000 3375.00| 225.00000 2025.00| 420.00000 3780.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0560 2505-4021700 9.000 EACH | 2650.00000 23850.00| 2300.00000 20700.00| 2950.00000 26550.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0570 2505-4021701 1.000 EACH | 2650.00000 2650.00| 2200.00000 2200.00| 2950.00000 2950.00
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
0580 2505-6000111 2781.000 LF | 23.00000 63963.00| 18.00000 50058.00| 25.75000 71610.75
HIGH TENSION CABLE GUARDRAIL | | |
0590 2505-6000121 14.000 EACH | 2750.00000 38500.00| 3000.00000 42000.00]| 3075.00000 43050.00
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0600 2505-6000131 1.000 EACH | 3500.00000 3500.00]| 2400.00000 2400.00| 3900.00000 3900.00
HIGH TENSION CABLE GUARDRAIL, SPARE | | |
PARTS KIT | | |
0610 2506-4984000 12.400 cCY | 150.00000 1860.00 | 155.00000 1922.00| 255.00000 3162.00
FLOWABLE MORTAR | | |
0620 2510-6745850 191643.900 SY | 4.90000 939055.11 | 5.75000 1101952.43| 5.50000 1054041.45
REMOVAL OF PAVEMENT | | |
0630 2518-0470005 3.000 EACH | 4000.00000 12000.00] 4000.00000 12000.00] 4450.00000 13350.00
CROSSOVER BARRICADE | | |
0640 2518-6910000 12.000 EACH | 200.00000 2400.00| 150.00000 1800.00| 170.00000 2040.00
SAFETY CLOSURE | | |
0650 2520-3350015 1.000 EACH | 7000.00000 7000.00| 16000.00000 16000.00| 17500.00000 17500.00
FIELD OFFICE | | |
0660 2527-9263109 2961.400 STA | 25.00000 74035.00] 18.00000 53305.20] 20.00000 59228.00
| | |
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION

MILLED SHOULDER RUMBLE STRIPS, PCC

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 6
Bid Order: 102 Contract ID: 82-2808-144 Primary County: SCOTT
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) CE099 | ( 2 ) MCO61l | ( 3 ) BR101
| CEDAR VALLEY CORP., LLC. |MCCARTHY IMPROVEMENT COMPANY |BRANDT CONST. CO. & SUBSID
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0670 2527-9263131 270.340 STA | 150.00000 40551.00| 110.00000 29737.40] 123.00000 33251.82
WET RETROREFLECTIVE REMOVABLE TAPE | |
MARKINGS | | |
0680 2527-9263137 16.000 EACH | 125.00000 2000.00] 120.00000 1920.00| 135.00000 2160.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | |
0690 2527-9263180 1640.670 STA | 30.00000 49220.10| 14.00000 22969.38]| 15.75000 25840.55
PAVEMENT MARKINGS REMOVED | | |
0700 2527-9263190 16.000 EACH | 100.00000 1600.00| 120.00000 1920.00] 135.00000 2160.00
SYMBOLS AND LEGENDS REMOVED | | |
0710 2528-4983200 336.000 CDAY | 900.00000 302400.00| 600.00000 201600.00| 1000.00000 336000.00
MONITORING WITH INCIDENT RESPONSE | | |
0720 2528-8400048 1225.000 LF | 10.85000 13291.25| 14.00000 17150.00| 16.00000 19600.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0730 2528-8400157 14.000 EACH | 4000.00000 56000.00| 2000.00000 28000.00] 2250.00000 31500.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0740 2528-8445110 LUMP | 139000.00000 139000.00| 450000.00000 450000.00] 385000.00000 385000.00
TRAFFIC CONTROL | |
0750 2528-9109020 6860.000 LF | 10.00000 68600.00] 12.00000 82320.00| 13.50000 92610.00
TEMPORARY LANE SEPARATOR SYSTEM | | |
0760 2529-2242304 12.000 EACH | 100.00000 1200.00] 150.00000 1800.00| 145.00000 1740.00
CD JOINT ASSEMBLY | | |
0770 2529-2242320 3.000 EACH | 100.00000 300.00] 150.00000 450.00| 190.00000 570.00
CT JOINT | | |
0780 2529-5070110 1277.400 SY | 240.00000 306576.00] 170.00000 217158.00] 247.50000 316156.50
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0790 2529-5070111 84.700 SY | 240.00000 20328.00] 160.00000 13552.00| 265.50000 22487.85
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | | |
FEET OR GREATER IN LENGTH) | | |
0800 2529-5070120 96.000 EACH | 116.00000 11136.00] 160.00000 15360.00| 450.00000 43200.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0810 2529-8174010 100.700 SY | 12.00000 1208.40| 10.00000 1007.00| 12.50000 1258.75
SUBBASE (PATCHES) | | |
0820 2529-8174050 4.000 EACH | 250.00000 1000.00] 250.00000 1000.00] 400.00000 1600.00
PATCH SUBDRAIN | | |
0830 2529-8201000 2.000 EACH | 600.00000 1200.00] 200.00000 400.00] 700.00000 1400.00
JOINT ASSEMBLY, EF | | |
0840 2533-4980005 LUMP | 1623000.00000 1623000.00] 1120000.00000 1120000.00] 1097500.00000 1097500.00
MOBILIZATION | |
0850 2548-0000200 315.700 STA | 19.00000 5998.30] 51.50000 16258.55] 25.50000 8050.35
| | |
| | |

SURFACE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 7
Bid Order: 102 Contract ID: 82-2808-144 Primary County: SCOTT
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) CE099 | ( 2 ) MCO61 | ( 3 ) BR101
|CEDAR VALLEY CORP., LILC. |[MCCARTHY IMPROVEMENT COMPANY |BRANDT CONST. CO. & SUBSID
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0860 2551-0000110 3.000 EACH | 1400.00000 4200.00] 1400.00000 4200.00| 1575.00000 4725.00
TEMP CRASH CUSHION | | |
0870 2599-9999005 3.000 EACH | 1200.00000 3600.00| 900.00000 2700.00| 1000.00000 3000.00
("EACH' ITEM) CROSSOVER BARRICADE | | |
REMOVAL | | |
0880 2601-2633100 4.000 ACRE | 35.00000 140.00] 35.00000 140.00] 50.00000 200.00
MOWING | | |
0890 2601-2634100 16.000 ACRE | 700.00000 11200.00] 700.00000 11200.00] 700.00000 11200.00
MULCHING | | |
0900 2601-2636015 2.000 ACRE | 2000.00000 4000.00| 2000.00000 4000.00| 2250.00000 4500.00
NATIVE GRASS SEEDING | | |
0910 2601-2636043 14.000 ACRE | 400.00000 5600.00| 400.00000 5600.00| 450.00000 6300.00
SEEDING AND FERTILIZING (RURAL) | | |
0920 2601-2642100 16.000 ACRE | 220.00000 3520.00] 220.00000 3520.00] 246.00000 3936.00
STABILIZING CROP - SEEDING AND | | |
FERTILTIZING | | |
0930 2602-0000020 74300.000 LF | 1.75000 130025.00| 1.25000 92875.00| 1.39000 103277.00
SILT FENCE | | |
0940 2602-0000030 18575.000 LF | 1.80000 33435.00] 1.30000 24147.50| 1.45000 26933.75
SILT FENCE FOR DITCH CHECKS | | |
0950 2602-0000071 9288.000 LF | 0.10000 928.80] 0.10000 928.80] 0.15000 1393.20
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0960 2602-0000101 9288.000 LF | 0.50000 4644.00| 0.50000 4644.00| 0.55000 5108.40
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0970 2602-0000312 500.000 LF | 2.50000 1250.00| 2.50000 1250.00| 3.00000 1500.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0980 2602-0000320 500.000 LF | 3.00000 1500.00| 3.00000 1500.00| 4.00000 2000.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 20 IN. DIA. | | |
0990 2602-0000350 1000.000 LF | 0.10000 100.00] 0.10000 100.00] 0.15000 150.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
1000 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
1010 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00]| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 14,004,827.17| S 14,420,073.66] S 14,690,946.76
—————————————————————————————————————————— o
SECTION 0002 ALTERNATE 'AA' OPTION 1: HMA PAVED SHOULDER BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (144)
\



PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR QM-C PCC
PAVEMENT COARSENESS AND WORKABILITY
FACTORS

IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 8
Bid Order: 102 Contract ID: 82-2808-144 Primary County: SCOTT
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) CE099 | ( 2 ) MCOo61l | ( 3 ) BR101
| CEDAR VALLEY CORP., LLC. |MCCARTHY IMPROVEMENT COMPANY |BRANDT CONST. CO. & SUBSID

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
1020 2102-0425071 10654.300 CY | | 23.25000 247712 .48

SPECIAL BACKFILL | |
1030 2122-5500080 55121.000 sSY | | 31.75000 1750091.75]

PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | \

8 IN. | | |
1040 2548-0000100 344.600 STA | | 30.25000 10424 .15|

MILLED SHOULDER RUMBLE STRIPS, HMA | | |

SURFACE | | |
1050 2548-0000110 373.300 GAL | | 13.50000 5039.55]

ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |

RUMBLE STRIPS) | |

SECTION TOTALS | $ | $ 2,013,267.93]| $
—————————————————————————————————————————— o
SECTION 0003 ALTERNATE 'AA' OPTION 2: PCC PAVED SHOULDER BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (144)

\ \ \
1060 2102-0425071 12229.100 CY | 27.00000 330185.70] | 30.00000 366873.00
SPECIAL BACKFILL | |
1070 2122-5190007 55121.000 sSY | 36.18000 1994277.78]| | 31.00000 1708751.00
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | | |
1080 2548-0000200 344.600 STA | 19.00000 6547.40 | | 25.50000 8787.30
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | \ \

SECTION TOTALS | S 2,331,010.88] S | S 2,084,411.30
—————————————————————————————————————————— i i e e
SECTION 0004 NON-PARTICIPATING ITEMS IMX-280-8 (144)2--02-82

\ \ \
1090 2595-0005125 LUMP | 4000.00000 4000.00] 2500.00000 2500.00] 15000.00000 15000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR DAKOTA, MINNESOTA, AND EASTERN | | |
RAILROAD CORP. | |

SECTION TOTALS | S 4,000.00| S 2,500.00] S 15,000.00
—————————————————————————————————————————— i i D i
SECTION 0005 PAYMENT ADJUSTMENT INCENTIVE ITEMS IMX-280-8 (144)2--02-82

\ \
1110 2301-7000110 100000.000 EACH | 1.00000 100000.00 1.00000 100000.00 1.00000 100000.00
PAYMENT ADJUSTMENT |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |
THICKNESS (BY SCHEDULE) |
1120 2301-7000120 88000.000 EACH | 1.00000 1.00000 88000. 1.00000 88000.00
|
|
|
\

|
|
|
\
88000.00]|
|
|
|
\



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 9
Bid Order: 102 Contract ID: 82-2808-144 Primary County: SCOTT
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) CE099 | ( 2 ) MCO61 | ( 3 ) BR101
|CEDAR VALLEY CORP., LILC. |[MCCARTHY IMPROVEMENT COMPANY |BRANDT CONST. CO. & SUBSID
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
1130 2303-7000610 3000.000 EACH | 1.00000 3000.00| 1.00000 3000.00| 1.00000 3000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | |
1140 2303-7000620 3000.000 EACH | 1.00000 3000.00| 1.00000 3000.00| 1.00000 3000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
1150 2317-7000110 82000.000 EACH | 1.00000 82000.00| 1.00000 82000.00| 1.00000 82000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
1160 2317-7000120 16000.000 EACH | 1.00000 16000.00| 1.00000 16000.00| 1.00000 16000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 292,000.00| $ 292,000.00| $ 292,000.00
—————————————————————————————————————————— e

\ \
1170 2401-6750001 LUMP | 600.00000 600.00| 5600.00000 5600.00] 3250.00000 3250.00
REMOVALS, AS PER PLAN | | I
1180 2403-0100000 1.600 CY | 1500.00000 2400.00] 3025.00000 4840.00] 4200.00000 6720.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
1190 2404-7775005 222.000 LB | 1.60000 355.20] 2.50000 555.00] 4.00000 888.00
REINFORCING STEEL, EPOXY COATED | | |
1200 2499-0800000 77.200 LF | 170.00000 13124.00| 92.00000 7102.40] 182.00000 14050.40
PAVING NOTCH REPLACEMENT | | |

SECTION TOTALS | S 16,479.20| S 18,097.40| S 24,908.40
—————————————————————————————————————————— o
SECTION 0007 DESIGN NO. 0214; REPAIRS TO A 159'-8 X 39'-0 PPCB BRIDGE IMX-280-8(144)2--02-82

\ \ \
1210 2499-0800000 80.400 LF | 170.00000 13668.00| 92.00000 7396.80 | 182.00000 14632.80
PAVING NOTCH REPLACEMENT | | \

SECTION TOTALS | S 13,668.00] S 7,396.80] S 14,632.80
—————————————————————————————————————————— e
SECTION 0008  DESIGN NO. 1415; REPAIRS TO A 233'-0 X 39'-0 CONT. I-BEAM BRIDGE IMX-280-8(144)2--02-82

\ \
1220 2499-0800000 85.800 LF 170.00000 14586.00| 92.00000 7893.60] 182.00000 15615.60
PAVING NOTCH REPLACEMENT | \
SECTION TOTALS $ 14,586.00]| $ 7,893.60] $ 15,615.60

SECTION 0009 DESIGN NO. 0115; 140'-0 X 40' CONTINUOUS CONCRETE SLAB BRIDGE IMX-280-8(153)3--02-82



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 10
Bid Order: 102 Contract ID: 82-2808-144 Primary County: SCOTT
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) CE099 | ( 2 ) MCO61 | ( 3 ) BR101
|CEDAR VALLEY CORP., LILC. |[MCCARTHY IMPROVEMENT COMPANY |BRANDT CONST. CO. & SUBSID
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
1230 2104-2710020 1025.100 CY | 14.00000 14351.40| 14.00000 14351.40| 14.50000 14863.95
EXCAVATION, CLASS 10, CHANNEL | | |
1240 2401-6745625 LUMP | 50000.00000 50000.00| 50000.00000 50000.00| 90000.00000 90000.00
REMOVAL OF EXISTING BRIDGE | | |
1250 2402-2720000 97.000 CY | 68.00000 6596.00| 68.00000 6596.00| 25.00000 2425.00
EXCAVATION, CLASS 20 | | |
1260 2403-0100010 478.300 CY | 675.00000 322852.50| 675.00000 322852.50] 700.00000 334810.00
STRUCTURAL CONCRETE (BRIDGE) | | |
1270 2404-7775005 112699.000 LB | 1.00000 112699.00| 1.00000 112699.00| 1.20000 135238.80
REINFORCING STEEL, EPOXY COATED | | |
1280 2414-6424038 302.000 LF | 120.00000 36240.00 | 120.00000 36240.00| 117.75000 35560.50
CONCRETE BARRIER RAIL, 3'-8" | | |
1290 2501-0201042 920.000 LF | 32.00000 29440.00| 32.00000 29440.00| 36.50000 33580.00
PILES, STEEL, HP 10 X 42 | | |
1300 2501-0201473 1500.000 LF | 48.00000 72000.00 | 48.00000 72000.00| 52.00000 78000.00
PILES, STEEL, HP 14 X 73 | | |
1310 2501-5478073 388.000 LF | 83.00000 32204.00 | 83.00000 32204.00] 82.00000 31816.00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 14 X 73 (P10L TYPE 3) | | |
1320 2501-6335010 160.000 LF | 45.00000 7200.00 | 45.00000 7200.00 | 93.25000 14920.00
PREBORED HOLES | |
1330 2507-3250005 1700.300 SY | 1.50000 2550.45| 1.50000 2550.45] 2.00000 3400.60
ENGINEERING FABRIC | | |
1340 2507-6800061 1627.000 TON | 38.00000 61826.00| 38.00000 61826.00| 37.00000 60199.00
REVETMENT, CLASS E | | |
1350 2507-8029000 13.300 TON | 42.00000 558.60| 42.00000 558.60| 50.00000 665.00
EROSION STONE | | |
1360 2533-4980005 LUMP | 56000.00000 56000.00| 56000.00000 56000.00| 42000.00000 42000.00
MOBILIZATION | |
SECTION TOTALS | S 804,517.95] S 804,517.95] S 877,478.85
—————————————————————————————————————————— e
SECTION 0010  SIGNING ITEMS - NON-PARTICIPATING IMX-280-8(156) 2--02-82
\ \ \
1370 2401-6745358 7.000 EACH | 1200.00000 8400.00 | 900.00000 6300.00| 1000.00000 7000.00
REMOVAL OF CONCRETE FOUNDATIONS OF | |
HIGHWAY SIGNS | | I
1380 2524-6765010 4.000 EACH | 175.00000 700.00] 275.00000 1100.00| 300.00000 1200.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
1390 2524-6765110 87.000 EACH | 75.00000 6525.00 | 150.00000 13050.00] 170.00000 14790.00
\ \

REMOVAL OF TYPE A SIGN



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 11
Bid Order: 102 Contract ID: 82-2808-144 Primary County: SCOTT
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) CE099 | ( 2 ) MCO61 | ( 3 ) BR101
|CEDAR VALLEY CORP., LILC. |[MCCARTHY IMPROVEMENT COMPANY |BRANDT CONST. CO. & SUBSID
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
1400 2524-6765120 8.000 EACH | 250.00000 2000.00| 225.00000 1800.00| 250.00000 2000.00
REMOVAL OF TYPE B SIGN | | |
1410 2524-9081275 7.000 EACH | 1500.00000 10500.00] 1800.00000 12600.00] 2000.00000 14000.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 7'-6" | | |
1420 2524-9089100 86.000 EACH | 110.00000 9460.00| 46.00000 3956.00| 51.25000 4407.50
DELINEATOR, RIGID - TYPE I | | |
1430 2524-9089110 134.000 EACH | 112.00000 15008.00| 50.00000 6700.00| 55.75000 7470.50
DELINEATOR, RIGID - TYPE IA | | |
1440 2524-9089200 51.000 EACH | 114.00000 5814.00] 48.00000 2448.00| 53.50000 2728.50
DELINEATOR, RIGID - TYPE IT | | |
1450 2524-9130011 12.000 EACH | 400.00000 4800.00| 305.00000 3660.00| 340.00000 4080.00
GUIDANCE MARKER, CHEVRON W1-8 (SPECIAL) | | |
1460 2524-9210000 9.000 EACH | 175.00000 1575.00| 200.00000 1800.00| 225.00000 2025.00
MILEPOST MARKERS | | |
1470 2524-9276010 2216.100 LF | 12.00000 26593.20| 13.00000 28809.30| 14.50000 32133.45
PERFORATED SQUARE STEEL TUBE POSTS | | |
1480 2524-9276021 46.000 EACH | 250.00000 11500.00] 65.00000 2990.00| 72.50000 3335.00
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, BREAK-AWAY SOIL INSTALLATION | | |
1490 2524-9276027 92.000 EACH | 550.00000 50600.00| 600.00000 55200.00| 670.00000 61640.00
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY | |
1500 2524-9278046 150.500 LF | 50.00000 7525.00 | 75.00000 11287.50] 83.50000 12566.75
STEEL BREAKAWAY SIGN POSTS, RECTANGULAR | | |
TUBE, 4" X o" | | |
1510 2524-9290009 82.000 EACH | 150.00000 12300.00] 225.00000 18450.00] 250.00000 20500.00
SIGN MOUNTING BRACKETS, SPECIAL | | |
1520 2524-9325001 1848.000 SF | 20.00000 36960.00| 24.00000 44352.00| 26.75000 49434.00
TYPE A SIGNS, SHEET ALUMINUM | | |
1530 2524-9380001 240.000 SF | 20.00000 4800.00| 17.00000 4080.00| 19.00000 4560.00
TYPE B SIGNS, EXTRUDED ALUMINUM | | |
STRUCTURAL PANEL | | |
1540 2528-8445110 LUMP | 2750.00000 2750.00| 2500.00000 2500.00] 1115.00000 1115.00
TRAFFIC CONTROL | | |
1550 2533-4980005 LUMP | 14750.00000 14750.00] 5000.00000 5000.00| 5575.00000 5575.00
MOBILIZATION | |
1560 2555-0000010 LUMP | 2500.00000 2500.00| 2200.00000 2200.00| 2225.00000 2225.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
1570 2601-2636043 1.000 ACRE | 400.00000 400.00] 400.00000 400.00] 450.00000 450.00
SEEDING AND FERTILIZING (RURAL) | | |
SECTION TOTALS | $ 235,460.20| $ 228,682.80| $ 253,235.70
—————————————————————————————————————————— o
CONTRACT TOTALS | S 17,716,549.40] S 17,794,430.14] S 18,268,229.41




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
103 Contract ID: 97-0296-232
141118 10:00 A.M.
CONTRACT SIGNED by
15 WORK DAYS Specified Start Date:

GODBERSEN-SMITH CONSTRUCTION CO.
03/30/15

Run Date: 12/19/14
Page: 103 1
Primary County: WOODBURY
Established DBE Goal: 3.00 %

Project: IM-NHS-029-6(232)142--03-97 Project: IM-NHS-029-6(233)142--03-97
Work Type: PCC PAVEMENT - GRADE AND NEW Work Type: BRIDGE REPLACEMENT - PPCB
County: WOODBURY Prj Awd Amt: $6,611,158.49 County: WOODBURY Prj Awd Amt: $1,343,008.16
Route: I-29 Route: I-29
Location: IN THE CITY OF SIOUX CITY FROM 0.5 MILE S. Location: IN THE CITY OF SERGEANT BLUFF, OVER 8TH ST.
OF SERGEANT BLUFF N. TO (SBL) 2.0 MI S. OF JCT. US 20
HARBOR DR. OUTFALL (SBL)
Project: IM-NHS-029-6(234)142--03-97 Project: IM-NHS-029-6(263)142--03-97
Work Type: BRIDGE REPLACEMENT - PPCB Work Type: TRAFFIC SIGNS
County: WOODBURY Prj Awd Amt: $1,539,839.29 County: WOODBURY Prj Awd Amt: $98,203.60
Route: I-29 Route: I-29
Location: IN THE CITY OF SIOUX CITY, OVER UP R.R. (SBL) Location: IN THE CITY OF SIOUX CITY FROM 0.5 MILE S.
OF SERGEANT BLUFFE N. TO
HARBOR DR. OUTFALL (SBL)
GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal
PLUS ITEM TOTAL % OVER
RANK VENDOR NO./NAME TIME BID BID LOW BID
1 GO0020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 9,592,209.54 $ 9,722,209.54 100.00 %
2 CE099 CEDAR VALLEY CORP., LLC. $ 9,615,737.11 $ 9,745,737.11 100.24 %
3 KNO36 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $ 9,911,436.76 $ 10,047,936.76 103.35 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 2
Bid Order: 103 Contract ID: 97-0296-232 Primary County: WOODBURY
Letting Date: 11/18/14 10:00 A.M.
1 ) GO020 2 ) CE099 3 ) KNO036

Q —~
=~

(
GODBERSEN-SMITH CONSTRUCTION EDAR VALLEY CORP., LLC. NIFE RIVER MIDWEST LLC

LINE NO / ITEM CODE / ALT

\

\

\

|
__________________________________________ +_____________________________

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

\
\
\
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
+
SECTION 0001 ROADWAY ITEMS IM-NHS-029-6(232)142--03-97
\ \ \
0010 2102-0425071 19236.100 CY | 15.00000 288541.50] 20.21000 388761.58] 36.00000 692499.60
SPECIAL BACKFILL | |
0020 2102-2625000 130.000 CYy | 10.00000 1300.00] 10.00000 1300.00] 9.00000 1170.00
EMBANKMENT-IN-PLACE | | |
0030 2102-2710070 88686.000 CY | 6.75000 598630.50] 8.80000 780436.80] 5.37000 476243.82
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0040 2102-2712015 50.000 CYy | 10.00000 500.00] 100.00000 5000.00] 20.00000 1000.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | \ \
0050 2105-8425005 11578.000 CY | 15.00000 173670.00| 16.06000 185942.68| 17.00000 196826.00
TOPSOIL, FURNISH AND SPREAD | | |
0060 2105-8425015 14673.000 CY | 5.00000 73365.00| 6.10000 89505.30| 5.50000 80701.50
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0070 2107-0875100 53219.000 cCY | 0.60000 31931.40| 0.30000 15965.70| 0.15000 7982.85
COMPACTION WITH MOISTURE CONTROL \ \ \
0080 2111-8174100 54954 .800 SY | 7.00000 384683.60] 4.18000 229711.06]| 3.00000 164864.40
GRANULAR SUBBASE | \ \
0090 2113-0001100 38889.700 SY | 2.75000 106946.68| 1.35000 52501.10] 1.75000 68056.98
SUBGRADE STABILIZATION MATERIAL, | | \
POLYMER GRID | | |
0100 2115-0100000 833.100 CY | 50.00000 41655.00| 24.84000 20694 .20 33.00000 27492 .30
MODIFIED SUBBASE | | |
0110 2123-7450000 169.680 STA | 275.00000 46662 .00 | 200.00000 33936.00| 300.00000 50904.00
SHOULDER CONSTRUCTION, EARTH | | |
0120 2301-0690200 1834.700 SY | 145.00000 266031.50] 150.00000 275205.00] 155.00000 284378.50
BRIDGE APPROACH, RK-20 \ \ \
0130 2301-1004110 49135.500 SY | 44 .90000 2206183.95] 44 .26000 2174737.23] 50.00000 2456775.00
STANDARD OR SLIP-FORM PORTLAND CEMENT | \
CONCRETE PAVEMENT, QM-C, CLASS 31 | | |
DURABILITY, 11 IN. | | |
0140 2303-0101000 1102.000 SY | 35.00000 38570.00| 31.00000 34162.00| 50.00000 55100.00
HOT MIX ASPHALT MIXTURE, WEDGE, | | |
LEVELING OR STRENGTHENING COURSE | | |
0150 2304-0100000 1505.700 SY | 45.00000 67756.50 | 42.40000 63841.68| 44.00000 66250.80
DETOUR PAVEMENT \ \ \
0160 2312-8260051 300.000 TON | 32.00000 9600.00] 30.55000 9165.00] 44.00000 13200.00
| \ \
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 3
Bid Order: 103 Contract ID: 97-0296-232 Primary County: WOODBURY
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) CE099 | ( 3 ) KNO036
| GODBERSEN-SMITH CONSTRUCTION |CEDAR VALLEY CORP., LLC. |[KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2401-6745650 LUMP | 5500.00000 5500.00 | 6300.00000 6300.00| 25000.00000 25000.00
REMOVAL OF EXISTING STRUCTURES | | |
0180 2402-0425031 34.700 TON | 30.00000 1041.00]| 35.00000 1214.50]| 62.00000 2151.40
GRANULAR BACKFILL | | |
0190 2402-2720100 1203.200 CY | 9.00000 10828.80| 9.00000 10828.80| 9.00000 10828.80
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0200 2412-0000100 4530.800 SY | 2.50000 11327.00]| 2.15000 9741.22| 2.15000 9741.22
LONGITUDINAL GROOVING IN CONCRETE | | |
0210 2416-0100024 5.000 EACH | 900.00000 4500.00| 900.00000 4500.00| 900.00000 4500.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0220 2416-0100030 2.000 EACH | 1400.00000 2800.00| 1400.00000 2800.00| 1400.00000 2800.00
APRONS, CONCRETE, 30 IN. DIA. | | |
0230 2416-0100036 1.000 EACH | 1500.00000 1500.00| 1500.00000 1500.00| 1500.00000 1500.00
APRONS, CONCRETE, 36 IN. DIA. | | |
0240 2416-0100048 1.000 EACH | 2000.00000 2000.00| 2000.00000 2000.00| 2000.00000 2000.00
APRONS, CONCRETE, 48 IN. DIA. | | |
0250 2416-1180024 68.000 LF | 133.00000 9044.00| 133.00000 9044.00| 133.00000 9044.00
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | | |
0260 2416-1180030 96.000 LF | 151.00000 14496.00| 151.00000 14496.00| 151.00000 14496.00
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | | |
DIA. | | |
0270 2416-1180036 116.000 LF | 99.00000 11484.00] 99.00000 11484.00] 99.00000 11484.00
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | | |
DIA. | | |
0280 2416-1180048 84.000 LF | 373.00000 31332.00] 373.00000 31332.00] 373.00000 31332.00
CULVERT, CONCRETE ROADWAY PIPE, 48 IN. | | |
DIA. | | |
0290 2417-0225015 8.000 EACH | 300.00000 2400.00| 300.00000 2400.00| 300.00000 2400.00
APRONS, METAL, 15 IN. DIA. | | |
0300 2417-0225024 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
APRONS, METAL, 24 IN. DIA. | | |
0310 2417-1007000 411.000 LF | 41.70000 17138.70] 41.70000 17138.70] 41.70000 17138.70
CORRUGATED PIPE CULVERT, METAL ENTRANCE | | |
15 IN. DIA. | | |
0320 2417-1040024 68.000 LF | 49.00000 3332.00] 49.00000 3332.00] 49.00000 3332.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0330 2422-1723018 44.000 LF | 40.00000 1760.00| 40.00000 1760.00] 40.00000 1760.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 18 | |
| | |

IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 4
Bid Order: 103 Contract ID: 97-0296-232 Primary County: WOODBURY
Letting Date: 11/18/14 10:00 A.M.
| 1 ) GO020 | ( 2 ) CE099 | ( 3 ) KNO36
| GODBERSEN-SMITH CONSTRUCTION |CEDAR VALLEY CORP., LLC. |KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0340 2422-1723036 64.000 LF | 50.00000 3200.00] 50.00000 3200.00] 50.00000 3200.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 36 | | [
IN. DIA. | | |
0350 2435-0250800 4.000 EACH | 4800.00000 19200.00]| 4800.00000 19200.00| 4800.00000 19200.00
INTAKE, SW-508 | |
0360 2435-0251000 5.000 EACH | 5410.00000 27050.00] 5410.00000 27050.00] 5410.00000 27050.00
INTAKE, SW-510 | |
0370 2435-0251230 3.000 EACH | 2200.00000 6600.00] 2200.00000 6600.00] 2200.00000 6600.00
INTAKE, SW-512, 30 IN. | | |
0380 2435-0251236 1.000 EACH | 2700.00000 2700.00| 2700.00000 2700.00 | 2700.00000 2700.00
INTAKE, SW-512, 36 IN. | | |
0390 2435-0254700 1.000 EACH | 11000.00000 11000.00| 11000.00000 11000.00]| 11000.00000 11000.00
BARRIER INTAKE, SW-547 | | [
0400 2502-8212034 14229.000 LF | 6.25000 88931.25] 6.40000 91065.60 | 5.90000 83951.10
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0410 2502-8220193 16.000 EACH | 275.00000 4400.00| 250.00000 4000.00| 250.00000 4000.00
SUBDRAIN OUTLET (RF-19C) | | |
0420 2502-8220196 55.000 EACH | 275.00000 15125.00| 250.00000 13750.00]| 250.00000 13750.00
SUBDRAIN OUTLET, RF-19E | | |
0430 2503-0114224 375.500 LF | 71.30000 26773.15] 71.30000 26773.15] 71.30000 26773.15
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 24 IN. | | |
0440 2505-4008120 1344.500 LF | 2.50000 3361.25] 2.50000 3361.25] 2.50000 3361.25
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0450 2505-4008130 405.000 LF | 6.00000 2430.00| 6.00000 2430.00| 6.00000 2430.00
REMOVAL OF CABLE GUARDRAIL | | |
0460 2505-4008300 2293.000 LF | 16.00000 36688.00| 15.25000 34968.25]| 15.25000 34968.25
STEEL BEAM GUARDRAIL | | |
0470 2505-4008400 4.000 EACH | 1700.00000 6800.00] 1675.00000 6700.00] 1675.00000 6700.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | [
SECTION | | |
0480 2505-4021010 4.000 EACH | 300.00000 1200.00] 300.00000 1200.00] 300.00000 1200.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0490 2505-4021700 1.000 EACH | 2250.00000 2250.00| 2250.00000 2250.00| 2250.00000 2250.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0500 2505-6000111 355.200 LF | 18.00000 6393.60] 17.80000 6322.56] 17.80000 6322.56
HIGH TENSION CABLE GUARDRAIL | | |
0510 2505-6000121 2.000 EACH | 2500.00000 5000.00] 2250.00000 4500.00] 2250.00000 4500.00
| | |

HIGH TENSION CABLE GUARDRAIL, END ANCHO



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 5
Bid Order: 103 Contract ID: 97-0296-232 Primary County: WOODBURY
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) CE099 | ( 3 ) KNO036
| GODBERSEN-SMITH CONSTRUCTION |CEDAR VALLEY CORP., LLC. |[KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0520 2506-4984000 19.300 cCY | 140.00000 2702.00] 140.00000 2702.00] 140.00000 2702.00
FLOWABLE MORTAR | | |
0530 2507-3250005 180.000 sSY | 2.15000 387.00] 2.15000 387.00] 2.15000 387.00
ENGINEERING FABRIC | | |
0540 2507-6800061 108.000 TON | 40.00000 4320.00] 40.00000 4320.00] 40.00000 4320.00
REVETMENT, CLASS E | | |
0550 2510-6745850 60412.100 SY | 5.00000 302060.50] 5.92000 357639.63| 5.36000 323808.86
REMOVAL OF PAVEMENT | | |
0560 2511-6745900 118.700 SY | 5.00000 593.50] 5.00000 593.50] 4.29000 509.22
REMOVAL OF SIDEWALK | | |
0570 2511-7526005 116.700 SY | 45.00000 5251.50] 45.00000 5251.50] 42.67000 4979.59
SIDEWALK, P.C. CONCRETE, 5 IN. | | |
0580 2513-0001000 1176.500 LF | 80.00000 94120.00]| 78.35000 92178.78| 78.35000 92178.78
CONCRETE BARRIER, BA-100 | | |
0590 2513-0001011 4.000 EACH | 4500.00000 18000.00] 4351.00000 17404.00] 4350.60000 17402.40
CONCRETE BARRIER, BA-101 | | |
0600 2513-0001020 777.000 LF | 130.00000 101010.00]| 127.50000 99067.50] 127.45000 99028.65
CONCRETE BARRIER, BA-102 | | |
0610 2518-0470005 1.000 EACH | 2350.00000 2350.00] 2310.00000 2310.00] 2350.00000 2350.00
CROSSOVER BARRICADE | | |
0620 2518-6910000 13.000 EACH | 100.00000 1300.00| 100.00000 1300.00| 100.00000 1300.00
SAFETY CLOSURE | |
0630 2519-1002072 1737.700 LF | 17.00000 29540.90 | 16.50000 28672.05]| 16.50000 28672.05
FENCE, CHAIN LINK, 72 IN. HEIGHT | | |
0640 2519-3280000 2443.600 LF | 8.00000 19548.80| 2.70000 6597.72| 2.70000 6597.72
FENCE, FIELD | |
0650 2519-4200120 993.700 LF | 4.50000 4471 .65| 5.00000 4968.50| 5.00000 4968.50
REMOVAL OF FENCE, CHAIN LINK | | |
0660 2520-3350010 1.000 EACH | 6500.00000 6500.00| 6000.00000 6000.00| 6065.64000 6065.64
FIELD LABORATORY | | |
0670 2527-9263109 1056.000 STA | 18.00000 19008.00] 18.00000 19008.00| 18.00000 19008.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0680 2527-9263131 155.400 sSTA | 115.00000 17871.00] 115.00000 17871.00] 115.00000 17871.00
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | \ \
0690 2527-9263137 8.000 EACH | 100.00000 800.00] 100.00000 800.00] 100.00000 800.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0700 2527-9263180 1048.270 STA | 14.00000 14675.78| 14.00000 14675.78| 14.00000 14675.78
| | |

PAVEMENT MARKINGS REMOVED



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 6
Bid Order: 103 Contract ID: 97-0296-232 Primary County: WOODBURY
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) CE099 | ( 3 ) KNO036
| GODBERSEN-SMITH CONSTRUCTION |CEDAR VALLEY CORP., LLC. |[KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0710 2527-9263190 8.000 EACH | 100.00000 800.00] 100.00000 800.00] 100.00000 800.00
SYMBOLS AND LEGENDS REMOVED | | |
0720 2528-4983200 338.000 CDAY | 850.00000 287300.00] 650.00000 219700.00] 850.00000 287300.00
MONITORING WITH INCIDENT RESPONSE | | |
0730 2528-84000438 1872.000 LF | 7.65000 14320.80| 7.65000 14320.80| 7.65000 14320.80
TEMPORARY BARRTIER RATL, CONCRETE | | |
0740 2528-8400157 6.000 EACH | 4000.00000 24000.00| 4000.00000 24000.00| 4000.00000 24000.00
TEMPORARY FLOODLIGHTING LUMINATIRE | | |
0750 2528-8445110 LUMP | 75000.00000 75000.00] 69000.00000 69000.00| 65000.00000 65000.00
TRAFFIC CONTROL | |
0760 2528-9109020 3208.000 LF | 5.50000 17644.00| 5.50000 17644.00| 5.50000 17644.00
TEMPORARY LANE SEPARATOR SYSTEM | | |
0770 2533-4980005 LUMP | 400000.00000 400000.00| 426203.00000 426203.00| 400000.00000 400000.00
MOBILIZATION | | |
0780 2551-0000110 5.000 EACH | 900.00000 4500.00| 900.00000 4500.00| 900.00000 4500.00
TEMP CRASH CUSHION | | |
0790 2551-0000210 3.000 EACH | 18000.00000 54000.00| 16495.00000 49485.00| 16495.00000 49485.00
PERMANENT CRASH CUSHION | | |
0800 2551-0000300 3.000 EACH | 100.00000 300.00] 75.00000 225.00] 75.00000 225.00
PERMANENT CRASH CUSHION SPARE PARTS KIT | | |
0810 2599-9999018 18.500 SY | 55.00000 1017.50] 75.00000 1387.50]| 135.00000 2497.50
("SQUARE YARDS' ITEM) PCC MEDIAN | |
CONCRETE CAP, 4 IN. | | |
0820 2601-2634100 20.400 ACRE | 700.00000 14280.00] 700.00000 14280.00] 700.00000 14280.00
MULCHING | | |
0830 2601-2634105 1.000 ACRE | 3500.00000 3500.00| 2750.00000 2750.00| 2750.00000 2750.00
MULCHING, BONDED FIBER MATRIX | | |
0840 2601-2636043 20.400 ACRE | 550.00000 11220.00] 485.00000 9894.00| 485.00000 9894.00
SEEDING AND FERTILIZING (RURAL) | | |
0850 2601-2636044 1.000 ACRE | 950.00000 950.00| 1850.00000 1850.00| 1850.00000 1850.00
SEEDING AND FERTILIZING (URBAN) | | |
0860 2601-2642100 20.400 ACRE | 295.00000 6018.00| 345.00000 7038.00 | 345.00000 7038.00
STABILIZING CROP - SEEDING AND | | |
FERTILTZING | | |
0870 2601-2642120 1.000 ACRE | 495.00000 495.00| 1850.00000 1850.00| 1850.00000 1850.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
0880 2602-0000020 24580.800 LF | 2.00000 49161.60| 1.20000 29496.96| 1.20000 29496.96
SILT FENCE | | |
0890 2602-0000030 3378.000 LF | 2.25000 7600.50] 1.75000 5911.50] 1.75000 5911.50
| \ \

SILT FENCE FOR DITCH CHECKS



Bid Order: 103
Letting Date: 11/18/14 10:00 A.M.

Contract ID:

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

97-0296-232

Run Date: 12/19/14
Page: 103 7

Primary County: WOODBURY

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0900 2602-0000050 10.000 EACH
SILT BASINS

0910 2602-0000071 21916.700 LF
REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

0920 2602-0000080 10.000 EACH
REMOVAL OF SILT BASINS

0930 2602-0000101 2191.600 LF

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0940 2602-0000312 800.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0950 2602-0000320 800.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

0960 2602-0000350 1600.000 LF
REMOVAL OF PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE

0970 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0980 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

0990 2301-7000110 44000.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT
THICKNESS (BY SCHEDULE)

1000 2301-7000120 39000.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR QM-C PCC
PAVEMENT COARSENESS AND WORKABILITY
FACTORS

1010 2317-7000110 37000.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT
SMOOTHNESS (BY SCHEDULE)

SECTION TOTALS

SECTION 0003 DESIGN NO. 0815; 163'-10 X

Q —~

G0O020

ODBERSEN-SMITH CONSTRUCTION

.00000 3200.

.00000 4800.

.25000 400.

.00000 500.
.00000 1000.

$ 6,371,158.

.00000 39000.00

.00000 37000.00

Q —~

EDAR VALLEY CORP.,

I ( 3 ) KNO036
LIC. |[KNIFE RIVER MIDWEST LLC
|
AMOUNT | UNIT PRICE AMOUNT
_____________________________ +_____________________________
750.00] 247.88000 2478.80
|
4383.34| 0.20000 4383.34
|
|
750.00] 247.88000 2478.80
|
876.64| 0.40000 876.64
|
|
2200.00] 2.75000 2200.00
|
\
3000.00| 3.75000 3000.00
\
|
640.00| 0.40000 640.00
|
|
500.00] 500.00000 500.00
|
1000.00| 1000.00000 1000.00
|
6,354,490.06]| S 6,657,435.71
+ _____________________________
\
44000.00] 1.00000 44000.00
|
|
|
39000.00| 1.00000 39000.00
|
\
|
|
37000.00 | 1.00000 37000.00
|
\
|
120,000.00] $ 120,000.00
_____________________________ +_____________________________

IM-NHS-029-6(233)142--03-97
\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 8
Bid Order: 103 Contract ID: 97-0296-232 Primary County: WOODBURY
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) CE099 | ( 3 ) KNO036
| GODBERSEN-SMITH CONSTRUCTION |CEDAR VALLEY CORP., LLC. |[KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
1020 2401-6745625 LUMP | 50000.00000 50000.00] 55000.00000 55000.00| 55000.00000 55000.00
REMOVAL OF EXISTING BRIDGE | | |
1030 2402-2720000 745.000 CY | 55.00000 40975.00| 55.00000 40975.00| 55.00000 40975.00
EXCAVATION, CLASS 20 | | |
1040 2403-0100010 262.200 CY | 495.00000 129789.00| 495.00000 129789.00| 495.00000 129789.00
STRUCTURAL CONCRETE (BRIDGE) | | |
1050 2403-7000210 395.900 CY | 555.00000 219724.50] 545.00000 215765.50] 545.00000 215765.50
HIGH PERFORMANCE STRUCTURAL CONCRETE | |
1060 2404-7775000 20750.000 LB | 0.90000 18675.00] 0.90000 18675.00] 0.90000 18675.00
REINFORCING STEEL | | |
1070 2404-7775005 141618.000 LB | 1.12000 158612.16| 1.12000 158612.16| 1.12000 158612.16
REINFORCING STEEL, EPOXY COATED | | |
1080 2407-0550000 7.000 EACH | 7000.00000 49000.00] 7000.00000 49000.00] 7000.00000 49000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, SC42 | |
1090 2407-0550000 7.000 EACH | 7500.00000 52500.00| 7500.00000 52500.00| 7500.00000 52500.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, SC50 | |
1100 2407-0550000 7.000 EACH | 9500.00000 66500.00 | 9500.00000 66500.00| 9500.00000 66500.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, SC67 | | |
1110 2414-6424038 358.000 LF | 66.00000 23628.00| 66.00000 23628.00| 66.00000 23628.00
CONCRETE BARRIER RAIL, 3'-8" | | |
1120 2501-0201057 10060.000 LF | 41.00000 412460.00| 41.00000 412460.00| 41.00000 412460.00
PILES, STEEL, HP 10 X 57 | | |
1130 2501-6335010 220.000 LF \ 31.00000 6820.00| 31.00000 6820.00| 31.00000 6820.00
PREBORED HOLES | |
1140 2507-2638610 775.000 SY | 59.00000 45725.00| 59.00000 45725.00| 59.00000 45725.00
CONCRETE SLOPE PROTECTION | | |
1150 2507-2638660 10.900 sY | 55.00000 599.50] 55.00000 599.50] 55.00000 599.50
BRIDGE WING ARMORING - MACADAM STONE | | |
1160 2533-4980005 LUMP | 65000.00000 65000.00 | 80000.00000 80000.00] 80000.00000 80000.00
MOBILIZATION | |
1170 2599-9999020 200.000 TON | 15.00000 3000.00] 20.00000 4000.00| 30.02000 6004.00
("TONS' ITEM) ASPHALT MILLINGS 8TH | | |
STREET | | |
SECTION TOTALS | $ 1,343,008.16/| $ 1,360,049.16| $ 1,362,053.16
—————————————————————————————————————————— R et et ettt e
SECTION 0004 DESIGN NO. 0915; 180'-6 X 61'-4 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE IM-NHS-029-6(234)142--03-97
\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 9
Bid Order: 103 Contract ID: 97-0296-232 Primary County: WOODBURY
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) CE099 | ( 3 ) KNO036
| GODBERSEN-SMITH CONSTRUCTION |CEDAR VALLEY CORP., LLC. |[KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
1180 2401-6745625 LUMP | 50000.00000 50000.00| 55000.00000 55000.00] 55000.00000 55000.00
REMOVAL OF EXISTING BRIDGE | | |
1190 2402-2720000 656.000 CY | 55.00000 36080.00| 55.00000 36080.00| 55.00000 36080.00
EXCAVATION, CLASS 20 | | |
1200 2403-0100010 436.400 CY | 495.00000 216018.00] 495.00000 216018.00] 495.00000 216018.00
STRUCTURAL CONCRETE (BRIDGE) | | |
1210 2403-7000210 391.600 CY | 545.00000 213422.00] 545.00000 213422.00] 545.00000 213422.00
HIGH PERFORMANCE STRUCTURAL CONCRETE | |
1220 2404-7775000 59729.000 LB | 0.90000 53756.10| 0.90000 53756.10| 0.90000 53756.10
REINFORCING STEEL | | |
1230 2404-7775005 139917.000 LB | 1.07000 149711.19] 1.07000 149711.19] 1.07000 149711.19
REINFORCING STEEL, EPOXY COATED | | |
1240 2407-0550000 7.000 EACH | 6800.00000 47600.00| 6800.00000 47600.00| 6800.00000 47600.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, SB46 | |
1250 2407-0550000 7.000 EACH | 8800.00000 61600.00| 8800.00000 61600.00| 8800.00000 61600.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, SB63 | |
1260 2407-0550000 7.000 EACH | 9500.00000 66500.00 | 9500.00000 66500.00 | 9500.00000 66500.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, SB67 | | |
1270 2408-7800000 6316.000 LB | 3.00000 18948.00| 3.00000 18948.00| 3.00000 18948.00
STRUCTURAL STEEL | | |
1280 2414-6424038 381.000 LF | 66.00000 25146.00| 66.00000 25146.00| 66.00000 25146.00
CONCRETE BARRIER RAIL, 3'-8" | | |
1290 2501-0201057 10390.000 LF | 41.00000 425990.00| 41.00000 425990.00| 41.00000 425990.00
PILES, STEEL, HP 10 X 57 | | |
1300 2501-6335010 190.000 LF | 31.00000 5890.00| 31.00000 5890.00| 31.00000 5890.00
PREBORED HOLES \ \
1310 2507-2638620 1067.000 SY | 48.00000 51216.00| 48.00000 51216.00| 48.00000 51216.00
MACADAM STONE SLOPE PROTECTION | | |
1320 2507-2638660 8.400 SY | 55.00000 462.00]| 55.00000 462.00] 55.00000 462.00
BRIDGE WING ARMORING - MACADAM STONE | |
1330 2533-4980005 LUMP | 65000.00000 65000.00 | 80000.00000 80000.00| 80000.00000 80000.00
MOBILIZATION \ \
1340 2595-0005150 LUMP | 7500.00000 7500.00 | 14750.00000 14750.00] 5500.00000 5500.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | \
FOR UNION PACIFIC RATILROAD CO. | | |
1341 2501-8400172 LUMP | 45000.00000 45000.00] 50000.00000 50000.00] 50000.00000 50000.00
TEMPORARY SHORING | | |
SECTION TOTALS | S 1,539,839.29| $ 1,572,089.29| $ 1,562,839.29
—————————————————————————————————————————— e
SECTION 0005  SIGNING ITEMS IM-NHS-029-6(263)142--03-97
\



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 10
Bid Order: 103 Contract ID: 97-0296-232 Primary County: WOODBURY
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) 60020 | ( 2 ) CE099 | ( 3 ) KNO36
| GODBERSEN-SMITH CONSTRUCTION |CEDAR VALLEY CORP., LLC. |[KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
1350 2401-6745355 11.000 EACH | 350.00000 3850.00 | 350.00000 3850.00| 350.00000 3850.00
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |
SIGNS | | |
1360 2524-6765210 5.000 EACH | 100.00000 500.00 | 100.00000 500.00| 100.00000 500.00
REMOVAL OF TYPE A SIGN ASSEMBLY | | |
1370 2524-6765220 10.000 EACH | 500.00000 5000.00 | 500.00000 5000.00 | 500.00000 5000.00
REMOVAL OF TYPE B SIGN ASSEMBLY | | |
1380 2524-9081275 10.000 EACH | 1000.00000 10000.00| 1000.00000 10000.00 | 1000.00000 10000.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-8" DIA. X 7'-6" | | |
1390 2524-9081290 7.000 EACH | 1050.00000 7350.00 | 1050.00000 7350.00 | 1050.00000 7350.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-8" DIA. X 9'-0" | | |
1400 2524-9089100 21.000 EACH | 100.00000 2100.00| 100.00000 2100.00| 100.00000 2100.00
DELINEATOR, RIGID - TYPE I \ | |
1410 2524-9089110 26.000 EACH | 100.00000 2600.00 | 100.00000 2600.00 | 100.00000 2600.00
DELINEATOR, RIGID - TYPE IA | \ |
1420 2524-9089200 19.000 EACH | 100.00000 1900.00| 100.00000 1900.00| 100.00000 1900.00
DELINEATOR, RIGID - TYPE II | | \
1430 2524-9210000 2.000 EACH | 170.00000 340.00| 170.00000 340.00| 170.00000 340.00
MILEPOST MARKERS | |
1440 2524-9276010 192.000 LF | 10.00000 1920.00| 10.00000 1920.00| 10.00000 1920.00
PERFORATED SQUARE STEEL TUBE POSTS | | |
1450 2524-9276027 6.000 EACH | 650.00000 3900.00| 650.00000 3900.00| 650.00000 3900.00
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY | | |
1460 2524-9278046 19.200 LF | 48.00000 921.60] 48.00000 921.60] 48.00000 921.60
STEEL BREAKAWAY SIGN POSTS, RECTANGULAR | \ |
TUBE, 4" X 6" | |
1470 2524-9281210 180.000 LF | 53.00000 9540.00| 53.00000 9540.00] 53.00000 9540.00
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, W 8 X 21 | | |
1480 2524-9281426 167.000 LF | 58.00000 9686.00| 58.00000 9686.00| 58.00000 9686.00
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, W 12 X 26 | | I
1490 2524-9290009 1.000 EACH | 100.00000 100.00] 100.00000 100.00] 100.00000 100.00
SIGN MOUNTING BRACKETS, SPECIAL \ | |
1500 2524-9325001 100.000 SF | 16.00000 1600.00] 16.00000 1600.00] 16.00000 1600.00
TYPE A SIGNS, SHEET ALUMINUM | | |
1510 2524-9380001 763.000 SF | 27.00000 20601.00] 27.00000 20601.00] 27.00000 20601.00
| | \
| | |



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 12/19/14
Page: 103 11

Bid Order: 103 Contract ID: 97-0296-232 Primary County: WOODBURY
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) CE099 | ( 3 ) KNO36
| GODBERSEN-SMITH CONSTRUCTION |CEDAR VALLEY CORP., LLC. |[KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T T T T e e
1520 2528-8445110 LUMP | 2500.00000 2500.00] 2750.00000 2750.00] 2750.00000 2750.00
TRAFFIC CONTROL | | |
1530 2533-4980005 LUMP | 10000.00000 10000.00| 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATION | | |
1540 2599-9999005 69.000 EACH | 55.00000 3795.00] 50.00000 3450.00] 50.00000 3450.00
("EACH' ITEM) REMOVAL OF REFERENCE | |
POSTS AND | | |
SECTION TOTALS | S 98,203.60] S 89,108.60] S 89,108.60
—————————————————————————————————————————— ittt T Tttt e
SECTION 0006 INCENTIVE / DISINCENTIVE ITEM FOR THE CONTRACT
\ \ \
1550 2528-5160100 30.000 CDAY | 4000.00000 120000.00| 4000.00000 120000.00| 4000.00000 120000.00
CRITICAL CLOSURE ACTIVITY INCENTIVE | | |
PAYMENT (OR DISINCENTIVE ASSESSMENT) , | | |
SITE 01 | \ \
SECTION TOTALS | S 120,000.00] S 120,000.00] S 120,000.00
—————————————————————————————————————————— ittt T it
CONTRACT TOTALS | S 9,592,209.54| S 9,615,737.11]| S 9,911,436.76
COST PLUS TIME TOTALS | S 9,722,209.54| S 9,745,737.11 | S 10,047,936.76




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
151 Contract ID: 04-0027-038
141118 10:00 A.M.
CONTRACT SIGNED by
110 WORK DAYS Late Start Date:

NORRIS ASPHALT PAVING CO., LC
05/18/15

Run Date: 12/19/14
Page: 151 1

Primary County: APPANOOSE
No Established DBE Goal

$ 6,530,570.97

Project: STPN-002-7(38)--2J-04
Work Type: HMA RESURFACING
County: APPANOOSE Prj Awd Amt: $6,530,570.97
Route: IOWA 2
Location: FROM WAYNE CO. LINE E. TO CENTERVILLE
RANK VENDOR NO./NAME
1 NO081 NORRIS ASPHALT PAVING CO., LC
2 HE400 HENNINGSEN CONSTRUCTION, INC.

100.00 %

$ 6,534,907.84 100.06



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 2
Bid Order: 151 Contract ID: 04-0027-038 Primary County: APPANOOSE
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) NOO81 | ( 2 ) HE400 | ( )
INORRIS ASPHALT PAVING CO., L |HENNINGSEN CONSTRUCTION, INC |
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 426.000 UNIT | 52.00000 22152.00] 35.00000 14910.00|
CLEARING AND GRUBBING | | |
0020 2102-0425070 855.800 TON | 33.55000 28712.09] 35.00000 29953.00]
SPECIAL BACKFILL | |
0030 2102-2625000 2483.000 CY | 15.00000 37245.00 | 18.00000 44694 .00 |
EMBANKMENT-IN-PLACE | | |
0040 2102-2713090 2384.000 CY | 23.50000 56024.00| 15.00000 35760.00|
EXCAVATION, CLASS 13, WASTE | \ \
0050 2105-8425005 280.000 cCY | 25.00000 7000.00| 30.00000 8400.00 |
TOPSOIL, FURNISH AND SPREAD | | \
0060 2121-7425020 16279.600 TON | 23.05000 375244.78| 19.72000 321033.71]
GRANULAR SHOULDERS, TYPE B | | |
0070 2122-5190501 75.600 SY | 116.00000 8769.60 | 108.00000 8164.80|
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | |
BRIDGE END DRAIN) | | |
0080 2122-5500080 3722.700 SY | 50.13000 186618.95| 43.21000 160857.87|
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
0090 2122-7450080 1858.900 SY | 55.87000 103856.74 | 50.46000 93800.09|
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | | |
CONCRETE, 8 IN. \ | \
0100 2123-7450000 558.830 STA | 20.00000 11176.60] 10.52000 5878.89]
SHOULDER CONSTRUCTION, EARTH | | |
0110 2125-2225050 2.000 STA | 500.00000 1000.00| 500.00000 1000.00|
RESHAPING DITCHES | | |
0120 2212-0475095 1.600 MILE | 1000.00000 1600.00| 1000.00000 1600.00|
CLEANING AND PREPARATION OF BASE | | |
0130 2212-5070310 1979.900 SY | 83.20000 164727.68]| 76.00000 150472.40]
PATCHES, FULL-DEPTH REPAIR | | |
0140 2212-5070322 407.100 SY | 80.00000 32568.00] 75.00000 30532.50]
PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX | | |
ASPHALT | | \
0150 2212-5070330 178.000 EACH | 140.00000 24920.00] 92.00000 16376.00|
PATCHES BY COUNT (REPAIR) | | |
0160 2213-2713300 4061.700 CY | 9.58000 38911.09| 4.77000 19374.31|
| | |

EXCAVATION, CLASS 13, FOR WIDENING



IOWA DEPARTMENT OF TRANSPORTATION

REMOVE AND REINSTALL RIGID PIPE CULVERT

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 3
Bid Order: 151 Contract ID: 04-0027-038 Primary County: APPANOOSE
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) NOO081 | ( 2 ) HE400 | )
|[NORRIS ASPHALT PAVING CO., L |HENNINGSEN CONSTRUCTION, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2213-8200000 8351.200 TON | 43.18000 360604.82| 41.88000 349748.26|
BASE WIDENING, HOT MIX ASPHALT MIXTURE | | |
0180 2214-5145160 453.000 TON | 48.65000 22038.45| 37.11000 16810.83]
PAVEMENT SCARIFICATION | | |
0190 2301-0690250 1052.700 SY | 183.64000 193317.83| 195.00000 205276.50]
BRIDGE APPROACH, RK-25 | | |
0200 2303-0001000 1307.500 TON | 56.30000 73612.25]| 48.06000 62838.45]
HOT MIX ASPHALT MIXTURE, WEDGE, | | |
LEVELING OR STRENGTHENING COURSE | | \
0210 2303-0032500 24017.500 TON | 40.47000 971988.23| 37.76000 906900.80 |
HOT MIX ASPHALT MIXTURE (1,000,000 | | \
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0220 2303-0033504 23804.800 TON | 40.47000 963380.26| 38.53000 917198.94 |
HOT MIX ASPHALT MIXTURE (1,000,000 | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-4 | | \
0230 2303-0245828 3373.000 TON | 623.60000 2103402.80| 609.00000 2054157.00|
ASPHALT BINDER, PG 58-28 | | |
0240 2303-6911000 LUMP | 4400.00000 4400.00| 6000.00000 6000.00|
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0250 2402-2720100 271.000 CY | 26.00000 7046.00 | 10.00000 2710.00]
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0260 2416-0100024 1.000 EACH | 1400.00000 1400.00| 1500.00000 1500.00|
APRONS, CONCRETE, 24 IN. DIA. | | |
0270 2416-0101036 33.000 EACH | 700.00000 23100.00| 800.00000 26400.00|
REMOVE AND REINSTALL CONCRETE PIPE | | |
APRONS LESS THAN OR EQUAL TO 36 IN. | |
0280 2416-0101136 1.000 EACH | 1500.00000 1500.00| 1000.00000 1000.00|
REMOVE AND REINSTALL CONCRETE PIPE | | |
APRONS GREATER THAN 36 IN. | | \
0290 2416-1180024 8.000 LF | 80.00000 640.00| 100.00000 800.00]
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | \ \
0300 2416-1541036 302.000 LF | 70.00000 21140.00| 85.00000 25670.00 |
REMOVE AND REINSTALL RIGID PIPE CULVERT | | |
LESS THAN OR EQUAL TO 36 IN. | | |
0310 2416-1541136 12.000 LF | 150.00000 1800.00| 100.00000 1200.00]|
| | |
| | |

GREATER THAN 36

IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 4
Bid Order: 151 Contract ID: 04-0027-038 Primary County: APPANOOSE
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) NOO081 | ( 2 ) HE400 | ( )
|[NORRIS ASPHALT PAVING CO., L |HENNINGSEN CONSTRUCTION, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0320 2502-8212034 11560.000 LF | 7.00000 80920.00| 9.95000 115022.00]|
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0330 2502-8220196 118.000 EACH | 195.00000 23010.00| 185.00000 21830.00|
SUBDRAIN OUTLET, RF-19E | | |
0340 2503-0500400 2.000 EACH | 3000.00000 6000.00| 5000.00000 10000.00|
BRIDGE END DRAIN, RF-40 | | |
0350 2505-4008120 624.000 LF | 7.00000 4368.00] 5.00000 3120.00]
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0360 2505-4008300 200.000 LF | 17.00000 3400.00| 18.00000 3600.00|
STEEL BEAM GUARDRAIL | | |
0370 2505-4008400 8.000 EACH | 1700.00000 13600.00]| 1700.00000 13600.00]|
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0380 2505-4021010 8.000 EACH | 200.00000 1600.00| 250.00000 2000.00|
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0390 2505-4021700 8.000 EACH | 1950.00000 15600.00] 1900.00000 15200.00]
STEEL BEAM GUARDRATIL END TERMINAL | |
0400 2507-3250005 100.000 sSY | 5.00000 500.00] 4.00000 400.00]
ENGINEERING FABRIC | | |
0410 2507-6800061 20.000 TON | 60.00000 1200.00| 40.00000 800.00]
REVETMENT, CLASS E | | |
0420 2510-6745850 1088.200 SY | 13.00000 14146.60| 10.00000 10882.00|
REMOVAL OF PAVEMENT | | |
0430 2520-3350015 1.000 EACH | 2000.00000 2000.00| 5000.00000 5000.00]|
FIELD OFFICE | | |
0440 2527-9263109 3678.600 STA | 8.85000 32555.61| 8.85000 32555.61|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0450 2527-9263131 9.200 STA | 115.00000 1058.00| 115.00000 1058.00|
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0460 2527-9263137 2.000 EACH | 100.00000 200.00] 100.00000 200.00|
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0470 2527-9263180 118.560 STA | 22.50000 2667.60] 22.50000 2667.60]
PAVEMENT MARKINGS REMOVED | | |
0480 2528-8400048 2175.000 LF | 8.75000 19031.25] 8.75000 19031.25]
TEMPORARY BARRIER RAIL, CONCRETE | | |
0490 2528-8400256 2.000 EACH | 3750.00000 7500.00] 3750.00000 7500.00]|
| | |

TEMPORARY TRAFFIC SIGNALS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 5
Bid Order: 151 Contract ID: 04-0027-038 Primary County: APPANOOSE
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) NOO81 | ( 2 ) HE400 | ( )
INORRIS ASPHALT PAVING CO., L |HENNINGSEN CONSTRUCTION, INC |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0500 2528-8445110 LUMP | 15750.00000 15750.00] 48625.00000 48625.00 |

TRAFFIC CONTROL | |
0510 2528-8445113 205.000 EACH | 345.00000 70725.00 | 345.00000 70725.00 |

FLAGGERS | \ \
0520 2528-8445115 100.000 EACH | 515.00000 51500.00 | 515.00000 51500.00|

PILOT CARS | | \
0530 2529-2242304 18.000 EACH | 115.00000 2070.00 | 100.00000 1800.00|

CD JOINT ASSEMBLY | | |
0540 2530-0400061 88.500 TON | 130.00000 11505.00| 145.00000 12832.50]

HOT MIX ASPHALT (PARTIAL DEPTH PATCH | | |

MATERIAL) | | \
0550 2533-4980005 LUMP | 29670.00000 29670.00] 284025.00000 284025.00]

MOBILIZATION | |
0560 2540-4480507 25460.400 LF | 2.11000 53721.44| 2.30000 58558.92 |

LONGITUDINAL JOINT REPAIR | | |
0570 2548-0000100 1150.200 STA | 6.50000 7476.30 | 10.55000 12134.61|

MILLED SHOULDER RUMBLE STRIPS, HMA | | |

SURFACE | | \
0580 2548-0000110 1246.000 GAL | 5.00000 6230.00] 5.00000 6230.00]

ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |

RUMBLE STRIPS) \ \
0590 2551-0000110 8.000 EACH | 850.00000 6800.00| 850.00000 6800.00]

TEMP CRASH CUSHION | | |
0600 2601-2634100 1.100 ACRE | 700.00000 770.00 | 700.00000 770.00 |

MULCHING | | |
0610 2601-2636043 1.100 ACRE | 1900.00000 2090.00 | 1900.00000 2090.00 |

SEEDING AND FERTILIZING (RURAL) | | |
0620 2601-3000201 323.000 EACH | 4.00000 1292.00| 5.00000 1615.00|

HERBICIDE APPLICATION, CUT STUMP | | |
0630 2602-0000020 1630.000 LF | 1.80000 2934.00| 1.80000 2934.00|

SILT FENCE \ \ \
0640 2602-0000101 815.000 LF | 0.50000 407.50| 0.50000 407.50|

MAINTENANCE OF SILT FENCE OR SILT FENCE | \

FOR DITCH CHECK | |
0650 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00]

MOBILIZATIONS, EROSION CONTROL | | |
0660 2602-0010020 1.000 EACH | 1000.00000 1000.00 | 1000.00000 1000.00|

MOBILIZATIONS, EMERGENCY EROSION CONTRO | \ \

SECTION TOTALS | $ 6,343,695.47| $ 6,348,032.34| $

—————————————————————————————————————————— e e

SECTION 0002
\

PAYMENT ADJUSTMENT INCENTIVE ITEMS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 6
Bid Order: 151 Contract ID: 04-0027-038 Primary County: APPANOOSE
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) NOO081 | ( 2 ) HE400 | ( )
|[NORRIS ASPHALT PAVING CO., L |HENNINGSEN CONSTRUCTION, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0670 2303-7000610 24500.000 EACH | 1.00000 24500.00| 1.00000 24500.00|
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | |
0680 2303-7000620 24500.000 EACH | 1.00000 24500.00| 1.00000 24500.00|
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0690 2317-7000120 66000.000 EACH | 1.00000 66000.00 | 1.00000 66000.00|
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | \

SECTION TOTALS | S 115,000.00] S 115,000.00] S
—————————————————————————————————————————— e
SECTION 0003 DESIGN NO. 0215 193'-0 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

\ \ \

0700 2401-6745636 LUMP | 5930.00000 5930.00| 5930.00000 5930.00|
REMOVAL OF EXISTING HANDRAIL AND END | |

POSTS | | |

0710 2414-6431100 421.900 LF | 72.50000 30587.75]| 72.50000 30587.75]|

RETROFIT CONCRETE BARRIER RAILING | | |

SECTION TOTALS | $ 36,517.75] $ 36,517.75] $
—————————————————————————————————————————— R i et
SECTION 0004 DESIGN NO. 0315; 184'-8 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

\ \ \

0720 2401-6745636 LUMP | 5930.00000 5930.00| 5930.00000 5930.00]

REMOVAL OF EXISTING HANDRAIL AND END | | |

POSTS \ \ \

0730 2414-6431100 405.900 LF | 72.50000 29427.75| 72.50000 29427.75|
RETROFIT CONCRETE BARRIER RAILING | |

SECTION TOTALS | S 35,357.75] S 35,357.75] S
—————————————————————————————————————————— e

CONTRACT TOTALS | $ 6,530,570.97| $ 6,534,907.84| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
152 Contract ID: 05-C005-060
141118 10:00 A.M.
AWARD RECOMMENDED to
25 WORK DAYS Late Start Date:

HENNINGSEN CONSTRUCTION, INC.
09/08/15

Run Date:

Primary County: AUDUBON
No Established DBE Goal

$ 849,375.40
$ 1,023,135.22

12/19/14
Page: 152 1

Project: FM-C005(60)--55-05
Work Type: HMA RESURFACING/COLD IN-PLACE RECYCLING
County: AUDUBON Prj Awd Amt: $849,375.40
Route: F-16
Location: ON F-16, FROM US HWY 71 WEST 2.5 MILES TO
THE INTERSECTION O F F-16 (1ST ST.) AND MAIN
ST. WITHIN THE CITY OF GRAY
RANK VENDOR NO./NAME
1 HE400 HENNINGSEN CONSTRUCTION, INC.
2 WE540 WESTERN ENGINEERING CO., INC.
3 0.051 OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY

$ 1,742,730.01



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 12/19/14
Page: 152 2

Bid Order: 152 Contract ID: 05-C005-060 Primary County: AUDUBON
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) HE400 | ( 2 ) WE540 | ( 3 ) 0.051
|HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |OMG D/B/A CESSFORD CONSTRUCTI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 1585.060 TON | 26.07000 41322 .51 30.00000 47551.80| 26.50000 42004.09
GRANULAR SHOULDERS, TYPE B | | |
0020 2212-0475095 5.100 MILE | 500.00000 2550.00] 500.00000 2550.00] 465.00000 2371.50
CLEANING AND PREPARATION OF BASE | | |
0030 2213-2713300 491.900 CY | 18.01000 8859.12| 15.00000 7378.50] 20.30000 9985.57
EXCAVATION, CLASS 13, FOR WIDENING | |
0040 2214-5145150 32127.140 SY | 0.93000 29878.24 | 1.70000 54616.14| 1.85000 59435.21
PAVEMENT SCARIFICATION | | |
0050 2303-0023500 6806.430 TON | 39.07000 265927.22| 52.50000 357337.58]| 40.50000 275660.42
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0060 2303-0245828 408.390 TON | 611.25000 249628.39] 600.00000 245034.00] 611.22000 249616.14
ASPHALT BINDER, PG 58-28 | | |
0070 2303-6911000 LUMP | 1000.00000 1000.00| 2000.00000 2000.00| 5500.00000 5500.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0080 2303-9091010 5.000 EACH | 300.00000 1500.00]| 300.00000 1500.00]| 305.00000 1525.00
RUMBLE STRIP PANEL (HMA SURFACE) | |
0090 2318-1001100 35047.790 SY | 2.04000 71497.49| 2.10000 73600.36| 2.05000 71847.97
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0100 2318-1001224 38552.570 GAL | 2.21000 85201.18| 2.25000 86743.28| 2.25000 86743.28
ASPHALT STABILIZING AGENT (STANDARD | | |
ASPHALT EMULSTION) | | I
0110 2527-9263109 918.570 STA | 7.66000 7036.25] 8.00000 7348.56| 919.00000 844165.83
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0120 2528-8445110 LUMP | 5000.00000 5000.00| 2500.00000 2500.00| 3900.00000 3900.00
TRAFFIC CONTROL | | |
0130 2528-8445113 50.000 EACH | 345.00000 17250.00] 345.00000 17250.00] 345.00000 17250.00
FLAGGERS | | |
0140 2528-8445115 15.000 EACH | 515.00000 7725.00 | 515.00000 7725.00 | 515.00000 7725.00
PILOT CARS | | |
0150 2533-4980005 LUMP | 55000.00000 55000.00| 110000.00000 110000.00| 65000.00000 65000.00
MOBILIZATION | |
SECTION TOTALS | $ 849,375.40] $ 1,023,135.22] S 1,742,730.01
—————————————————————————————————————————— R et et et e ittt T e
CONTRACT TOTALS | $ 849,375.40] $ 1,023,135.22] S 1,742,730.01




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
153 Contract ID: 12-0572-706
141118 10:00 A.M.
CONTRACT SIGNED by
10 WORK DAYS Late Start Date:

HEARTLAND ASPHALT, INC.
09/21/15

Run Date:

Primary County: BUTLER
No Established DBE Goal

12/19/14
Page: 153 1

% OVER

Project: MP-057-2(706)23--76-12
Work Type: HMA RESURFACING WITH MILLING
County: BUTLER Prj Awd Amt: $70,436.32
Route: IOWA 57
Location: IN THE CITY OF PARKERSBURG FROM MINERS ST.
EAST TO IOWA 14.
RANK VENDOR NO./NAME
1 HE020 HEARTLAND ASPHALT, INC.

$ 70,436.32



Bid Order: 153

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 12-0572-706

Primary Co

Run Date: 12/19/14
Page: 153 2

unty: BUTLER

Letting Date: 11/18/14 10:00 A.M.
\ 1 ) HE020 | ( ) | ( )
| HEARTLAND ASPHALT, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2212-0475095 0.200 MILE | 3200.00000 640.00] |
CLEANING AND PREPARATION OF BASE | | |
0020 2212-5070310 26.700 SY | 199.50000 5326.65]| |
PATCHES, FULL-DEPTH REPAIR | | |
0030 2212-5070330 1.000 EACH | 220.00000 220.00 | |
PATCHES BY COUNT (REPAIR) | | |
0040 2214-5145150 1983.800 SY | 3.15000 6248.97] \
PAVEMENT SCARIFICATION | | |
0050 2303-0032500 173.000 TON | 68.70000 11885.10] \
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0060 2303-0033504 173.000 TON | 69.60000 12040.80 | \
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-4 | | |
0070 2303-0245828 21.100 TON | 551.65000 11639.82| |
ASPHALT BINDER, PG 58-28 \ \ \
0080 2435-0600010 2.000 EACH | 755.00000 1510.00| |
MANHOLE ADJUSTMENT, MINOR | | |
0090 2527-9263109 6.930 STA | 97.40000 674.98]| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED \ \
0100 2528-8445110 LUMP | 1250.00000 1250.00| |
TRAFFIC CONTROL | \
0110 2528-8445113 40.000 EACH | 345.00000 13800.00]| |
FLAGGERS | | |
0120 2529-2242320 1.000 EACH | 200.00000 200.00 | |
CT JOINT | | |
0130 2533-4980005 LUMP | 5000.00000 5000.00 | \
MOBILIZATION | | |
SECTION TOTALS | $ 70,436.32] | $
—————————————————————————————————————————— et et
CONTRACT TOTALS | $ 70,436.32] | $




IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

Run Date: 12/19/14
Page: 154 1

Bid Order: 154 Contract ID: 96-0098-041 Primary County: WINNESHIEK
Letting Date: 141118 10:00 A.M. Established DBE Goal: 2.00 %
Letting Status: CONTRACT SIGNED by MATHY CONST. D/B/A RIVER CITY PAVING
Contract Period: 105 WORK DAYS Late Start Date: 05/04/15
Project: NHSX-009-8(41)--3H-96
Work Type: HMA RESURFACING
County: WINNESHIEK Prj Awd Amt: $5,772,559.60
Route: IOWA 9
Location: FROM 2 MILES E. OF RIDGEWAY E. TO US 52 IN
DECORAH
MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING $ 5,772,559.60 100.00 %
2 HE020 HEARTLAND ASPHALT, INC. $ 5,974,097.04 103.49 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

HOT MIX ASPHALT MIXTURE (3,000,000
ESAL), BASE COURSE, 1/2 IN. MIX

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 2
Bid Order: 154 Contract ID: 96-0098-041 Primary County: WINNESHIEK
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) MA812 | ( 2 ) HE020 | ( )
IMATHY CONST. D/B/A RIVER CIT |HEARTLAND ASPHALT, INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 158.000 UNIT | 15.50000 2449.00| 15.50000 2449.00|
CLEARING AND GRUBBING | | |
0020 2102-0425070 1025.000 TON | 19.95000 20448.75] 19.95000 20448.75]
SPECIAL BACKFILL | |
0030 2102-2625000 3708.800 CY | 12.95000 48028.96 | 12.95000 48028.96 |
EMBANKMENT-IN-PLACE | | |
0040 2102-2710070 950.000 cCY | 9.95000 9452.50| 9.95000 9452.50]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | \
0050 2105-8425005 1645.000 cCY | 26.66000 43855.70| 26.66000 43855.70|
TOPSOIL, FURNISH AND SPREAD | | \
0060 2121-7425020 29667.800 TON | 15.95000 473201.41] 15.95000 473201.41
GRANULAR SHOULDERS, TYPE B | | |
0070 2122-5500060 598.000 SY | 36.94000 22090.12] 39.14000 23405.72]
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0080 2123-7450000 732.800 STA | 400.00000 293120.00] 400.00000 293120.00]
SHOULDER CONSTRUCTION, EARTH | \ |
0090 2125-2225050 7.000 STA | 150.00000 1050.00] 150.00000 1050.00]|
RESHAPING DITCHES | | \
0100 2212-0475095 7.000 MILE | 200.00000 1400.00| 350.00000 2450.00|
CLEANING AND PREPARATION OF BASE | | |
0110 2212-5070310 32.000 SY | 112.00000 3584.00] 112.00000 3584.00|
PATCHES, FULL-DEPTH REPAIR | | |
0120 2212-5070330 4.000 EACH | 250.00000 1000.00| 250.00000 1000.00|
PATCHES BY COUNT (REPAIR) | | |
0130 2212-5075001 70.000 TON | 350.00000 24500.00] 300.00000 21000.00]
HOT MIX ASPHALT SURFACE PATCHES | | |
0140 2213-2713300 601.100 CY | 12.95000 7784.25] 12.95000 7784.25]
EXCAVATION, CLASS 13, FOR WIDENING | | |
0150 2214-5145150 43731.200 SY | 2.28000 99707.14 | 1.79000 78278.85]
PAVEMENT SCARIFICATION | | |
0160 2214-7450050 732.800 STA | 70.00000 51296.00] 70.00000 51296.00]
BLADING AND SHAPING SHOULDER MATERIAL | | |
0170 2216-0994000 105855.000 SY | 0.37800 40013.19] 0.40000 42342.00]
CRACKING AND SEATING OF P.C.C. PAVEMENT | | |
0180 2303-0041500 33839.000 TON | 26.29000 889627.31| 28.68000 970502.52|
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION

REMOVE AND REINSTALL CONCRETE PIPE

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 3
Bid Order: 154 Contract ID: 96-0098-041 Primary County: WINNESHIEK
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) MAS812 | ( 2 ) HE020 | ( )
IMATHY CONST. D/B/A RIVER CIT |HEARTLAND ASPHALT, INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0190 2303-0042500 12505.000 TON | 25.89000 323754.45] 28.03000 350515.15]
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | \
0200 2303-0043503 12908.000 TON | 30.78000 397308.24 | 39.18000 505735.44|
HOT MIX ASPHALT MIXTURE (3,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, \ \
FRICTION L-3 | | |
0210 2303-0245828 3555.100 TON | 617.00000 2193496.70] 620.14000 2204659.71
ASPHALT BINDER, PG 58-28 | | |
0220 2303-6911000 LUMP | 6900.00000 6900.00| 3500.00000 3500.00]
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0230 2303-7000610 29600.000 EACH | 1.00000 29600.00] 1.00000 29600.00]
PAYMENT ADJUSTMENT | | \
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) \ \ \
0240 2303-7000620 29600.000 EACH | 1.00000 29600.00] 1.00000 29600.00]
PAYMENT ADJUSTMENT | | \
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0250 2315-8275025 600.000 TON | 17.95000 10770.00| 17.95000 10770.00|
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | \ \
0260 2316-0000120 34200.000 EACH | 1.00000 34200.00| 1.00000 34200.00|
PAYMENT ADJUSTMENT | | \
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
0270 2319-1000000 2.700 MILE | 4960.00000 13392.00| 4960.00000 13392.00|
SLURRY LEVELING | | |
0280 2319-4000000 1400.000 GAL | 3.00000 4200.00] 3.00000 4200.00]
ASPHALT EMULSION FOR SLURRY LEVELING, | | |
SLURRY WEDGE, AND SLURRY TREATMENT | | |
0290 2401-6745650 LUMP | 10000.00000 10000.00| 15000.00000 15000.00|
REMOVAL OF EXISTING STRUCTURES | | |
0300 2402-2720100 270.000 cCY | 10.00000 2700.00] 10.00000 2700.00]
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0310 2416-0100060 1.000 EACH | 2500.00000 2500.00] 2500.00000 2500.00]
APRONS, CONCRETE, 60 IN. DIA. | | |
0320 2416-0101036 25.000 EACH | 800.00000 20000.00] 800.00000 20000.00]
| | |
| | |

APRONS LESS THAN OR EQUAL TO 36 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 4
Bid Order: 154 Contract ID: 96-0098-041 Primary County: WINNESHIEK
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) MAS812 | ( 2 ) HE020 | ( )
IMATHY CONST. D/B/A RIVER CIT |HEARTLAND ASPHALT, INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0330 2416-0101136 5.000 EACH | 1200.00000 6000.00] 1200.00000 6000.00]
REMOVE AND REINSTALL CONCRETE PIPE | | |
APRONS GREATER THAN 36 IN. | | \
0340 2416-1180060 8.000 LF | 150.00000 1200.00] 150.00000 1200.00]
CULVERT, CONCRETE ROADWAY PIPE, 60 IN. | | |
DIA. \ \ \
0350 2416-1541036 222.000 LF | 20.00000 4440.00] 20.00000 4440.00]
REMOVE AND REINSTALL RIGID PIPE CULVERT | | \
LESS THAN OR EQUAL TO 36 IN. | | |
0360 2416-1541136 42.000 LF | 45.00000 1890.00] 45.00000 1890.00]
REMOVE AND REINSTALL RIGID PIPE CULVERT | | |
GREATER THAN 36 IN. | | |
0370 2417-0225018 63.000 EACH | 300.00000 18900.00| 300.00000 18900.00|
APRONS, METAL, 18 IN. DIA. | | |
0380 2417-0225024 4.000 EACH | 500.00000 2000.00] 500.00000 2000.00]
APRONS, METAL, 24 IN. DIA. | | |
0390 2417-0225036 2.000 EACH | 850.00000 1700.00] 850.00000 1700.00]
APRONS, METAL, 36 IN. DIA. | | \
0400 2417-0341036 1.000 EACH | 250.00000 250.00] 250.00000 250.00]
REMOVE AND REINSTALL METAL APRONS LESS | | |
THAN OR EQUAL TO 36 IN. | | |
0410 2417-1040018 240.000 LF | 30.00000 7200.00] 30.00000 7200.00]
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
0420 2417-1040024 20.000 LF | 34.00000 680.00| 34.00000 680.00|
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0430 2501-8400172 LUMP | 10000.00000 10000.00| 10000.00000 10000.00|
TEMPORARY SHORING | | |
0440 2502-8212026 6050.000 LF | 6.85000 41442 .50 5.95000 35997.50|
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 6 | | |
IN. DIA. | | \
0450 2502-8220196 65.000 EACH | 210.00000 13650.00| 210.00000 13650.00|
SUBDRAIN OUTLET, RF-19E | | |
0460 2505-4008120 250.000 LF | 5.00000 1250.00] 8.00000 2000.00]
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0470 2505-4008400 4.000 EACH | 2300.00000 9200.00| 1800.00000 7200.00 |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0480 2505-4021010 4.000 EACH | 450.00000 1800.00| 300.00000 1200.00|
| | |

STEEL BEAM GUARDRAIL END ANCHOR, BOLTED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 5
Bid Order: 154 Contract ID: 96-0098-041 Primary County: WINNESHIEK
Letting Date: 11/18/14 10:00 A.M.
\ 1 ) MA812 | ( 2 ) HE020 \ )
IMATHY CONST. D/B/A RIVER CIT |HEARTLAND ASPHALT, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0490 2505-4021700 4.000 EACH | 2750.00000 11000.00] 2000.00000 8000.00|
STEEL BEAM GUARDRAIL END TERMINAL | | |
0500 2507-3250005 376.600 SY | 3.00000 1129.80| 3.00000 1129.80|
ENGINEERING FABRIC | | |
0510 2507-6800021 180.000 TON | 55.00000 9900.00] 55.00000 9900.00]
REVETMENT, CLASS B | | |
0520 2507-8029000 114.900 TON | 25.00000 2872.50]| 25.00000 2872.50]|
EROSION STONE | |
0530 2510-6745850 555.600 SY | 20.00000 11112.00] 20.00000 11112.00]
REMOVAL OF PAVEMENT | | |
0540 2520-3350010 1.000 EACH | 3000.00000 3000.00]| 5500.00000 5500.00|
FIELD LABORATORY | | |
0550 2527-9263109 5516.870 STA | 8.00000 44134.96| 8.00000 44134.96|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0560 2527-9270111 1032.080 STA | 16.74000 17277.02] 16.74000 17277.02]
GROOVES CUT FOR PAVEMENT MARKINGS | | |
0570 2528-8445110 LUMP | 45500.00000 45500.00] 18500.00000 18500.00]
TRAFFIC CONTROL | | |
0580 2528-8445113 200.000 EACH | 345.00000 69000.00 | 345.00000 69000.00 |
FLAGGERS | | |
0590 2528-8445115 100.000 EACH | 515.00000 51500.00] 515.00000 51500.00]
PILOT CARS | | |
0600 2529-8174010 34.200 SY | 20.00000 684.00] 20.00000 684.00]
SUBBASE (PATCHES) | | |
0610 2533-4980005 LUMP | 159870.00000 159870.00] 191000.00000 191000.00]|
MOBILIZATION | | |
0620 2548-0000100 753.800 STA | 12.00000 9045.60] 6.30000 4748.94 |
MILLED SHOULDER RUMBLE STRIPS, HMA | |
SURFACE | | |
0630 2548-0000110 816.600 GAL | 5.50000 4491.30]| 9.12000 7447.39]
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | | |
0640 2548-0000310 366.900 STA | 13.00000 4769.70| 6.30000 2311.47|
MILLED CENTERLINE RUMBLE STRIPS, HMA | | |
SURFACE | | |
0650 2555-0000010 LUMP | 1500.00000 1500.00] 1608.00000 1608.00|
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0660 2601-2633100 5.000 ACRE | 165.00000 825.00] 400.00000 2000.00|
| | |

MOWING



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 6
Bid Order: 154 Contract ID: 96-0098-041 Primary County: WINNESHIEK
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) MAS812 | ( 2 ) HE020 | ( )
IMATHY CONST. D/B/A RIVER CIT |HEARTLAND ASPHALT, INC. \
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0670 2601-2634100 7.500 ACRE | 700.00000 5250.00 | 700.00000 5250.00 |
MULCHING \ \ \
0680 2601-2636015 2.500 ACRE | 2800.00000 7000.00 | 3700.00000 9250.00]
NATIVE GRASS SEEDING | \ \
0690 2601-2636043 5.000 ACRE | 1800.00000 9000.00| 2200.00000 11000.00]
SEEDING AND FERTILIZING (RURAL) | | |
0700 2601-2642100 7.500 ACRE | 1400.00000 10500.00]| 200.00000 1500.00 |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | \ \
0710 2602-0000020 1540.000 LF | 1.95000 3003.00]| 2.00000 3080.00 |
SILT FENCE | | |
0720 2602-0000030 66.000 LF | 2.50000 165.00] 5.00000 330.00]
SILT FENCE FOR DITCH CHECKS | | |
0730 2602-0000071 1460.000 LF | 0.50000 730.00] 0.75000 1095.00|
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | \
0740 2602-0000101 146.000 LF | 1.25000 182.50] 0.25000 36.50]
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | \
0750 2602-0000312 2100.000 LF | 2.40000 5040.00 | 3.50000 7350.00 |
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | |
0760 2602-0000350 2100.000 LF | 0.45000 945.00| 0.50000 1050.00|
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
0770 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00|
MOBILIZATIONS, EROSION CONTROL | | |
0780 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00 |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 5,723,559.60| $ 5,924,097.04| $
—————————————————————————————————————————— f—— - -
SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS
\ \ \
0790 2317-7000120 35000.000 EACH | 1.00000 35000.00] 1.00000 35000.00]
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | \ \
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 35,000.00] $ 35,000.00] $
—————————————————————————————————————————— -

SECTION 0003 DESIGN NO. 0215;

CULVERT REPAIR



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 7
Bid Order: 154 Contract ID: 96-0098-041 Primary County: WINNESHIEK
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) MA812 | ( 2 ) HEO020 | ( )
I[MATHY CONST. D/B/A RIVER CIT |HEARTLAND ASPHALT, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0800 2599-9999010 LUMP | 14000.00000 14000.00] 15000.00000 15000.00]
('LUMP SUM' ITEM) 5' X 5' CULVERT REPAI | | |
SECTION TOTALS | $ 14,000.00| $ 15,000.00| $
—————————————————————————————————————————— ettt e et ettt e e P e e
CONTRACT TOTALS | $ 5,772,559.60| $ 5,974,097.04| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

201 Contract ID:
141118 10:00 A.M.
CONTRACT SIGNED by

95 WORK DAYS Late Start Date: 05/04/15

MP-020-6(711)253--76-10

HMA JOINT & CRACK SEALING

BUCHANAN Prj Awd Amt: $76,012.00
U.s. 20

FROM IOWA AVE NEAR INDEPENDENCE, EAST TO
IOWA 187.

MP-020-6(705)283--76-28

HMA JOINT & CRACK SEALING
DELAWARE Prj Awd Amt:
U.s. 20

FROM NEAR THE ECL OF DELAWARE, EAST TO
FARLEY (WBL) .

$75,028.00

MP-151-6(703) 78--76-31

HMA JOINT & CRACK SEALING
DUBUQUE Prj Awd Amt:
U.s. 151

FROM CASCADE TO NEAR SOUTH JCT. U.S. 61

$50,716.00

10-0206-711

MIDWEST COATINGS COMPANY,

INC.

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

Run Date: 12/19/14
Page: 201 1

Primary County: BUCHANAN
No Established DBE Goal

MP-281-6(701)24--76-10

HMA JOINT & CRACK SEALING

BUCHANAN Prj Awd Amt: $42,609.00
IOWA 281

IN THE CITY OF FAIRBANK, FROM 4TH ST EAST TO
IOWA 150.

MP-020-6(710)301--76-31

HMA JOINT & CRACK SEALING

DUBUQUE Prj Awd Amt: $27,413.00
U.S. 20

FROM ECL OF FARLEY, EAST TO MILE HILL LANE
IN DUBUQUE (EBL) .

MIDWEST COATINGS COMPANY, INC.

FORT DODGE ASPHALT COMPANY, INC.

ILLOWA INVESTMENT, INC.

AMERICAN PAVEMENT SOLUTIONS, INC & SUBSIDARY
FAHRNER ASPHALT SEALERS, LLC

MICROSURFACING CONTRACTORS, LLC.

TOTAL % OVER

BID LOW BID
$ 271,778.00 100.00 %
$ 275,359.20 101.31 %
$ 356,511.00 131.17 %
$ 388,325.00 142.88 %
$ 435,525.00 160.25 %
$ 565,957.30 208.24 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 201 2
Bid Order: 201 Contract ID: 10-0206-711 Primary County: BUCHANAN
Letting Date: 11/18/14 10:00 A.M.
1 ) MI295 2 ) FO200 3 ) IL080

H o~

( I
MIDWEST COATINGS COMPANY, IN |FORT DODGE ASPHALT CO., INC. LLOWA INVESTMENT, INC.
|

LINE NO / ITEM CODE / ALT

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS BUCHANAN COUNTY MP-020-6(711)253--76-10
\ \ \
0010 2528-8445110 LUMP | 2700.00000 2700.00 | 1000.00000 1000.00| 5000.00000 5000.00
TRAFFIC CONTROL | |
0020 2533-4980005 LUMP | 1800.00000 1800.00 | 1500.00000 1500.00 | 6000.00000 6000.00
MOBILIZATION | | |
0030 2541-1004011 28.800 MILE | 990.00000 28512.00] 1187.00000 34185.60 | 2185.00000 62928.00
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | | |
0040 2541-1005001 43000.000 LB | 1.00000 43000.00 | 1.00000 43000.00 | 1.00000 43000.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 76,012.00] $ 79,685.60] $ 116,928.00
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS BUCHANAN COUNTY MP-281-6(701)24--76-10
\ \ \
0050 2528-8445110 LUMP | 2700.00000 2700.00 | 500.00000 500.00| 300.00000 300.00
TRAFFIC CONTROL | |
0060 2528-8445113 40.000 EACH | 345.00000 13800.00| 345.00000 13800.00 | 345.00000 13800.00
FLAGGERS | | |
0070 2528-8445115 10.000 EACH | 515.00000 5150.00 | 515.00000 5150.00 | 515.00000 5150.00
PILOT CARS | | |
0080 2533-4980005 LUMP | 1800.00000 1800.00 | 500.00000 500.00| 2000.00000 2000.00
MOBILIZATION | |
0090 2541-1004011 7.100 MILE | 1290.00000 9159.00] 1633.00000 11594.30] 1880.00000 13348.00
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | |
0100 2541-1005001 10000.000 LB | 1.00000 10000.00]| 1.00000 10000.00| 1.00000 10000.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS \ $ 42,609.00] $ 41,544.30] $ 44,598.00
—————————————————————————————————————————— e e e
SECTION 0003 ROADWAY ITEMS DELAWARE COUNTY MP-020-6(705)283--76-28
\ \ \
0110 2528-8445110 LUMP | 2700.00000 2700.00 | 1000.00000 1000.00 | 3000.00000 3000.00
TRAFFIC CONTROL |
0120 2528-8445113 80.000 EACH | 345.00000 27600.00| 345.00000 27600.00| 345.00000 27600.00
FLAGGERS | | |
0130 2533-4980005 LUMP | 1800.00000 1800.00 | 3500.00000 3500.00 | 4000.00000 4000.00
MOBILIZATION | |
0140 2541-1004011 16.600 MILE | 1080.00000 17928.00]| 1258.00000 20882.80| 2200.00000 36520.00
| |
| |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 201 3
Bid Order: 201 Contract ID: 10-0206-711 Primary County: BUCHANAN
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) MI295 | ( 2 ) F0200 | ( 3 ) IL08O
IMIDWEST COATINGS COMPANY, IN |FORT DODGE ASPHALT CO., INC. |ILLOWA INVESTMENT, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0150 2541-1005001 25000.000 LB | 1.00000 25000.00]| 1.00000 25000.00] 1.00000 25000.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS \ $ 75,028.00] $ 77,982.80] $ 96,120.00
—————————————————————————————————————————— et et et it
SECTION 0004 ROADWAY ITEMS DUBUQUE COUNTY MP-020-6(710)301--76-31
\ \ \
0160 2528-8445110 LUMP | 2700.00000 2700.00 | 500.00000 500.00 | 2000.00000 2000.00
TRAFFIC CONTROL | |
0170 2528-8445113 15.000 EACH | 345.00000 5175.00| 345.00000 5175.00 | 345.00000 5175.00
FLAGGERS | | |
0180 2533-4980005 LUMP | 1800.00000 1800.00| 1000.00000 1000.00| 3000.00000 3000.00
MOBILIZATION | | |
0190 2541-1004011 9.100 MILE | 1180.00000 10738.00] 1425.00000 12967.50| 1500.00000 13650.00
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | | |
0200 2541-1005001 7000.000 LB | 1.00000 7000.00 | 1.00000 7000.00 | 1.00000 7000.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 27,413.00] $ 26,642.50] $ 30,825.00
—————————————————————————————————————————— o
SECTION 0005 ROADWAY ITEMS DUBUQUE COUNTY MP-151-6(703)78--76-31
\ \ \
0210 2528-8445110 LUMP | 2700.00000 2700.00 | 1000.00000 1000.00| 3000.00000 3000.00
TRAFFIC CONTROL | |
0220 2533-4980005 LUMP | 1800.00000 1800.00| 1000.00000 1000.00| 3000.00000 3000.00
MOBILIZATION | |
0230 2541-1004011 18.400 MILE | 990.00000 18216.00| 1060.00000 19504.00 | 1850.00000 34040.00
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | |
0240 2541-1005001 28000.000 LB | 1.00000 28000.00 | 1.00000 28000.00 | 1.00000 28000.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 50,716.00] $ 49,504.00] $ 68,040.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 271,778.00]| $ 275,359.20] $ 356,511.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 201 4
Bid Order: 201 Contract ID: 10-0206-711 Primary County: BUCHANAN
Letting Date: 11/18/14 10:00 A.M.
| ( 4 ) AM154 | ( 5 ) FA041 | ( 6 ) MIO73
| AMERICAN PAVEMENT SOLUTIONS, |FAHRNER ASPHALT SEALERS, LLC |MICROSURFACING CONTRACTORS, L
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS BUCHANAN COUNTY MP-020-6(711)253--76-10
I
0010 2528-8445110 LUMP 2000.00000 2000.00| 7340.00000 7340.00 12689.50000 12689.50
TRAFFIC CONTROL |
0020 2533-4980005 LUMP 2000.00000 2000.00| 1620.00000 1620.00 2193.20000 2193.20
MOBILIZATION |
0030 2541-1004011 28.800 MILE 2545.00000 73296.00| 2825.00000 81360.00 4643.60000 133735.68

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

I I
| I
I I
| I
I I
| I
I I
| |
0040 2541-1005001 43000.000 LB | 1.00000 43000.00] 1.00000 43000.00]
| | |
I I
+ +

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

1.00000 43000.00
SEALER MATERIAL (HMA SURFACES)

SECTION TOTALS $ 120,296.00] s 133,320.00 $ 191,618.38
_______________________________________________________________________ +_____________________________ i — — — — — — —— —— ——————— i ———————
SECTION 0002  ROADWAY ITEMS BUCHANAN COUNTY MP-281-6(701)24--76-10

I I I
0050 2528-8445110 LUMP | 2000.00000 2000.00] 7340.00000 7340.00] 5153.54000 5153.54
TRAFFIC CONTROL | |
0060 2528-8445113 40.000 EACH | 345.00000 13800.00] 345.00000 13800.00] 345.00000 13800.00
FLAGGERS | | |
0070 2528-8445115 10.000 EACH | 515.00000 5150.00] 515.00000 5150.00] 515.00000 5150.00
PILOT CARS | | |
0080 2533-4980005 LUMP | 2000.00000 2000.00] 1620.00000 1620.00] 2193.20000 2193.20
MOBILIZATION | |
0090 2541-1004011 7.100 MILE | 2545.00000 18069.50] 2825.00000 20057.50]| 4380.44000 31101.12
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | |
0100 2541-1005001 10000.000 LB | 1.00000 10000.00] 1.00000 10000.00] 1.00000 10000.00
SEALER MATERIAL (HMA SURFACES) | | |

SECTION TOTALS | $ 51,019.50] $ 57,967.50] $ 67,397.86
—————————————————————————————————————————— e
SECTION 0003  ROADWAY ITEMS DELAWARE COUNTY MP-020-6(705)283--76-28

I I I
0110 2528-8445110 LUMP | 2000.00000 2000.00] 7340.00000 7340.00] 8576.65000 8576.65
TRAFFIC CONTROL |
0120 2528-8445113 80.000 EACH | 345.00000 27600.00 | 345.00000 27600.00 | 345.00000 27600.00
FLAGGERS | | |
0130 2533-4980005 LUMP | 2000.00000 2000.00] 1620.00000 1620.00] 2193.20000 2193.20
MOBILIZATION | |
0140 2541-1004011 16.600 MILE | 2545.00000 42247.00] 2825.00000 46895.00] 4683.86000 77752.08
| |
| |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 201 5
Bid Order: 201 Contract ID: 10-0206-711 Primary County: BUCHANAN
Letting Date: 11/18/14 10:00 A.M.
| ( 4 ) AM154 | ( 5 ) FA041 | ( 6 ) MIO73
| AMERICAN PAVEMENT SOLUTIONS, |FAHRNER ASPHALT SEALERS, LLC |MICROSURFACING CONTRACTORS, L
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0150 2541-1005001 25000.000 LB | 1.00000 25000.00 | 1.00000 25000.00| 1.00000 25000.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 98,847.00| $ 108,455.00| $ 141,121.93
—————————————————————————————————————————— it sttt it
SECTION 0004 ROADWAY ITEMS DUBUQUE COUNTY MP-020-6(710)301--76-31
\
0160 2528-8445110 LUMP 2000.00000 2000.00| 7340.00000 7340.00 4489.37000 4489.37
TRAFFIC CONTROL |
0170 2528-8445113 15.000 EACH 345.00000 5175.00 345.00000 5175.00 345.00000 5175.00
FLAGGERS
0180 2533-4980005 LUMP 2000.00000 2000.00 1620.00000 1620.00 2193.20000 2193.20
MOBILIZATION
0190 2541-1004011 9.100 MILE 2545.00000 23159.50 2825.00000 25707.50 2392.40000 21770.84

\

|

\

|

\

|

|

|

CRACK AND JOINT CLEANING AND SEALING |

(HMA SURFACES) |
0200 2541-1005001 7000.000 LB | 1.00000 7000.00

|

|

+

1.00000 7000.00 1.00000 7000.00
SEALER MATERIAL (HMA SURFACES)
SECTION TOTALS $ 39,334.50 $ 46,842.50 $ 40,628.41
SECTION 0005 ROADWAY ITEMS DUBUQUE COUNTY MP-151-6(703)78--76-31
\ \ \
0210 2528-8445110 LUMP | 2000.00000 2000.00 | 7340.00000 7340.00 | 9266.40000 9266.40
TRAFFIC CONTROL | |
0220 2533-4980005 LUMP | 2000.00000 2000.00 | 1620.00000 1620.00 | 2193.20000 2193.20
MOBILIZATION | |
0230 2541-1004011 18.400 MILE | 2545.00000 46828.00 | 2825.00000 51980.00 | 4659.30000 85731.12
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | |
0240 2541-1005001 28000.000 LB | 1.00000 28000.00| 1.00000 28000.00| 1.00000 28000.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 78,828.00] $ 88,940.00] $ 125,190.72
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 388,325.00]| $ 435,525.00 | $ 565,957.30




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

202 Contract ID:
141118 10:00 A.M.
CONTRACT SIGNED by

35 WORK DAYS

39-1414-706

ILLOWA INVESTMENT,
Late Start Date: 03/02/15

Project:
Work Type:
County:
Route:
Location:

Run Date: 12/19/14
Page: 202 1

Primary County: GUTHRIE
No Established DBE Goal

MP-025-4(705) 74--76-39
HMA CRACK FILLING
GUTHRIE
IOWA 25
FROM F65, NORTH TO GUTHRIE CENTER.

Prj Awd Amt: $82,740.38

Project: MP-169-4(708)89--76-25
Work Type: HMA CRACK FILLING
County: DALLAS Prj Awd Amt: $15,622.20
Route: U.S. 169
Location: BETWEEN BRIDGES NORTH OF ADEL
Project: MP-141-4(706)115--76-39
Work Type: HMA CRACK FILLING
County: GUTHRIE Prj Awd Amt: $99,017.92
Route: IOWA 141
Location: FROM THE NORTH JCT. OF IOWA 4 EAST TO THE
WCL OF PERRY.
RANK VENDOR NO./NAME
1 IL080 ILLOWA INVESTMENT, INC.
2 DE300 DENCO HIGHWAY CONSTRUCTION CORP.
3 MI295 MIDWEST COATINGS COMPANY, INC.
4 FAQ41 FAHRNER ASPHALT SEALERS, LLC

TOTAL % OVER
BID LOW BID
$ 197,380.50 100.00 %
$ 204,983.54 103.85 %
$ 249,437.27 126.37 %
$ 325,175.13 164.74 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 202 2
Bid Order: 202 Contract ID: 39-1414-706 Primary County: GUTHRIE
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) ILOS8O | ( 2 ) DE300 | ( 3 ) MI295
| ILLOWA INVESTMENT, INC. | DENCO HIGHWAY CONSTRUCTION C |MIDWEST COATINGS COMPANY, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS DALLAS COUNTY MP-169-4(708)89--76-25
\ \ \
0010 2527-9263109 92.440 STA | 6.62000 611.95] 7.25000 670.19] 9.00000 831.96
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0020 2528-8445110 LUMP | 500.00000 500.00| 900.00000 900.00| 3000.00000 3000.00
TRAFFIC CONTROL | |
0030 2528-8445113 20.000 EACH | 345.00000 6900.00| 345.00000 6900.00| 345.00000 6900.00
FLAGGERS | | |
0040 2528-8445115 5.000 EACH | 515.00000 2575.00 | 515.00000 2575.00 | 515.00000 2575.00
PILOT CARS | | |
0050 2533-4980005 LUMP | 1500.00000 1500.00 | 2000.00000 2000.00 | 2500.00000 2500.00
MOBILIZATION | |
0060 2544-1001100 0.800 MILE | 2985.00000 2388.00 | 4800.00000 3840.00 | 4000.00000 3200.00
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | | \
0070 2544-1003000 353.000 GAL | 3.25000 1147.25| 2.40000 847.20] 4.25000 1500.25
FILLER MATERIAL (MAINTENANCE) | | \

SECTION TOTALS | $ 15,622.20] $ 17,732.39] $ 20,507.21
—————————————————————————————————————————— e e e
SECTION 0002 ROADWAY ITEMS GUTHRIE COUNTY MP-025-4(705)74--76-39

\ \ \
0080 2527-9263109 1579.990 STA | 6.62000 10459.53] 7.25000 11454.93] 8.00000 12639.92
PAINTED PAVEMENT MARKING, WATERBORNE OR | \ \
SOLVENT-BASED | |
0090 2528-8445110 LUMP | 300.00000 300.00] 990.00000 990.00| 3000.00000 3000.00
TRAFFIC CONTROL | |
0100 2528-8445113 80.000 EACH | 345.00000 27600.00| 345.00000 27600.00| 345.00000 27600.00
FLAGGERS | | |
0110 2528-8445115 20.000 EACH | 515.00000 10300.00| 515.00000 10300.00]| 515.00000 10300.00
PILOT CARS | | |
0120 2533-4980005 LUMP | 1500.00000 1500.00 | 2100.00000 2100.00 | 2500.00000 2500.00
MOBILIZATION \ \
0130 2544-1001100 10.800 MILE | 1585.00000 17118.00] 2295.00000 24786.00] 3290.00000 35532.00
CLEANING AND FILLING CRACKS (PAVEMENT \ \
MAINTENANCE) | | |
0140 2544-1003000 4757.800 GAL | 3.25000 15462.85]| 2.40000 11418.72 | 3.90000 18555.42
FILLER MATERIAL (MAINTENANCE) | | |

SECTION TOTALS | $ 82,740.38] $ 88,649.65] $ 110,127.34

—————————————————————————————————————————— e e

SECTION 0003 ROADWAY ITEMS

GUTHRIE COUNTY MP-141-4(706)115--76-39



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 202 3
Bid Order: 202 Contract ID: 39-1414-706 Primary County: GUTHRIE
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) IL08O | ( 2 ) DE300 | ( 3 ) MI295
| ILLOWA INVESTMENT, INC. | DENCO HIGHWAY CONSTRUCTION C |MIDWEST COATINGS COMPANY, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0150 2527-9263109 1737.680 STA | 6.62000 11503.44| 7.25000 12598.18]| 8.00000 13901.44
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0160 2528-8445110 LUMP | 500.00000 500.00] 1200.00000 1200.00| 3000.00000 3000.00
TRAFFIC CONTROL | | |
0170 2528-8445113 80.000 EACH | 345.00000 27600.00| 345.00000 27600.00 | 345.00000 27600.00
FLAGGERS | | |
0180 2528-8445115 20.000 EACH | 515.00000 10300.00] 515.00000 10300.00] 515.00000 10300.00
PILOT CARS | | |
0190 2533-4980005 LUMP | 1500.00000 1500.00] 3100.00000 3100.00]| 2500.00000 2500.00
MOBILIZATION | | |
0200 2544-1001100 12.700 MILE | 2185.00000 27749.50| 2294.00000 29133.80| 3110.00000 39497.00
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | | |
0210 2544-1003000 6112.300 GAL | 3.25000 19864.98| 2.40000 14669.52| 3.60000 22004.28
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 99,017.92| $ 98,601.50| $ 118,802.72
—————————————————————————————————————————— e it et sttt e E T e
CONTRACT TOTALS | $ 197,380.50] $ 204,983.54| $ 249,437.27




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 202 4
Bid Order: 202 Contract ID: 39-1414-706 Primary County: GUTHRIE
Letting Date: 11/18/14 10:00 A.M.
| ( 4 ) FA041 | ( ) | ( )
| FAHRNER ASPHALT SEALERS, LLC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001  ROADWAY ITEMS DALLAS COUNTY MP-169-4(708)89--76-25
\ \ \
0010 2527-9263109 92.440 STA | 7.25000 670.19] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0020 2528-8445110 LUMP | 1333.00000 1333.00] |
TRAFFIC CONTROL | |
0030 2528-8445113 20.000 EACH | 345.00000 6900.00| |
FLAGGERS | | |
0040 2528-8445115 5.000 EACH | 515.00000 2575.00]| |
PILOT CARS | | |
0050 2533-4980005 LUMP | 4450.00000 4450.00| |
MOBILIZATION | |
0060 2544-1001100 0.800 MILE | 6931.00000 5544.80| |
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | | |
0070 2544-1003000 353.000 GAL | 2.62000 924.86]| |
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 22,397.85| $ | $
—————————————————————————————————————————— i ettt
SECTION 0002  ROADWAY ITEMS GUTHRIE COUNTY MP-025-4(705)74--76-39
\ \ \
0080 2527-9263109 1579.990 STA | 7.25000 11454.93| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0090 2528-8445110 LUMP | 1333.00000 1333.00] |
TRAFFIC CONTROL | |
0100 2528-8445113 80.000 EACH | 345.00000 27600.00| |
FLAGGERS | | |
0110 2528-8445115 20.000 EACH | 515.00000 10300.00] |
PILOT CARS | | I
0120 2533-4980005 LUMP | 4450.00000 4450.00| |
MOBILIZATION | |
0130 2544-1001100 10.800 MILE | 6931.00000 74854.80] |
CLEANING AND FILLING CRACKS (PAVEMENT | |
MAINTENANCE) | | |
0140 2544-1003000 4757.800 GAL | 2.62000 12465.44 | |
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 142,458.17] $ | $
—————————————————————————————————————————— i et R

SECTION 0003 ROADWAY ITEMS

GUTHRIE COUNTY MP-141-4(706)115--76-39
\



Bid Order: 202
Letting Date: 11/18/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

39-1414-706

Run Date: 12/19/14
Page: 202 5

Primary County: GUTHRIE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0150 2527-9263109 1737.680 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0160 2528-8445110 LUMP
TRAFFIC CONTROL

0170 2528-8445113 80.000 EACH
FLAGGERS

0180 2528-8445115 20.000 EACH
PILOT CARS

0190 2533-4980005 LUMP
MOBILIZATION

0200 2544-1001100 12.700 MILE
CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

0210 2544-1003000 6112.300 GAL
FILLER MATERIAL (MAINTENANCE)

SECTION TOTALS

CONTRACT TOTALS

4 )

T~

1333.

345.

515.

4450.

6931.

FA041

AHRNER ASPHALT SEALERS,

00000

00000

00000

00000

00000

.62000

\
LLC |
|

AMOUNT |

1333.
27600.
10300.

4450.

88023.

16014.

160, 319.

325,175.

UNIT PRICE AMOUNT

UNIT PRICE AMOUNT




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

203 Contract ID: 48-0066-710
141118 10:00 A.M.
CONTRACT SIGNED by MIDWEST COATINGS COMPANY, INC.

65 WORK DAYS Late Start Date: 06/15/15
MP-150-6(706)1--76-06 Project:
HMA JOINT & CRACK SEALING Work Type:
BENTON Prj Awd Amt: $13,175.00 County:
IOWA 150 Route:
IN THE CITY OF VINTON, FROM WEST 4TH ST., Location:
NORTH THEN EAST ON WEST 3RD TO 1ST AVE.

MP-212-6(702)0--76-48 Project:
HMA JOINT & CRACK SEALING Work Type:
IOWA Prj Awd Amt: $61,540.50 County:
IOWA 212 Route:
FROM IOWA 21 EAST TO MARENGO Location:
MP-001-6(713)83--76-52 Project:
HMA JOINT & CRACK SEALING Work Type:
JOHNSON Prj Awd Amt: $33,802.50 County:
IOWA 1 Route:
FROM KITTY LEE ROAD(WEST OF U.S. 218) EAST Location:

TO THE SOUTH JUNCTION WITH U.S. 6.

Other Projects Are Also Included In This Contract

12/19/14
203 1

Run Date:
Page:

Primary County: IOWA
No Established DBE Goal

MP-006-6(710)209--76-48

HMA JOINT & CRACK SEALING

IOWA Prj Awd Amt:
U.s. 6

FROM POWESHIEK COUNTY LINE, EAST TO THE WEST
JCT U.s. 151.

$106,158.50

MP-220-6(706) 6--76-48
HMA JOINT & CRACK SEALING

IOWA Prj Awd Amt: $14,225.00
IOWA 220

IN MIDDLE AMANA, FROM 25TH AVE. TO H ST.
MP-006-6(728)252--76-52

HMA JOINT & CRACK SEALING

JOHNSON Prj Awd Amt: $35,857.50
U.S. 6

IN THE CITY OF IOWA CITY, FROM NORTH OF THE

RANK

VENDOR NO./NAME

MIDWEST COATINGS COMPANY, INC.
FORT DODGE ASPHALT COMPANY, INC.
ILLOWA INVESTMENT, INC.
AMERICAN PAVEMENT SOLUTIONS,
FAHRNER ASPHALT SEALERS, LLC
MICROSURFACING CONTRACTORS,

INC & SUBSIDARY

LLC.

SOUTH JCT, SOUTHEAST TO THE SOUTH JCT. IOWA
1 TO EAST LAKESIDE DRIVE.
TOTAL % OVER
BID LOW BID
$ 284,634.00 100.00 %
$ 313,141.30 110.01 %
$ 337,524.00 118.58 %
$ 342,100.00 120.18 %
$ 389,725.00 136.92 %
$ 472,567.80 166.02 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 203 2
Bid Order: 203 Contract ID: 48-0066-710 Primary County: IOWA
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) MI295 | ( 2 ) FO0200 | ( 3 ) IL0S8O
IMIDWEST COATINGS COMPANY, IN |FORT DODGE ASPHALT CO., INC. |ILLOWA INVESTMENT, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ROADWAY ITEMS BENTON COUNTY MP-150-6(706)1--76-06
\ \ \
0010 2528-8445110 LUMP | 1000.00000 1000.00| 500.00000 500.00]| 300.00000 300.00
TRAFFIC CONTROL | |
0020 2528-8445113 20.000 EACH | 345.00000 6900.00| 345.00000 6900.00] 345.00000 6900.00
FLAGGERS | | |
0030 2528-8445115 5.000 EACH | 515.00000 2575.00 | 515.00000 2575.00 | 515.00000 2575.00
PILOT CARS | | |
0040 2533-4980005 LUMP | 1500.00000 1500.00 | 1000.00000 1000.00| 2500.00000 2500.00
MOBILIZATION | | |
0050 2541-1004011 0.200 MILE | 4000.00000 800.00 | 26065.00000 5213.00]| 5000.00000 1000.00
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | | |
0060 2541-1005001 400.000 LB | 1.00000 400.00| 1.00000 400.00| 1.00000 400.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 13,175.00] $ 16,588.00] $ 13,675.00
—————————————————————————————————————————— o
SECTION 0002 ROADWAY ITEMS IOWA COUNTY MP-006-6(710)209--76-48
\ \ \
0070 2528-8445110 LUMP | 1500.00000 1500.00| 1000.00000 1000.00| 2500.00000 2500.00
TRAFFIC CONTROL | |
0080 2528-8445113 100.000 EACH | 345.00000 34500.00]| 345.00000 34500.00]| 345.00000 34500.00
FLAGGERS \ \ |
0090 2528-8445115 25.000 EACH | 515.00000 12875.00| 515.00000 12875.00| 515.00000 12875.00
PILOT CARS | | |
0100 2533-4980005 LUMP | 2500.00000 2500.00] 1000.00000 1000.00| 3600.00000 3600.00
MOBILIZATION | |
0110 2541-1004011 21.100 MILE | 985.00000 20783.50]| 1349.00000 28463.90| 1750.00000 36925.00
CRACK AND JOINT CLEANING AND SEALING \ |
(HMA SURFACES) | |
0120 2541-1005001 32000.000 LB | 1.00000 32000.00| 1.00000 32000.00]| 1.00000 32000.00
SEALER MATERIAL (HMA SURFACES) | | |
0130 2595-0005135 LUMP | 2000.00000 2000.00 | 2500.00000 2500.00]| 2000.00000 2000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR IOWA INTERSTATE RAILROAD LTD. | | |
SECTION TOTALS | S 106,158.50] S 112,338.90] S 124,400.00
—————————————————————————————————————————— et et et it T
SECTION 0003 ROADWAY ITEMS IOWA COUNTY MP-212-6(702)0--76-48
\ \ \
0140 2528-8445110 LUMP | 2000.00000 2000.00] 1000.00000 1000.00| 400.00000 400.00

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION

CRACK AND JOINT CLEANING AND SEALING

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 203 3
Bid Order: 203 Contract ID: 48-0066-710 Primary County: IOWA
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) MI295 | ( 2 ) FO0200 | ( 3 ) IL0S8O
IMIDWEST COATINGS COMPANY, IN |FORT DODGE ASPHALT CO., INC. |ILLOWA INVESTMENT, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0150 2528-8445113 60.000 EACH | 345.00000 20700.00]| 345.00000 20700.00]| 345.00000 20700.00
FLAGGERS | | |
0160 2528-8445115 15.000 EACH | 515.00000 7725.00 | 515.00000 7725.00 | 515.00000 7725.00
PILOT CARS | | |
0170 2533-4980005 LUMP | 1000.00000 1000.00| 1000.00000 1000.00| 3000.00000 3000.00
MOBILIZATION | | |
0180 2541-1004011 12.300 MILE | 985.00000 12115.50] 1381.00000 16986.30 | 1680.00000 20664.00
CRACK AND JOINT CLEANING AND SEALING | |
(HMA SURFACES) | | |
0190 2541-1005001 18000.000 LB | 1.00000 18000.00]| 1.00000 18000.00]| 1.00000 18000.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 61,540.50]| $ 65,411.30] $ 70,489.00
—————————————————————————————————————————— o
SECTION 0004 ROADWAY ITEMS IOWA COUNTY MP-220-6(706)6--76-48
\ \ \
0200 2528-8445110 LUMP | 1000.00000 1000.00| 500.00000 500.00]| 200.00000 200.00
TRAFFIC CONTROL | |
0210 2528-8445113 20.000 EACH | 345.00000 6900.00 | 345.00000 6900.00 | 345.00000 6900.00
FLAGGERS | \ |
0220 2528-8445115 5.000 EACH | 515.00000 2575.00]| 515.00000 2575.00]| 515.00000 2575.00
PILOT CARS | \ \
0230 2533-4980005 LUMP | 1500.00000 1500.00| 1000.00000 1000.00| 1800.00000 1800.00
MOBILIZATION | |
0240 2541-1004011 0.500 MILE | 3000.00000 1500.00| 10104.00000 5052.00]| 1800.00000 900.00
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | |
0250 2541-1005001 750.000 LB | 1.00000 750.00 | 1.00000 750.00| 1.00000 750.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 14,225.00]| $ 16,777.00]| $ 13,125.00
—————————————————————————————————————————— i i D i
SECTION 0005 ROADWAY ITEMS JOHNSON COUNTY MP-001-6(713)83--76-52
\ \ \
0260 2528-8445110 LUMP | 3500.00000 3500.00 | 4500.00000 4500.00| 3000.00000 3000.00
TRAFFIC CONTROL |
0270 2528-8445113 40.000 EACH | 345.00000 13800.00| 345.00000 13800.00]| 345.00000 13800.00
FLAGGERS | | \
0280 2533-4980005 LUMP | 2000.00000 2000.00]| 500.00000 500.00]| 4500.00000 4500.00
MOBILIZATION | |
0290 2541-1004011 5.100 MILE | 1275.00000 6502.50]| 1395.00000 7114.50| 2900.00000 14790.00
| |
\ \

(HMA SURFACES)



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 203 4
Bid Order: 203 Contract ID: 48-0066-710 Primary County: IOWA
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) MI295 | ( 2 ) F0200 | ( 3 ) IL08O
IMIDWEST COATINGS COMPANY, IN |FORT DODGE ASPHALT CO., INC. |ILLOWA INVESTMENT, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e e TP
0300 2541-1005001 8000.000 LB | 1.00000 8000.00 | 1.00000 8000.00 | 1.00000 8000.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 33,802.50] $ 33,914.50] $ 44,090.00
—————————————————————————————————————————— et et et it
SECTION 0006 ROADWAY ITEMS JOHNSON COUNTY MP-006-6(728)252--76-52
\ \ \
0310 2528-8445110 LUMP | 3500.00000 3500.00 | 6500.00000 6500.00] 3000.00000 3000.00
TRAFFIC CONTROL | |
0320 2528-8445113 40.000 EACH | 345.00000 13800.00 | 345.00000 13800.00] 345.00000 13800.00
FLAGGERS | | \
0330 2533-4980005 LUMP | 2000.00000 2000.00 | 500.00000 500.00] 4500.00000 4500.00
MOBILIZATION | | |
0340 2541-1004011 5.300 MILE | 1275.00000 6757.50]| 1342.00000 7112.60| 2900.00000 15370.00
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) \ \
0350 2541-1005001 8000.000 LB | 1.00000 8000.00 | 1.00000 8000.00 | 1.00000 8000.00
SEALER MATERIAL (HMA SURFACES) | | \
0360 2595-0005115 LUMP | 1800.00000 1800.00 | 5000.00000 5000.00 | 2000.00000 2000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | |
FOR CEDAR RAPIDS AND IOWA CITY RAILWAY | | |
INC. | | |
SECTION TOTALS | $ 35,857.50] $ 40,912.60] $ 46,670.00
—————————————————————————————————————————— R it e et e
SECTION 0007 ROADWAY ITEMS LINN COUINTY MP-030-6(721)263--76-57
\ \ \
0370 2528-8445110 LUMP | 1000.00000 1000.00 | 4000.00000 4000.00 | 1500.00000 1500.00
TRAFFIC CONTROL | |
0380 2528-8445113 20.000 EACH | 345.00000 6900.00| 345.00000 6900.00| 345.00000 6900.00
FLAGGERS | | |
0390 2528-8445115 5.000 EACH | 515.00000 2575.00 | 515.00000 2575.00 | 515.00000 2575.00
PILOT CARS | | |
0400 2533-4980005 LUMP | 1000.00000 1000.00 | 500.00000 500.00| 3000.00000 3000.00
MOBILIZATION | |
0410 2541-1004011 3.000 MILE | 1300.00000 3900.00] 2908.00000 8724.00 | 2200.00000 6600.00
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | |
0420 2541-1005001 4500.000 LB | 1.00000 4500.00 | 1.00000 4500.00 | 1.00000 4500.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 19,875.00| $ 27,199.00] $ 25,075.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 284,634.00] $ 313,141.30] $ 337,524.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 203 5
Bid Order: 203 Contract ID: 48-0066-710 Primary County: IOWA
Letting Date: 11/18/14 10:00 A.M.
| ( 4 ) AM154 | ( 5 ) FA041 | ( 6 ) MIO73
| AMERICAN PAVEMENT SOLUTIONS, |FAHRNER ASPHALT SEALERS, LLC |MICROSURFACING CONTRACTORS, L
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ROADWAY ITEMS BENTON COUNTY MP-150-6(706)1--76-06
\ \ \
0010 2528-8445110 LUMP | 1100.00000 1100.00| 1000.00000 1000.00| 1498.25000 1498.25
TRAFFIC CONTROL | |
0020 2528-8445113 20.000 EACH | 345.00000 6900.00| 345.00000 6900.00| 345.00000 6900.00
FLAGGERS | | |
0030 2528-8445115 5.000 EACH | 515.00000 2575.00 | 515.00000 2575.00 | 515.00000 2575.00
PILOT CARS | | |
0040 2533-4980005 LUMP | 1500.00000 1500.00 | 1000.00000 1000.00 | 1515.22000 1515.22
MOBILIZATION | | |
0050 2541-1004011 0.200 MILE | 2430.00000 486.00 | 3500.00000 700.00 | 6177.95000 1235.59
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | |
0060 2541-1005001 400.000 LB | 1.00000 400.00]| 1.00000 400.00| 1.00000 400.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 12,961.00] $ 12,575.00] $ 14,124.06
—————————————————————————————————————————— o
SECTION 0002 ROADWAY ITEMS IOWA COUNTY MP-006-6(710)209--76-48
\ \ \
0070 2528-8445110 LUMP | 1100.00000 1100.00]| 1000.00000 1000.00| 10123.85000 10123.85
TRAFFIC CONTROL | |
0080 2528-8445113 100.000 EACH | 345.00000 34500.00]| 345.00000 34500.00]| 345.00000 34500.00
FLAGGERS | | |
0090 2528-8445115 25.000 EACH | 515.00000 12875.00]| 515.00000 12875.00]| 515.00000 12875.00
PILOT CARS | | |
0100 2533-4980005 LUMP | 1500.00000 1500.00| 1000.00000 1000.00| 1515.22000 1515.22
MOBILIZATION | |
0110 2541-1004011 21.100 MILE | 2430.00000 51273.00]| 3500.00000 73850.00]| 4684.07000 98833.88
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | |
0120 2541-1005001 32000.000 LB | 1.00000 32000.00 | 1.00000 32000.00]| 1.00000 32000.00
SEALER MATERIAL (HMA SURFACES) | | |
0130 2595-0005135 LUMP | 2500.00000 2500.00 | 3000.00000 3000.00] 2750.00000 2750.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR IOWA INTERSTATE RAILROAD LTD. | | |
SECTION TOTALS | S 135,748.00] S 158,225.00] S 192,597.95
—————————————————————————————————————————— et et et it T
SECTION 0003 ROADWAY ITEMS IOWA COUNTY MP-212-6(702)0--76-48
\ \ \
0140 2528-8445110 LUMP | 1100.00000 1100.00| 1000.00000 1000.00| 6741.40000 6741.40

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 203 6
Bid Order: 203 Contract ID: 48-0066-710 Primary County: IOWA
Letting Date: 11/18/14 10:00 A.M.
| ( 4 ) AM154 | ( 5 ) FA041 | ( 6 ) MIO73
| AMERICAN PAVEMENT SOLUTIONS, |FAHRNER ASPHALT SEALERS, LLC |MICROSURFACING CONTRACTORS, L
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0150 2528-8445113 60.000 EACH | 345.00000 20700.00 | 345.00000 20700.00 | 345.00000 20700.00
FLAGGERS | | |
0160 2528-8445115 15.000 EACH | 515.00000 7725.00 | 515.00000 7725.00 | 515.00000 7725.00
PILOT CARS | | |
0170 2533-4980005 LUMP | 1500.00000 1500.00]| 1000.00000 1000.00]| 1515.22000 1515.22
MOBILIZATION | | |
0180 2541-1004011 12.300 MILE | 2430.00000 29889.00 | 3500.00000 43050.00] 4519.88000 55594.52
CRACK AND JOINT CLEANING AND SEALING | |
(HMA SURFACES) | | |
0190 2541-1005001 18000.000 LB | 1.00000 18000.00] 1.00000 18000.00] 1.00000 18000.00
SEALER MATERIAL (HMA SURFACES) | |
SECTION TOTALS | S 78,914.00] S 91,475.00] S 110,276.14
—————————————————————————————————————————— e
SECTION 0004  ROADWAY ITEMS IOWA COUNTY MP-220-6(706)6--76-48
\ \ \
0200 2528-8445110 LUMP | 1100.00000 1100.00| 1000.00000 1000.00| 1486.33000 1486.33
TRAFFIC CONTROL | | |
0210 2528-8445113 20.000 EACH | 345.00000 6900.00| 345.00000 6900.00| 345.00000 6900.00
FLAGGERS | | |
0220 2528-8445115 5.000 EACH | 515.00000 2575.00 | 515.00000 2575.00 | 515.00000 2575.00
PILOT CARS | | |
0230 2533-4980005 LUMP | 1500.00000 1500.00| 1000.00000 1000.00| 1515.22000 1515.22
MOBILIZATION | |
0240 2541-1004011 0.500 MILE | 2430.00000 1215.00]| 3500.00000 1750.00| 4633.36000 2316.68
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | | |
0250 2541-1005001 750.000 LB | 1.00000 750.00] 1.00000 750.00] 1.00000 750.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | S 14,040.00| $ 13,975.00| $ 15,543.23
—————————————————————————————————————————— et et e et e e T e
SECTION 0005  ROADWAY ITEMS JOHNSON COUNTY MP-001-6(713)83--76-52
\ \ \
0260 2528-8445110 LUMP | 1100.00000 1100.00]| 1000.00000 1000.00| 4194.04000 4194.04
TRAFFIC CONTROL | |
0270 2528-8445113 40.000 EACH | 345.00000 13800.00] 345.00000 13800.00] 345.00000 13800.00
FLAGGERS | | |
0280 2533-4980005 LUMP | 1500.00000 1500.00| 1000.00000 1000.00| 1515.22000 1515.22
MOBILIZATION | |
0290 2541-1004011 5.100 MILE | 2430.00000 12393.00| 3500.00000 17850.00| 4844.64000 24707.66
| |
| \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 203 7
Bid Order: 203 Contract ID: 48-0066-710 Primary County: IOWA
Letting Date: 11/18/14 10:00 A.M.
| ( 4 ) AM154 | ( 5 ) FA041 | ( 6 ) MIO73
| AMERICAN PAVEMENT SOLUTIONS, |FAHRNER ASPHALT SEALERS, LLC |MICROSURFACING CONTRACTORS, L
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0300 2541-1005001 8000.000 LB | 1.00000 8000.00 | 1.00000 8000.00 | 1.00000 8000.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS \ $ 36,793.00] $ 41,650.00] $ 52,216.92
—————————————————————————————————————————— +-———
SECTION 0006 ROADWAY ITEMS JOHNSON COUNTY MP-006-6(728)252--76-52
\ \ \
0310 2528-8445110 LUMP | 1100.00000 1100.00| 1000.00000 1000.00 | 4194.04000 4194.04
TRAFFIC CONTROL | |
0320 2528-8445113 40.000 EACH | 345.00000 13800.00| 345.00000 13800.00| 345.00000 13800.00
FLAGGERS | | |
0330 2533-4980005 LUMP | 1500.00000 1500.00 | 1000.00000 1000.00| 1515.22000 1515.22
MOBILIZATION | | |
0340 2541-1004011 5.300 MILE | 2430.00000 12879.00]| 3500.00000 18550.00| 4661.82000 24707.65
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | \
0350 2541-1005001 8000.000 LB | 1.00000 8000.00 | 1.00000 8000.00 | 1.00000 8000.00
SEALER MATERIAL (HMA SURFACES) | | \
0360 2595-0005115 LUMP | 2500.00000 2500.00 | 3000.00000 3000.00| 2750.00000 2750.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | |
FOR CEDAR RAPIDS AND IOWA CITY RAILWAY | | |
INC. | | |
SECTION TOTALS | $ 39,779.00] $ 45,350.00 | $ 54,966.91
—————————————————————————————————————————— f—— - -
SECTION 0007 ROADWAY ITEMS LINN COUINTY MP-030-6(721)263--76-57
\ \ \
0370 2528-8445110 LUMP | 1100.00000 1100.00| 1000.00000 1000.00 | 3454.36000 3454.36
TRAFFIC CONTROL | |
0380 2528-8445113 20.000 EACH | 345.00000 6900.00] 345.00000 6900.00] 345.00000 6900.00
FLAGGERS | | |
0390 2528-8445115 5.000 EACH | 515.00000 2575.00 | 515.00000 2575.00 | 515.00000 2575.00
PILOT CARS | | |
0400 2533-4980005 LUMP | 1500.00000 1500.00| 1000.00000 1000.00| 1515.22000 1515.22
MOBILIZATION | |
0410 2541-1004011 3.000 MILE | 2430.00000 7290.00 | 3500.00000 10500.00] 4632.67000 13898.01
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | |
0420 2541-1005001 4500.000 LB | 1.00000 4500.00 | 1.00000 4500.00 | 1.00000 4500.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 23,865.00] $ 26,475.00] $ 32,842.59
—————————————————————————————————————————— e e
| | |

CONTRACT TOTALS $ 342,100.00 $ 389,725.00 $ 472,567.80




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/14
VENDOR RANKING Page: 204 1
Bid Order: 204 Contract ID: 73-0024-707 Primary County: PAGE
Letting Date: 141118 10:00 A.M. No Established DBE Goal

Letting Status:
Contract Period:

CONTRACT SIGNED
45 WORK DAYS

by
Late Start Date:

ILLOWA INVESTMENT, INC.
03/02/15

Project: MP-002-4(707)52--76-73 Project: MP-002-4(704)83--76-80
Work Type: HMA CRACK FILLING Work Type: HMA CRACK FILLING
County: PAGE Prj Awd Amt: $209,578.62 County: RINGGOLD Prj Awd Amt: $111,074.04
Route: IOWA 2 Route: IOWA 2
Location: FROM U.S. 71 EAST TO THE CITY OF BEDFORD. Location: FROM THE JCT. WITH J43 NORTH THEN EAST TO
THE ECL OF MOUNT AYR & THE EAST JCT. OF U.S.
169.
Project: MP-148-4(711)0--76-87
Work Type: HMA CRACK FILLING
County: TAYLOR Prj Awd Amt: $115,553.88
Route: TIOWA 148
Location: FROM THE MISSOURI STATE LINE TO IOWA 2 IN
BEDFORD.
TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID
1 IL080 ILLOWA INVESTMENT, INC. $ 436,206.54 100.00 %
2 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $ 442,430.74 101.42 %
3 MI295 MIDWEST COATINGS COMPANY, INC. $ 567,467.27 130.09 %
4 FAO41 FAHRNER ASPHALT SEALERS, LLC $ 872,166.94 199.94 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 204 2
Bid Order: 204 Contract ID: 73-0024-707 Primary County: PAGE
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) ILO08O | ( 2 ) DE300 | ( 3 ) MI295
| ILLOWA INVESTMENT, INC. | DENCO HIGHWAY CONSTRUCTION C |MIDWEST COATINGS COMPANY, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS PAGE COUNTY MP-002-4(707)52--76-73
\ \ \
0010 2527-9263109 2515.850 STA | 6.55000 16478.82| 7.00000 17610.95| 9.00000 22642.65
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0020 2528-8445110 LUMP | 1500.00000 1500.00| 2500.00000 2500.00| 2500.00000 2500.00
TRAFFIC CONTROL | | |
0030 2528-8445113 120.000 EACH | 345.00000 41400.00] 345.00000 41400.00] 345.00000 41400.00
FLAGGERS | | |
0040 2528-8445115 30.000 EACH | 515.00000 15450.00] 515.00000 15450.00] 515.00000 15450.00
PILOT CARS | | |
0050 2529-5070110 26.700 SY | 420.00000 11214.00]| 540.00000 14418.00| 600.00000 16020.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0060 2529-5070120 3.000 EACH | 250.00000 750.00] 200.00000 600.00| 800.00000 2400.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0070 2533-4980005 LUMP | 3500.00000 3500.00| 4500.00000 4500.00| 6000.00000 6000.00
MOBILIZATION | |
0080 2544-1001100 16.800 MILE | 1985.00000 33348.00| 2449.00000 41143.20| 3600.00000 60480.00
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | | |
0090 2544-1003000 26442.400 GAL | 3.25000 85937.80| 2.40000 63461.76| 3.75000 99159.00
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 209,578.62| $ 201,083.91| $ 266,051.65
—————————————————————————————————————————— R i et
SECTION 0002  ROADWAY ITEMS RINGGOLD COUNTY MP-002-4(704)83--76-80
\ \ \
0100 2527-9263109 1523.680 STA | 6.55800 9992.29| 7.10000 10818.13| 9.00000 13713.12
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0110 2527-9263137 10.000 EACH | 100.00000 1000.00| 80.00000 800.00] 150.00000 1500.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0120 2528-8445110 LUMP | 500.00000 500.00] 2300.00000 2300.00| 2500.00000 2500.00
TRAFFIC CONTROL | | |
0130 2528-8445113 100.000 EACH | 345.00000 34500.00] 345.00000 34500.00] 345.00000 34500.00
FLAGGERS | | |
0140 2528-8445115 25.000 EACH | 515.00000 12875.00] 515.00000 12875.00] 515.00000 12875.00
PILOT CARS | | |
0150 2533-4980005 LUMP | 1500.00000 1500.00| 2800.00000 2800.00| 2500.00000 2500.00
\ \ \

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 204 3
Bid Order: 204 Contract ID: 73-0024-707 Primary County: PAGE
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) ILO8O | ( 2 ) DE300 | ( 3 ) MI295
| ILLOWA INVESTMENT, INC. | DENCO HIGHWAY CONSTRUCTION C |MIDWEST COATINGS COMPANY, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0160 2544-1001100 13.100 MILE | 1985.00000 26003.50] 3399.00000 44526.90 | 3700.00000 48470.00
CLEANING AND FILLING CRACKS (PAVEMENT | |
MAINTENANCE) | | |
0170 2544-1003000 7601.000 GAL | 3.25000 24703.25] 2.40000 18242.40| 3.75000 28503.75
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 111,074.04]| $ 126,862.43] $ 144,561.87
—————————————————————————————————————————— e
SECTION 0003 ROADWAY ITEMS TAYLOR COUNTY MP-148-4(711)0--76-87
\ \ \
0180 2527-9263109 707.500 STA | 6.55000 4634.13| 9.60000 6792.00] 9.00000 6367.50
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0190 2528-8445110 LUMP | 500.00000 500.00| 2350.00000 2350.00 | 2500.00000 2500.00
TRAFFIC CONTROL | |
0200 2528-8445113 60.000 EACH | 345.00000 20700.00 | 345.00000 20700.00| 345.00000 20700.00
FLAGGERS | | |
0210 2528-8445115 15.000 EACH | 515.00000 7725.00 | 515.00000 7725.00 | 515.00000 7725.00
PILOT CARS | | |
0220 2529-5070110 40.500 SY | 385.00000 15592.50| 380.40000 15406.20| 600.00000 24300.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0230 2529-5070120 5.000 EACH | 200.00000 1000.00| 200.00000 1000.00| 600.00000 3000.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0240 2533-4980005 LUMP | 2500.00000 2500.00 | 5100.00000 5100.00| 6000.00000 6000.00
MOBILIZATION | |
0250 2544-1001100 8.500 MILE | 1985.00000 16872.50| 2520.00000 21420.00] 3900.00000 33150.00
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | | |
0260 2544-1003000 14163.000 GAL | 3.25000 46029.75| 2.40000 33991.20]| 3.75000 53111.25
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 115,553.88] $ 114,484.40] $ 156,853.75
—————————————————————————————————————————— f—— - -
| | \

CONTRACT TOTALS $ 436,206.54 $ 442,430.74 $ 567,467.27




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 204 4
Bid Order: 204 Contract ID: 73-0024-707 Primary County: PAGE
Letting Date: 11/18/14 10:00 A.M.
| ( 4 ) FAO041 | ( ) | ( )
| FAHRNER ASPHALT SEALERS, LLC | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS PAGE COUNTY MP-002-4(707)52--76-73
\ \ \
0010 2527-9263109 2515.850 STA | 10.00000 25158.50] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0020 2528-8445110 LUMP | 1200.00000 1200.00 | \
TRAFFIC CONTROL | |
0030 2528-8445113 120.000 EACH | 345.00000 41400.00| \
FLAGGERS | | |
0040 2528-8445115 30.000 EACH | 515.00000 15450.00 | |
PILOT CARS | | \
0050 2529-5070110 26.700 SY | 500.00000 13350.00]| |
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0060 2529-5070120 3.000 EACH | 500.00000 1500.00 | |
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0070 2533-4980005 LUMP | 17000.00000 17000.00 | |
MOBILIZATION | |
0080 2544-1001100 16.800 MILE | 12400.00000 208320.00| \
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | | |
0090 2544-1003000 26442.400 GAL | 2.60000 68750.24 | |
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 392,128.74| $ \ $
—————————————————————————————————————————— e e
SECTION 0002 ROADWAY ITEMS RINGGOLD COUNTY MP-002-4(704)83--76-80
\ \ \
0100 2527-9263109 1523.680 STA | 10.00000 15236.80]| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0110 2527-9263137 10.000 EACH | 135.00000 1350.00| \
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | |
0120 2528-8445110 LUMP | 1000.00000 1000.00| |
TRAFFIC CONTROL | |
0130 2528-8445113 100.000 EACH | 345.00000 34500.00 | |
FLAGGERS | | |
0140 2528-8445115 25.000 EACH | 515.00000 12875.00| \
PILOT CARS | | I
0150 2533-4980005 LUMP | 14000.00000 14000.00]| |
\ \ \

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 204 5
Bid Order: 204 Contract ID: 73-0024-707 Primary County: PAGE
Letting Date: 11/18/14 10:00 A.M.
¢ 4 ) FAO41 I ( ) ¢ )
| FAHRNER ASPHALT SEALERS, LLC | |
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0160 2544-1001100 13.100 MILE | 12400.00000 162440.00] |
CLEANING AND FILLING CRACKS (PAVEMENT | |
MAINTENANCE) | | |
0170 2544-1003000 7601.000 GAL | 2.60000 19762.60| |
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 261,164.40] $ | $
—————————————————————————————————————————— e
SECTION 0003 ROADWAY ITEMS TAYLOR COUNTY MP-148-4(711)0--76-87
\ \ \
0180 2527-9263109 707.500 STA | 10.00000 7075.00 | |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED \ \
0190 2528-8445110 LUMP | 1400.00000 1400.00| |
TRAFFIC CONTROL | |
0200 2528-8445113 60.000 EACH | 345.00000 20700.00]| |
FLAGGERS | | |
0210 2528-8445115 15.000 EACH | 515.00000 7725.00 | |
PILOT CARS | | |
0220 2529-5070110 40.500 SY | 500.00000 20250.00] \
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0230 2529-5070120 5.000 EACH | 500.00000 2500.00 | |
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0240 2533-4980005 LUMP | 17000.00000 17000.00| |
MOBILIZATION | |
0250 2544-1001100 8.500 MILE | 12400.00000 105400.00 | |
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | | |
0260 2544-1003000 14163.000 GAL | 2.60000 36823.80| |
FILLER MATERIAL (MAINTENANCE) | | \
SECTION TOTALS | $ 218,873.80] $ | $
—————————————————————————————————————————— f—— -
CONTRACT TOTALS | $ 872,166.94]| $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/14
VENDOR RANKING Page: 205 1
Bid Order: 205 Contract ID: 82-1306-704 Primary County: SCOTT
Letting Date: 141118 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by FORT DODGE ASPHALT CO., INC.
Contract Period: 60 WORK DAYS Late Start Date: 06/22/15
Project: MP-067-6(714)38--76-23 Project: MP-064-6(708)10--76-53
Work Type: HMA JOINT & CRACK SEALING Work Type: HMA JOINT & CRACK SEALING
County: CLINTON Prj Awd Amt: $34,731.60 County: JONES Prj Awd Amt: $34,526.20
Route: U.S. 67 Route: IOWA 64
Location: IN CLINTON FROM SOUTH 4TH ST., NORTH TO 19TH Location: FROM THE EAST JCT IOWA 38 EAST TO THE WEST
AVE N. JCT IOWA 136.
Project: MP-151-6(706)55--76-53 Project: MP-067-6(720)1--76-82
Work Type: HMA JOINT & CRACK SEALING Work Type: HMA JOINT & CRACK SEALING
County: JONES Prj Awd Amt: $8,516.60 County: SCOTT Prj Awd Amt: $47,262.80
Route: U.S. 151 Route: U.S. 67
Location: FROM ANAMOSA, NORTH 3.7 MI (VAR LOC). Location: IN DAVENPORT, FROM BRADY ST., EASTERLY TO
THE ECL.
Project: MP-130-6(704)14--76-82 Project: MP-461-6(701)117--76-82
Work Type: HMA JOINT & CRACK SEALING Work Type: HMA JOINT & CRACK SEALING
County: SCOTT Prj Awd Amt: $119,980.40 County: SCOTT Prj Awd Amt: $26,930.00
Route: IOWA 130 Route: IOWA 461
Location: FROM CEDAR COUNTY LINE, SOUTHEAST TO Y52. Location: IN DAVENPORT, FROM MARQUETTE ST EAST TO
BRADY ST.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 F0O200 FORT DODGE ASPHALT COMPANY, INC. S 271,947.60 100.00 %
2 MI295 MIDWEST COATINGS COMPANY, INC. $ 278,605.50 102.44 %
3 11080 ILLOWA INVESTMENT, INC. $ 278,880.00 102.54 %
4 FAQ41 FAHRNER ASPHALT SEALERS, LLC $ 332,899.00 122.41 %
5 AM154 AMERICAN PAVEMENT SOLUTIONS, INC & SUBSIDARY S 333,433.50 122.60 %
6 MIOQO73 MICROSURFACING CONTRACTORS, LLC. $ 425,699.61 156.53 %



IOWA DEPARTMENT OF TRANSPORTATION

CRACK AND JOINT CLEANING AND SEALING

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 205 2
Bid Order: 205 Contract ID: 82-1306-704 Primary County: SCOTT
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) FO200 | ( 2 ) MI295 | ( 3 ) IL0S8O
| FORT DODGE ASPHALT CO., INC. |MIDWEST COATINGS COMPANY, IN |ILLOWA INVESTMENT, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ROADWAY ITEMS CLINTON COUNTY MP-067-6(714)38--76-23
\ \ \
0010 2528-8445110 LUMP | 500.00000 500.00 | 2000.00000 2000.00]| 3500.00000 3500.00
TRAFFIC CONTROL | |
0020 2528-8445113 40.000 EACH | 345.00000 13800.00 | 345.00000 13800.00]| 345.00000 13800.00
FLAGGERS | | |
0030 2533-4980005 LUMP | 1000.00000 1000.00| 2000.00000 2000.00]| 4000.00000 4000.00
MOBILIZATION | | |
0040 2541-1004011 4.200 MILE | 3198.00000 13431.60| 2000.00000 8400.00| 3300.00000 13860.00
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | | |
0050 2541-1005001 6000.000 LB | 1.00000 6000.00 | 1.00000 6000.00 | 1.00000 6000.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 34,731.60]| $ 32,200.00] $ 41,160.00
—————————————————————————————————————————— o
SECTION 0002 ROADWAY ITEMS JONES COUNTY MP-064-6(708)10--76-53
\ \ \
0060 2528-8445110 LUMP | 500.00000 500.00]| 2000.00000 2000.00] 800.00000 800.00
TRAFFIC CONTROL |
0070 2528-8445113 40.000 EACH | 345.00000 13800.00] 345.00000 13800.00] 345.00000 13800.00
FLAGGERS | | |
0080 2528-8445115 10.000 EACH | 515.00000 5150.00] 515.00000 5150.00] 515.00000 5150.00
PILOT CARS \ \ \
0090 2533-4980005 LUMP | 500.00000 500.00]| 2000.00000 2000.00] 2800.00000 2800.00
MOBILIZATION | |
0100 2541-1004011 4.600 MILE | 1647.00000 7576.20]| 2480.00000 11408.00]| 1750.00000 8050.00
CRACK AND JOINT CLEANING AND SEALING | |
(HMA SURFACES) | |
0110 2541-1005001 7000.000 LB | 1.00000 7000.00 | 1.00000 7000.00]| 1.00000 7000.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 34,526.20] $ 41,358.00] $ 37,600.00
—————————————————————————————————————————— i i D i
SECTION 0003 ROADWAY ITEMS JONES COUNTY MP-151-6(706)55--76-53
\ \ \
0120 2528-8445110 LUMP | 1000.00000 1000.00| 4000.00000 4000.00]| 500.00000 500.00
TRAFFIC CONTROL | |
0130 2533-4980005 LUMP | 500.00000 500.00| 2000.00000 2000.00]| 3500.00000 3500.00
MOBILIZATION | |
0140 2541-1004011 1.900 MILE | 2114.00000 4016.60 | 4000.00000 7600.00 | 2400.00000 4560.00
| \
| |

(HMA SURFACES)



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 205 3
Bid Order: 205 Contract ID: 82-1306-704 Primary County: SCOTT
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) FO0200 | ( 2 ) MI295 | ( 3 ) ILO8O
| FORT DODGE ASPHALT CO., INC. |MIDWEST COATINGS COMPANY, IN |ILLOWA INVESTMENT, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T T T T e e
0150 2541-1005001 3000.000 LB | 1.00000 3000.00] 1.00000 3000.00] 1.00000 3000.00
SEALER MATERIAL (HMA SURFACES) | | |

SECTION TOTALS | S 8,516.60] S 16,600.00] S 11,560.00
—————————————————————————————————————————— T T T T T
SECTION 0004 ROADWAY ITEMS SCOTT COUNTY MP-067-6(720)1--76-82

\ \ \
0160 2528-8445110 LUMP | 500.00000 500.00| 2000.00000 2000.00| 2500.00000 2500.00
TRAFFIC CONTROL | |
0170 2528-8445113 40.000 EACH | 685.00000 27400.00] 685.00000 27400.00] 685.00000 27400.00
FLAGGERS | | |
0180 2533-4980005 LUMP | 500.00000 500.00| 1000.00000 1000.00] 3000.00000 3000.00
MOBILIZATION | | |
0190 2541-1004011 4.700 MILE | 2524.00000 11862.80] 2000.00000 9400.00] 2200.00000 10340.00
CRACK AND JOINT CLEANING AND SEALING | |
(HMA SURFACES) | \ \
0200 2541-1005001 7000.000 LB | 1.00000 7000.00 | 1.00000 7000.00 | 1.00000 7000.00
SEALER MATERIAL (HMA SURFACES) | \ \

SECTION TOTALS | S 47,262.80] S 46,800.00] S 50,240.00
—————————————————————————————————————————— ittt T it
SECTION 0005  ROADWAY ITEMS SCOTT COUNTY MP-130-6(704)14--76-82

\ \ \
0210 2528-8445110 LUMP | 1000.00000 1000.00| 2000.00000 2000.00| 400.00000 400.00
TRAFFIC CONTROL | | |
0220 2528-8445113 80.000 EACH | 685.00000 54800.00| 685.00000 54800.00| 685.00000 54800.00
FLAGGERS | | |
0230 2528-8445115 20.000 EACH | 1025.00000 20500.00] 1025.00000 20500.00] 1025.00000 20500.00
PILOT CARS | | I
0240 2533-4980005 LUMP | 500.00000 500.00| 3000.00000 3000.00] 2000.00000 2000.00
MOBILIZATION | |
0250 2541-1004011 14.100 MILE | 1644.00000 23180.40] 1175.00000 16567.50] 1200.00000 16920.00
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | | |
0260 2541-1005001 20000.000 LB | 1.00000 20000.00] 1.00000 20000.00] 1.00000 20000.00
SEALER MATERIAL (HMA SURFACES) | | |

SECTION TOTALS | S 119,980.40] S 116,867.50] S 114,620.00
—————————————————————————————————————————— o
SECTION 0006 ROADWAY ITEMS SCOTT COUNTY MP-461-6(701)117--76-82

\ \ \
0270 2528-8445110 LUMP | 5230.00000 5230.00] 1500.00000 1500.00] 1000.00000 1000.00

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 205 4
Bid Order: 205 Contract ID: 82-1306-704 Primary County: SCOTT
Letting Date: 11/18/14 10:00 A.M.
1 ) FO200 2 ) MI295 3 ) IL08O

( ( I (
FORT DODGE ASPHALT CO., INC. |MIDWEST COATINGS COMPANY, IN |ILLOWA INVESTMENT, INC.
|

LINE NO / ITEM CODE / ALT

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e e s et LT
0280 2528-8445113 20.000 EACH | 685.00000 13700.00 | 685.00000 13700.00 | 685.00000 13700.00
FLAGGERS | | |
0290 2533-4980005 LUMP | 500.00000 500.00 | 1000.00000 1000.00| 2400.00000 2400.00
MOBILIZATION | | |
0300 2541-1004011 1.800 MILE | 2500.00000 4500.00 | 3100.00000 5580.00 | 2000.00000 3600.00
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | \
0310 2541-1005001 3000.000 LB | 1.00000 3000.00]| 1.00000 3000.00| 1.00000 3000.00
SEALER MATERIAL (HMA SURFACES) | \ \
SECTION TOTALS | $ 26,930.00] $ 24,780.00]| $ 23,700.00
—————————————————————————————————————————— R b e et e st
CONTRACT TOTALS | $ 271,947.60]| $ 278,605.50]| $ 278,880.00




IOWA DEPARTMENT OF TRANSPORTATION

CRACK AND JOINT CLEANING AND SEALING

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 205 5
Bid Order: 205 Contract ID: 82-1306-704 Primary County: SCOTT
Letting Date: 11/18/14 10:00 A.M.
| ( 4 ) FAO041 | ( 5 ) AM154 | ( 6 ) MIO73
| FAHRNER ASPHALT SEALERS, LLC |AMERICAN PAVEMENT SOLUTIONS, |MICROSURFACING CONTRACTORS, L
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt T ittt
SECTION 0001  ROADWAY ITEMS CLINTON COUNTY MP-067-6(714)38--76-23
\ \ \
0010 2528-8445110 LUMP | 2000.00000 2000.00| 1250.00000 1250.00] 4497.91000 4497.91
TRAFFIC CONTROL | | |
0020 2528-8445113 40.000 EACH | 345.00000 13800.00] 345.00000 13800.00] 345.00000 13800.00
FLAGGERS | | |
0030 2533-4980005 LUMP | 1500.00000 1500.00] 2000.00000 2000.00] 1725.67000 1725.67
MOBILIZATION | | |
0040 2541-1004011 4.200 MILE | 3730.00000 15666.00 | 3795.00000 15939.00| 5894.45000 24756.69
CRACK AND JOINT CLEANING AND SEALING | |
(HMA SURFACES) | | \
0050 2541-1005001 6000.000 LB | 1.00000 6000.00| 1.00000 6000.00| 1.00000 6000.00
SEALER MATERIAL (HMA SURFACES) | |
SECTION TOTALS | $ 38,966.00] $ 38,989.00] $ 50,780.27
—————————————————————————————————————————— e
SECTION 0002  ROADWAY ITEMS JONES COUNTY MP-064-6(708)10--76-53
\ \ \
0060 2528-8445110 LUMP | 2000.00000 2000.00| 1250.00000 1250.00| 4839.41000 4839.41
TRAFFIC CONTROL | | |
0070 2528-8445113 40.000 EACH | 345.00000 13800.00] 345.00000 13800.00] 345.00000 13800.00
FLAGGERS | | |
0080 2528-8445115 10.000 EACH | 515.00000 5150.00| 515.00000 5150.00] 515.00000 5150.00
PILOT CARS | | |
0090 2533-4980005 LUMP | 1500.00000 1500.00| 2000.00000 2000.00| 1725.67000 1725.67
MOBILIZATION | |
0100 2541-1004011 4.600 MILE | 3730.00000 17158.00] 3795.00000 17457.00| 6278.60000 28881.56
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | | |
0110 2541-1005001 7000.000 LB | 1.00000 7000.00] 1.00000 7000.00 | 1.00000 7000.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | S 46,608.00| S 46,657.00| $ 61,396.64
—————————————————————————————————————————— e et e T ettt
SECTION 0003 ROADWAY ITEMS JONES COUNTY MP-151-6(706)55--76-53
\ \ \
0120 2528-8445110 LUMP | 2000.00000 2000.00] 1250.00000 1250.00] 3424.58000 3424.58
TRAFFIC CONTROL | | |
0130 2533-4980005 LUMP | 1500.00000 1500.00] 2000.00000 2000.00| 1725.67000 1725.67
MOBILIZATION | |
0140 2541-1004011 1.900 MILE | 3730.00000 7087.00| 3795.00000 7210.50] 6514.05000 12376.70
| |
| |

(HMA SURFACES)



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 205 6
Bid Order: 205 Contract ID: 82-1306-704 Primary County: SCOTT
Letting Date: 11/18/14 10:00 A.M.
| ( 4 ) FAO041 | ( 5 ) AM154 | ( 6 ) MIO73
| FAHRNER ASPHALT SEALERS, LLC |AMERICAN PAVEMENT SOLUTIONS, |MICROSURFACING CONTRACTORS, L
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0150 2541-1005001 3000.000 LB | 1.00000 3000.00] 1.00000 3000.00] 1.00000 3000.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 13,587.00| $ 13,460.50| $ 20,526.95
—————————————————————————————————————————— et et et it
SECTION 0004 ROADWAY ITEMS SCOTT COUNTY MP-067-6(720)1--76-82
\ \ \
0160 2528-8445110 LUMP | 2000.00000 2000.00 | 1250.00000 1250.00 | 4839.41000 4839.41
TRAFFIC CONTROL | |
0170 2528-8445113 40.000 EACH | 685.00000 27400.00 | 685.00000 27400.00 | 685.00000 27400.00
FLAGGERS | | |
0180 2533-4980005 LUMP | 1500.00000 1500.00 | 2000.00000 2000.00 | 1725.67000 1725.67
MOBILIZATION | | |
0190 2541-1004011 4.700 MILE | 3730.00000 17531.00| 3795.00000 17836.50]| 6145.00000 28881.50
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | | |
0200 2541-1005001 7000.000 LB | 1.00000 7000.00]| 1.00000 7000.00]| 1.00000 7000.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 55,431.00]| $ 55,486.50| $ 69,846.58
—————————————————————————————————————————— o
SECTION 0005 ROADWAY ITEMS SCOTT COUNTY MP-130-6(704)14--76-82
\ \ \
0210 2528-8445110 LUMP | 2000.00000 2000.00] 1250.00000 1250.00 | 9376.73000 9376.73
TRAFFIC CONTROL | |
0220 2528-8445113 80.000 EACH | 685.00000 54800.00| 685.00000 54800.00| 685.00000 54800.00
FLAGGERS | | |
0230 2528-8445115 20.000 EACH | 1025.00000 20500.00 | 1025.00000 20500.00 | 1025.00000 20500.00
PILOT CARS | | I
0240 2533-4980005 LUMP | 1500.00000 1500.00| 2000.00000 2000.00] 1725.67000 1725.67
MOBILIZATION \ |
0250 2541-1004011 14.100 MILE | 3730.00000 52593.00| 3795.00000 53509.50| 5852.47000 82519.83
CRACK AND JOINT CLEANING AND SEALING | \
(HMA SURFACES) | |
0260 2541-1005001 20000.000 LB | 1.00000 20000.00| 1.00000 20000.00| 1.00000 20000.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 151,393.00] $ 152,059.50]| $ 188,922.23
—————————————————————————————————————————— e
SECTION 0006  ROADWAY ITEMS SCOTT COUNTY MP-461-6(701)117--76-82
\ \ \
0270 2528-8445110 LUMP | 2000.00000 2000.00 | 1250.00000 1250.00 | 3424.58000 3424.58

TRAFFIC CONTROL | | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 205 7
Bid Order: 205 Contract ID: 82-1306-704 Primary County: SCOTT
Letting Date: 11/18/14 10:00 A.M.
| ( 4 ) FAO041 | ( 5 ) AM154 | ( 6 ) MIO73
| FAHRNER ASPHALT SEALERS, LLC |AMERICAN PAVEMENT SOLUTIONS, |MICROSURFACING CONTRACTORS, L
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0280 2528-8445113 20.000 EACH | 685.00000 13700.00] 685.00000 13700.00] 685.00000 13700.00
FLAGGERS | | |
0290 2533-4980005 LUMP | 1500.00000 1500.00| 2000.00000 2000.00| 1725.67000 1725.67
MOBILIZATION | | |
0300 2541-1004011 1.800 MILE | 3730.00000 6714.00| 3795.00000 6831.00] 6875.94000 12376.69
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | | |
0310 2541-1005001 3000.000 LB | 1.00000 3000.00| 1.00000 3000.00| 1.00000 3000.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS \ S 26,914.00] S 26,781.00] S 34,226.94
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 332,899.00| $ 333,433.50] $ 425,699.61




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

206 Contract ID:
141118 10:00 A.M.
CONTRACT SIGNED by

40 WORK DAYS Late Start Date: 03/02/15

88-0344-708

ILLOWA INVESTMENT, INC.

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

Run Date: 12/19/14
Page: 206 1

Primary County: UNION
No Established DBE Goal

MP-148-4(705) 63--76-15

HMA CRACK FILLING

CASS Prj Awd Amt: $50,183.89
IOWA 148

FROM THE EAST INTERSECTION WITH IOWA 83 IN
ANITA, NORTH TO I-80.

MP-169-4(710) 40--76-88
HMA CRACK FILLING
UNION

U.S. 169

IN AFTON FROM FILMORE ST., NORTH TO U.S. 34.

Prj Awd Amt: $71,780.79

Project: MP-034-4(702)62--76-02
Work Type: HMA CRACK FILLING
County: ADAMS Prj Awd Amt: $168,146.50
Route: U.S. 34
Location: FROM IOWA 148, EAST THEN NORTH TO THE SCL OF
CRESTON.
Project: MP-034-4(708)85--76-88
Work Type: HMA CRACK FILLING
County: UNION Prj Awd Amt: $159,276.89
Route: U.S. 34
Location: FROM NEAR THE ECL OF CRESTON TO THE JCT.
WITH P64 IN THAYER.
RANK VENDOR NO./NAME
1 IL080 ILLOWA INVESTMENT, INC.
2 DE300 DENCO HIGHWAY CONSTRUCTION CORP.
3 MI295 MIDWEST COATINGS COMPANY, INC.
4 FAQ41 FAHRNER ASPHALT SEALERS, LLC

TOTAL % OVER
BID LOW BID
$ 449,388.07 100.00 %
$ 475,212.82 105.74 %
$ 538,499.92 119.82 %
$ 838,222.51 186.52 %



IOWA DEPARTMENT OF TRANSPORTATION

CLEANING AND FILLING CRACKS (PAVEMENT

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 206 2
Bid Order: 206 Contract ID: 88-0344-708 Primary County: UNION
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) ILO8O | ( 2 ) DE300 | ( 3 ) MI295
| ILLOWA INVESTMENT, INC. | DENCO HIGHWAY CONSTRUCTION C |MIDWEST COATINGS COMPANY, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS ADAMS COUNTY MP-034-4(702)62--76-02
\ \ \
0010 2527-9263109 2976.560 STA | 5.75000 17115.22]| 6.50000 19347.64| 6.50000 19347.64
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0020 2528-8445110 LUMP | 500.00000 500.00| 2000.00000 2000.00 | 4000.00000 4000.00
TRAFFIC CONTROL | |
0030 2528-8445113 120.000 EACH | 345.00000 41400.00| 345.00000 41400.00| 345.00000 41400.00
FLAGGERS | | |
0040 2528-8445115 30.000 EACH | 515.00000 15450.00 | 515.00000 15450.00 | 515.00000 15450.00
PILOT CARS | | |
0050 2533-4980005 LUMP | 1500.00000 1500.00 | 2200.00000 2200.00 | 3000.00000 3000.00
MOBILIZATION | |
0060 2544-1001100 20.500 MILE | 1985.00000 40692.50 | 2349.00000 48154.50 | 3100.00000 63550.00
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | | \
0070 2544-1003000 15842.700 GAL | 3.25000 51488.78]| 2.40000 38022.48]| 3.75000 59410.13
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 168,146.50| $ 166,574.62| $ 206,157.77
—————————————————————————————————————————— e e
SECTION 0002 ROADWAY ITEMS CASS COUNTY MP-148-4(705)63--76-15
\ \ \
0080 2527-9263109 607.190 STA | 5.75000 3491.34| 8.00000 4857.52 | 6.50000 3946.74
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0090 2528-8445110 LUMP | 750.00000 750.00 | 1300.00000 1300.00]| 2000.00000 2000.00
TRAFFIC CONTROL | |
0100 2528-8445113 40.000 EACH | 345.00000 13800.00| 345.00000 13800.00| 345.00000 13800.00
FLAGGERS | | |
0110 2528-8445115 10.000 EACH | 515.00000 5150.00 | 515.00000 5150.00 | 515.00000 5150.00
PILOT CARS | | |
0120 2529-5070110 34.300 SY | 280.00000 9604.00| 345.00000 11833.50]| 175.00000 6002.50
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0130 2529-5070120 3.000 EACH | 150.00000 450.00] 250.00000 750.00] 175.00000 525.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0140 2533-4980005 LUMP | 4000.00000 4000.00 | 5500.00000 5500.00| 6000.00000 6000.00
MOBILIZATION | |
0150 2544-1001100 3.500 MILE | 1985.00000 6947.50] 2049.00000 7171.50| 3300.00000 11550.00
| | |
| \ \

MAINTENANCE)



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 206 3
Bid Order: 206 Contract ID: 88-0344-708 Primary County: UNION
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) ILO08O | ( 2 ) DE300 | ( 3 ) MI295
| ILLOWA INVESTMENT, INC. | DENCO HIGHWAY CONSTRUCTION C |MIDWEST COATINGS COMPANY, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt ettt
0160 2544-1003000 1843.400 GAL | 3.25000 5991.05] 2.40000 4424 .16 3.75000 6912.75
FILLER MATERIAL (MAINTENANCE) | |
SECTION TOTALS | $ 50,183.89] $ 54,786.68] $ 55,886.99
—————————————————————————————————————————— ettt sttt it
SECTION 0003 ROADWAY ITEMS UNION COUNTY MP-034-4(708)85--76-88
\ \ \
0170 2527-9263109 2574.920 STA | 5.75000 14805.79| 6.50000 16736.98| 6.50000 16736.98
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0180 2527-9263137 58.000 EACH | 75.00000 4350.00] 70.00000 4060.00| 100.00000 5800.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0190 2528-8445110 LUMP | 500.00000 500.00] 1500.00000 1500.00| 2500.00000 2500.00
TRAFFIC CONTROL | |
0200 2528-8445113 135.000 EACH | 345.00000 46575.00| 345.00000 46575.00| 345.00000 46575.00
FLAGGERS | | |
0210 2528-8445115 45.000 EACH | 515.00000 23175.00| 515.00000 23175.00| 515.00000 23175.00
PILOT CARS | | |
0220 2533-4980005 LUMP | 1500.00000 1500.00| 2990.00000 2990.00| 2500.00000 2500.00
MOBILIZATION | |
0230 2544-1001100 16.200 MILE | 1985.00000 32157.00] 2599.00000 42103.80| 2900.00000 46980.00
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | | |
0240 2544-1003000 11142.800 GAL | 3.25000 36214.10| 2.40000 26742.72 | 3.75000 41785.50
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 159,276.89| S 163,883.50] S 186,052.48
—————————————————————————————————————————— e
SECTION 0004  ROADWAY ITEMS UNION COUNTY MP-169-4(710)40--76-88
\ \ \
0250 2527-9263109 55.450 STA | 5.75000 318.84| 12.25000 679.26]| 6.50000 360.43
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0260 2528-8445110 LUMP | 500.00000 500.00] 800.00000 800.00| 1800.00000 1800.00
TRAFFIC CONTROL | | |
0270 2528-8445113 40.000 EACH | 345.00000 13800.00| 345.00000 13800.00| 345.00000 13800.00
FLAGGERS | | |
0280 2528-8445115 10.000 EACH | 515.00000 5150.00| 515.00000 5150.00] 515.00000 5150.00
PILOT CARS | | |
0290 2529-2242304 9.000 EACH | 125.00000 1125.00]| 90.00000 810.00]| 90.00000 810.00
| | |

CD JOINT ASSEMBLY



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 206 4
Bid Order: 206 Contract ID: 88-0344-708 Primary County: UNION
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) ILO08O | ( 2 ) DE300 | ( 3 ) MI295
| ILLOWA INVESTMENT, INC. | DENCO HIGHWAY CONSTRUCTION C |MIDWEST COATINGS COMPANY, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0300 2529-5070110 372.000 SY | 119.00000 44268.00| 150.40000 55948.80 | 155.00000 57660.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0310 2529-5070120 17.000 EACH | 110.00000 1870.00| 120.00000 2040.00] 165.00000 2805.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0320 2533-4980005 LUMP | 2000.00000 2000.00| 4200.00000 4200.00| 4500.00000 4500.00
MOBILIZATION | | |
0330 2544-1001100 0.400 MILE | 3585.00000 1434.00| 13720.00000 5488.00| 5000.00000 2000.00
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | | |
0340 2544-1003000 404.600 GAL | 3.25000 1314.95| 2.60000 1051.96| 3.75000 1517.25
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 71,780.79] $ 89,968.02| S 90,402.68
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 449,388.07| $ 475,212.82| $ 538,499.92




Bid Order: 206
Letting Date: 11/18/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

88-0344-708

Run Date: 12/19/14
Page: 206 5

Primary County: UNION

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2527-9263109 2976.560 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0020 2528-8445110 LUMP
TRAFFIC CONTROL

0030 2528-8445113 120.000 EACH
FLAGGERS

0040 2528-8445115 30.000 EACH
PILOT CARS

0050 2533-4980005 LUMP
MOBILIZATION

0060 2544-1001100 20.500 MILE

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)
0070 2544-1003000 15842.700 GAL
FILLER MATERIAL (MAINTENANCE)
SECTION TOTALS

SECTION 0002 ROADWAY ITEMS

0080 2527-9263109 607.190 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0090 2528-8445110 LUMP
TRAFFIC CONTROL

0100 2528-8445113 40.000 EACH
FLAGGERS

0110 2528-8445115 10.000 EACH
PILOT CARS

0120 2529-5070110 34.300 SY
PATCHES, FULL-DEPTH FINISH, BY AREA

0130 2529-5070120 3.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

0140 2533-4980005 LUMP
MOBILIZATION

0150 2544-1001100 3.500 MILE

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

\
\
|
|
+

¢+ -

4 )

(
FAHRNER ASPHALT SEALERS,

FA041

UNIT PRICE

7.

1000.
345.
515.

10250.

10734.

1200.
345.
515.
150.
150.

10250.

10734.

\
LLC |
|

AMOUNT |

UNIT PRICE AMOUNT

ADAMS COUNTY MP-034-4(702)62--76-02

65000

00000
00000
00000
00000

00000

.60000

22770.

1000.
41400.
15450.
10250.

220047.

41191.

352,108.

\
68|

CASS COUNTY MP-148-4(705)63--76-15

.65000

00000
00000
00000
00000
00000
00000
00000

4645.

1200.
13800.
5150.
5145.
450.
10250.

37569.

\
00|
|

OO:
OO:
OO:
001
OO:
OO:
OO:

|

UNIT PRICE AMOUNT



Bid Order: 206
Letting Date: 11/18/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

88-0344-708

Run Date: 12/19/14
Page: 206 6

Primary County: UNION

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY
0160 2544-1003000 1843.400 GAL

FILLER MATERIAL (MAINTENANCE)
SECTION TOTALS

SECTION 0003 ROADWAY ITEMS

0170 2527-9263109 2574.920 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0180 2527-9263137 58.000 EACH
PAINTED SYMBOLS AND LEGENDS, WATERBORNE
OR SOLVENT-BASED

0190 2528-8445110 LUMP
TRAFFIC CONTROL

0200 2528-8445113 135.000 EACH
FLAGGERS

0210 2528-8445115 45.000 EACH
PILOT CARS

0220 2533-4980005 LUMP
MOBILIZATION

0230 2544-1001100 16.200 MILE
CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

0240 2544-1003000 11142.800 GAL

FILLER MATERIAL (MAINTENANCE)
SECTION TOTALS

SECTION 0004 ROADWAY ITEMS

0250 2527-9263109 55.450 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0260 2528-8445110 LUMP
TRAFFIC CONTROL

0270 2528-8445113 40.000 EACH
FLAGGERS

0280 2528-8445115 10.000 EACH
PILOT CARS

0290 2529-2242304 9.000 EACH

CD JOINT ASSEMBLY

;-

4 )

T~

100.

1000.

345.

515.

10250.

10734.

1300.

345.

515.

70.

FA041

AHRNER ASPHALT SEALERS,

\
LLC |
|

AMOUNT |

4792.

83,001.

84|

\
84|

UNIT PRICE AMOUNT

UNION COUNTY MP-034-4(708)85--76-88

.65000

00000

00000

00000

00000

00000

00000

.60000

19698.

5800.

1000.
46575.
23175.
10250.

173890.

28971.

309, 360.

\
14|

UNION COUNTY MP-169-4(710)40--76-88

.65000

00000

00000

00000

00000

424.

1300.

13800.

5150.

630.

\
19]
|

001
OO:
OO:
OO:

-



Bid Order: 206
Letting Date: 11/18/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

88-0344-708

Run Date: 12/19/14
Page: 206 7

Primary County: UNION

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0300 2529-5070110 372.000 SY
PATCHES, FULL-DEPTH FINISH, BY AREA

0310 2529-5070120 17.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

0320 2533-4980005 LUMP
MOBILIZATION

0330 2544-1001100 0.400 MILE

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)
0340 2544-1003000 404.600 GAL
FILLER MATERIAL (MAINTENANCE)
SECTION TOTALS

CONTRACT TOTALS

4 )

(
FAHRNER ASPHALT SEALERS,

148.
13250.

10734.

FA041

LLC

AMOUNT

[e))
(@]

838,222.

(@]
(@]
- - 4 -

UNIT PRICE AMOUNT

UNIT PRICE AMOUNT




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

302 Contract ID: 23-1361-077
141118 10:00 A.M.
CONTRACT SIGNED by PETERSON CONTRACTORS INC.

10 WORK DAYS Late Start Date: 11/24/14

Run Date:

Primary County: CLINTON
No Established DBE Goal

$ 62,057.33
$ 98,799.00
$ 159,210.38

12/19/14
Page: 302 1

% OVER
LOW BID
100.00 %
159.20 %
256.55 %

Project: ER-136-1(77)--28-23
Work Type: SLIDE REPAIR
County: CLINTON Prj Awd Amt: $62,057.33
Route: IOWA 136
Location: WESTBOUND, 0.53 MILE EAST OF Z24.
RANK VENDOR NO./NAME
1 PE320 PETERSON CONTRACTORS INC.
2 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY
3 MO480 MOYNA, C.J. & SONS, INC.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 2
Bid Order: 302 Contract ID: 23-1361-077 Primary County: CLINTON
Letting Date: 11/18/14 10:00 A.M.
1 ) PE320 2 ) HO641 ) M0480

( 3
MOYNA, C.J. & SONS, INC.

o~

(
PETERSON CONTRACTORS INC. ORSFIELD CONSTRUCTION, INC

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
I I I
0010 2101-0850001 0.100 ACRE | 11500.00000 1150.00] 10000.00000 1000.00] 26000.00000 2600.00
CLEARING AND GRUBBING | | |
0020 2102-2710090 330.000 CYy | 33.00000 10890.00| 50.00000 16500.00| 48.00000 15840.00
EXCAVATION, CLASS 10, WASTE | | |
0030 2121-7425020 6.600 TON | 225.00000 1485.00| 150.00000 990.00 | 180.00000 1188.00
GRANULAR SHOULDERS, TYPE B | | |
0040 2507-3250005 510.400 SY | 3.95000 2016.08] 10.00000 5104.00] 8.00000 4083.20
ENGINEERING FABRIC | | |
0050 2507-8029000 698.000 TON | 40.00000 27920.00] 60.00000 41880.00| 88.00000 61424.00
EROSION STONE | | |
0060 2528-8445110 LUMP | 3500.00000 3500.00] 3000.00000 3000.00] 7400.00000 7400.00
TRAFFIC CONTROL | |
0070 2528-8445113 10.000 EACH | 345.00000 3450.00] 345.00000 3450.00] 345.00000 3450.00
FLAGGERS | | |
0080 2533-4980005 LUMP | 10500.00000 10500.00| 22500.00000 22500.00] 62000.00000 62000.00
MOBILIZATION | | |
0090 2602-0000020 175.000 LF | 6.00000 1050.00] 15.00000 2625.00] 5.00000 875.00
SILT FENCE | | |
0100 2602-0000071 175.000 LF | 0.50000 87.50| 7.50000 1312.50] 2.00000 350.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0110 2602-0000101 17.500 LF | 0.50000 8.75] 25.00000 437.50] 0.01000 0.18
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | S 62,057.33| S 98,799.00| S 159,210.38
—————————————————————————————————————————— e e e
CONTRACT TOTALS | S 62,057.33| S 98,799.00| S 159,210.38




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
351 Contract ID: 00-000S-575
141118 10:00 A.M.
CONTRACT SIGNED by GRYP, DAVE CONSTRUCTION, INC.
Completion Date: 12/31/15

Run Date:

Primary County: JOHNSON
No Established DBE Goal

645,500.00

12/19/14
Page: 351 1

Project: IMN-000-S(575)0--0E-00
Work Type: GUARDRAIL
County: STATEWIDE Prj Awd Amt: $645,500.00
Route: VARIOUS IN DIST 6
Location: VARIOUS LOCATIONS IN DISTRICT 6
RANK VENDOR NO./NAME
1 GR360 DAVE GRYP CONSTRUCTION, INC.
2 NA162 RMD HOLDINGS, LTD. D/B/A NATIONWIDE CONSTRUCTION GROUP

LOVEWELL FENCING, INC.

$
$ 647,300.00
$ 717,300.00



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 351 2
Bid Order: 351 Contract ID: 00-000S-575 Primary County: JOHNSON
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) GR360 | ( 2 ) NAl62 | ( 3 ) L0280
|GRYP, DAVE CONSTRUCTION, INC |NATIONWIDE CONSTRUCTION GROU |LOVEWELL FENCING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2599-9999005 50.000 EACH | 5000.00000 250000.00/| 5000.00000 250000.00| 5000.00000 250000.00
("EACH' ITEM) END ANCHOR, REPAIR | | |
0020 2599-9999005 10.000 EACH | 500.00000 5000.00] 200.00000 2000.00| 1500.00000 15000.00
("EACH' ITEM) LINE POST FOUNDATION, | |
REPLACE | | |
0030 2599-9999005 1800.000 EACH | 35.00000 63000.00| 40.00000 72000.00| 36.00000 64800.00
('"EACH' ITEM) LINE POST, REPAIR | | \
0040 2599-9999005 2700.000 EACH | 75.00000 202500.00| 79.00000 213300.00]| 100.00000 270000.00
('"EACH' ITEM) LINE POST, REPLACE | | |
0050 2599-9999005 30.000 EACH | 3000.00000 90000.00 | 3000.00000 90000.00 | 3000.00000 90000.00
('"EACH' ITEM) MOBILIZATION, ON-CALL | | |
0060 2599-9999005 50.000 EACH | 300.00000 15000.00] 200.00000 10000.00] 250.00000 12500.00
('"EACH' ITEM) TURNBUCKLE, REPLACE | | |
0070 2599-9999009 5000.000 LF | 4.00000 20000.00 | 2.00000 10000.00] 3.00000 15000.00
('"LINEAR FEET' ITEM) CABLE, REPLACE | | |
SECTION TOTALS \ S 645,500.00| S 647,300.00| S 717,300.00
—————————————————————————————————————————— e
CONTRACT TOTALS \ S 645,500.00| S 647,300.00]| S 717,300.00




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
353 Contract ID: 63-C063-117
141118 10:00 A.M.
AWARD RECOMMENDED to GRYP, DAVE CONSTRUCTION, INC.
20 WORK DAYS Late Start Date: 10/05/15

Run Date: 12/19/14
Page: 353 1

Primary County: MARION
No Established DBE Goal

TOTAL % OVER
BID LOW BID
$ 236,704.50 100.00

Project: HSIP-S-C063(117)--6C-63
Work Type: GUARDRAIL
County: MARION Prj Awd Amt: $236,704.50
Route: VARIOUS
Location: ON VARIOUS, FROM COUNTYWIDE TO COUNTYWIDE
RANK VENDOR NO./NAME
1 GR360 DAVE GRYP CONSTRUCTION, INC.
2 L0280 LOVEWELL FENCING, INC.

$ 316,747.50



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 353 2
Bid Order: 353 Contract ID: 63-C063-117 Primary County: MARION
Letting Date: 11/18/14 10:00 A.M.
\ 1 ) GR360 | ( 2 ) L0280 | ( )
|GRYP, DAVE CONSTRUCTION, INC |LOVEWELL FENCING, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710070 1136.000 CY | 35.00000 39760.00| 28.00000 31808.00|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2121-7425020 165.000 TON | 40.00000 6600.00| 35.00000 5775.00|
GRANULAR SHOULDERS, TYPE B | | |
0030 2505-4008120 3024.000 LF | 2.00000 6048.00| 7.50000 22680.00|
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0040 2505-4008300 1506.300 LF | 20.00000 30126.00| 20.00000 30126.00|
STEEL BEAM GUARDRATL | | |
0050 2505-4008400 16.000 EACH | 1650.00000 26400.00| 1900.00000 30400.00]
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0060 2505-4021010 16.000 EACH | 300.00000 4800.00| 300.00000 4800.00|
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0070 2505-4021020 1.000 EACH | 1400.00000 1400.00| 1000.00000 1000.00|
STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM | | |
0080 2505-4021700 36.000 EACH | 1875.00000 67500.00 | 2100.00000 75600.00|
STEEL BEAM GUARDRAIL END TERMINAL | |
0090 2505-4021701 1.000 EACH | 1650.00000 1650.00| 2000.00000 2000.00|
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
0100 2507-8029000 393.100 TON | 55.00000 21620.50| 35.00000 13758.50|
EROSION STONE | |
0110 2528-8445110 LUMP | 3500.00000 3500.00| 35000.00000 35000.00]
TRAFFIC CONTROL | | |
0120 2528-8445113 40.000 EACH | 345.00000 13800.00] 345.00000 13800.00|
FLAGGERS | | |
0130 2533-4980005 LUMP | 11500.00000 11500.00] 45000.00000 45000.00]
MOBILIZATION | |
0140 2555-0000010 LUMP | 2000.00000 2000.00| 5000.00000 5000.00|
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | S 236,704.50] S 316,747.50] S
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 236,704.50] S 316,747.50] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/14

VENDOR RANKING Page: 354 1
Bid Order: 354 Contract ID: 77-0354-213 Primary County: POLK
Letting Date: 141118 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by VOLTMER, INC.
Contract Period: 30 WORK DAYS Late Start Date: 09/28/15

Project: ITS-035-4(213)101--25=-77
Work Type: DYNAMIC MESSAGE SIGNS
County: POLK Prj Awd Amt: $279,040.00
Route: I-35
Location: 2 MILES S OF IA 210 AND 1.5 MILES N OF IA

210
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 v0o080 VOLTMER, INC. $ 279,040.00 100.00 %
2 PE320 PETERSON CONTRACTORS INC. $ 280,875.31 100.65 %
3 K.150 KWs, INC. $ 289,960.45 103.91 %
4 JE200 JENSEN CONSTRUCTION CO. $ 363,628.00 130.31 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 354 2
Bid Order: 354 Contract ID: 77-0354-213 Primary County: POLK
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) v0080 | ( 2 ) PE320 | ( 3 ) K.150
| VOLTMER, INC. | PETERSON CONTRACTORS INC. |KWS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2401-6745358 3.000 EACH | 360.00000 1080.00| 315.00000 945.00] 300.00000 900.00
REMOVAL OF CONCRETE FOUNDATIONS OF | | |
HIGHWAY SIGNS | |
0020 2402-2720000 380.000 CY | 30.00000 11400.00] 27.00000 10260.00 | 30.00000 11400.00
EXCAVATION, CLASS 20 | | |
0030 2403-0100000 101.200 CY | 450.00000 45540.00 | 360.00000 36432.00 | 250.00000 25300.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0040 2404-7775005 12354.000 LB | 1.50000 18531.00]| 1.22000 15071.88] 1.50000 18531.00
REINFORCING STEEL, EPOXY COATED | | |
0050 2423-0001010 2.000 EACH | 3800.00000 7600.00 | 3900.00000 7800.00 | 3500.00000 7000.00
DYNAMIC MESSAGE SIGN (D.M.S.) | | I
INSTALLATION | | |
0060 2423-1060080 1.000 EACH | 72000.00000 72000.00 | 72500.00000 72500.00 | 80000.00000 80000.00
STEEL OVERHEAD SIGN TRUSS, 80 FT. SPAN | | |
0070 2423-1060085 1.000 EACH | 74000.00000 74000.00 | 74000.00000 74000.00 | 81250.00000 81250.00
STEEL OVERHEAD SIGN TRUSS, 85 FT. SPAN | | |
0080 2505-4008300 312.500 LF | 18.00000 5625.00 | 17.25000 5390.63| 26.50000 8281.25
STEEL BEAM GUARDRAIL | | |
0090 2505-4021700 2.000 EACH | 2450.00000 4900.00 | 2450.00000 4900.00 | 3700.00000 7400.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0100 2505-6000111 260.000 LF | 21.00000 5460.00 | 20.45000 5317.00 | 42.50000 11050.00
HIGH TENSION CABLE GUARDRAIL | | |
0110 2505-6000121 2.000 EACH | 2475.00000 4950.00 | 2475.00000 4950.00 | 3200.00000 6400.00
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0120 2524-6765010 1.000 EACH | 1800.00000 1800.00| 575.00000 575.00] 1350.00000 1350.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0130 2524-9081290 2.000 EACH | 1200.00000 2400.00 | 1095.00000 2190.00 | 1000.00000 2000.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-8" DIA. X 9'-0" | | |
0140 2524-9281426 52.200 LF | 70.00000 3654.00 | 54.00000 2818.80| 56.00000 2923.20
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | \
OR B SIGNS, W 12 X 26 | | |
0150 2524-9290006 1.000 EACH | 500.00000 500.00| 200.00000 200.00 | 2000.00000 2000.00
MODIFICATION OF EXISTING SIGNS | | |
0160 2526-8285000 LUMP | 1200.00000 1200.00| 2800.00000 2800.00 | 1300.00000 1300.00
CONSTRUCTION SURVEY \ \ \
0170 2528-8445110 LUMP | 5900.00000 5900.00 | 7500.00000 7500.00 | 8500.00000 8500.00
| \ \

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 354 3
Bid Order: 354 Contract ID: 77-0354-213 Primary County: POLK
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) Vv0080 | ( 2 ) PE320 | ( 3 ) K.150
| VOLTMER, INC. | PETERSON CONTRACTORS INC. |[KWS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— R i et e Tt amatat e e P
0180 2528-8445113 10.000 EACH | 345.00000 3450.00] 345.00000 3450.00] 345.00000 3450.00
FLAGGERS | | |
0190 2528-9290050 1.000 CDAY | 350.00000 350.00] 75.00000 75.00 | 375.00000 375.00
PORTABLE DYNAMIC MESSAGE SIGN (PDMS) | |
0200 2533-4980005 LUMP | 3000.00000 3000.00] 18000.00000 18000.00 | 3950.00000 3950.00
MOBILIZATION | | |
0210 2601-2636043 0.300 ACRE | 19000.00000 5700.00] 19000.00000 5700.00] 22000.00000 6600.00
SEEDING AND FERTILIZING (RURAL) | | |
SECTION TOTALS | $ 279,040.00| $ 280,875.31| $ 289,960.45
—————————————————————————————————————————— f——————
CONTRACT TOTALS | $ 279,040.00| $ 280,875.31| $ 289,960.45




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 354 4
Bid Order: 354 Contract ID: 77-0354-213 Primary County: POLK
Letting Date: 11/18/14 10:00 A.M.
| ( 4 ) JE200 | ( ) | ( )
| JENSEN CONSTRUCTION CO. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2401-6745358 3.000 EACH | 1000.00000 3000.00]| |
REMOVAL OF CONCRETE FOUNDATIONS OF | | \
HIGHWAY SIGNS | |
0020 2402-2720000 380.000 CY | 35.00000 13300.00]| \
EXCAVATION, CLASS 20 | | |
0030 2403-0100000 101.200 CY | 700.00000 70840.00 | |
STRUCTURAL CONCRETE (MISCELLANEOUS) | \ \
0040 2404-7775005 12354.000 LB | 1.50000 18531.00]| |
REINFORCING STEEL, EPOXY COATED | | \
0050 2423-0001010 2.000 EACH | 5000.00000 10000.00 | |
DYNAMIC MESSAGE SIGN (D.M.S.) | | I
INSTALLATION | \ \
0060 2423-1060080 1.000 EACH | 80000.00000 80000.00 | |
STEEL OVERHEAD SIGN TRUSS, 80 FT. SPAN | | \
0070 2423-1060085 1.000 EACH | 80000.00000 80000.00 | |
STEEL OVERHEAD SIGN TRUSS, 85 FT. SPAN | | |
0080 2505-4008300 312.500 LF | 18.00000 5625.00 | |
STEEL BEAM GUARDRAIL | | |
0090 2505-4021700 2.000 EACH | 2500.00000 5000.00 | \
STEEL BEAM GUARDRAIL END TERMINAL | | |
0100 2505-6000111 260.000 LF | 20.45000 5317.00]| |
HIGH TENSION CABLE GUARDRAIL | | |
0110 2505-6000121 2.000 EACH | 2500.00000 5000.00 | |
HIGH TENSION CABLE GUARDRAIL, END ANCHO | |
0120 2524-6765010 1.000 EACH | 1600.00000 1600.00 | |
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0130 2524-9081290 2.000 EACH | 1250.00000 2500.00 |
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-8" DIA. X 9'-0" | \ |
0140 2524-9281426 52.200 LF | 75.00000 3915.00| |
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | \
OR B SIGNS, W 12 X 26 | | I
0150 2524-9290006 1.000 EACH | 500.00000 500.00|
MODIFICATION OF EXISTING SIGNS | \ |
0160 2526-8285000 LUMP | 4000.00000 4000.00 | |
CONSTRUCTION SURVEY | | \
0170 2528-8445110 LUMP | 10000.00000 10000.00]| |
| | |

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 354 5
Bid Order: 354 Contract ID: 77-0354-213 Primary County: POLK
Letting Date: 11/18/14 10:00 A.M.
| ( 4 ) JE200 | ( ) | ( )
| JENSEN CONSTRUCTION CO. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2528-8445113 10.000 EACH | 345.00000 3450.00] |
FLAGGERS | | |
0190 2528-9290050 1.000 CDAY | 350.00000 350.00] |
PORTABLE DYNAMIC MESSAGE SIGN (PDMS) | | |
0200 2533-4980005 LUMP | 35000.00000 35000.00| |
MOBILIZATION | \ \
0210 2601-2636043 0.300 ACRE | 19000.00000 5700.00] |
SEEDING AND FERTILIZING (RURAL) | | |
SECTION TOTALS | S 363,628.00] S | S
—————————————————————————————————————————— it e A
CONTRACT TOTALS | S 363,628.00] S | S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

401 Contract ID: 91-0925-059
141118 10:00 A.M.
CONTRACT SIGNED by HILL, GARRY

5 WORK DAYS Approximate Start Date: 01/19/15

NHSN-092-5(59) --2R-91
SALVAGE AND REMOVAL
WARREN
IOWA 92

Prj Awd Amt: $9,800.00

10454 HWY 92, INDIANOLA, PARCEL NO. 37

Run Date: 12/19/14
Page: 401 1

Primary County: WARREN
No Established DBE Goal

VENDOR NO./NAME

RANK
1 HI115
2 VA289
3 MO480
4 K.055

GARRY HILL

VANDERPOOL CONSTRUCTION,
MOYNA, C.J. & SONS, INC.
K & L CONSTRUCTION, INC.

INC.

TOTAL % OVER
BID LOW BID
$ 9,800.00 100.00 %
$ 14,800.01 151.02 %
$ 26,300.00 268.36 %
$ 41,100.00 419.38 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 401 2
Bid Order: 401 Contract ID: 91-0925-059 Primary County: WARREN
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) HI115 | ( 2 ) VA289 | ( 3 ) MO480
|HILL, GARRY | VANDERPOOL CONSTRUCTION, INC |MOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 SALVAGE AND REMOVAL ITEMS
\ \ \
0010 2101-0850001 2.900 ACRE | 2000.00000 5800.00| 1724.14000 5000.01] 2000.00000 5800.00
CLEARING AND GRUBBING | | |
0020 2538-6970000 LUMP | 3500.00000 3500.00] 8600.00000 8600.00 | 18000.00000 18000.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 37 | | |
0030 2538-6975110 1.000 EACH | 500.00000 500.00| 1200.00000 1200.00| 2500.00000 2500.00
SEALING WELLS | | I
SECTION TOTALS | S 9,800.00| S 14,800.01| S 26,300.00
—————————————————————————————————————————— o
CONTRACT TOTALS | S 9,800.00| S 14,800.01| S 26,300.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 401 3

Bid Order: 401 Contract ID: 91-0925-059 Primary County: WARREN
Letting Date: 11/18/14 10:00 A.M.

( 4 ) K.055
K & L CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  SALVAGE AND REMOVAL ITEMS
\ \ \
0010 2101-0850001 2.900 ACRE | 4000.00000 11600.00| |
CLEARING AND GRUBBING | | |
0020 2538-6970000 LUMP | 25000.00000 25000.00| |
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 37 | | |
0030 2538-6975110 1.000 EACH | 4500.00000 4500.00| |
SEALING WELLS | | |
SECTION TOTALS | S 41,100.00] S | S
—————————————————————————————————————————— et et s T et
CONTRACT TOTALS | S 41,100.00] S | S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/14

VENDOR RANKING Page: 501 1
Bid Order: 501 Contract ID: 57-1001-068 Primary County: LINN
Letting Date: 141118 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by SOIL-TEK
Contract Period: 45 WORK DAYS Late Start Date: 04/06/15

Project: NHSN-100-1(68)--2R-57
Work Type: WETLAND MITIGATION
County: LINN Prj Awd Amt: $283,499.00
Route: IOWA 100
Location: GOOSE POND WOODLAND MITIGATION SITE FOR IA
100 IN LINN CO. 3 MILES SOUTH WEST OF
CENTER POINT

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 50023 TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK $ 283,499.00 100.00 %
2 SM021 SMITH SEEDING, INC. $ 458,810.00 161.83 %
3 M.215 MLS LANDSCAPE & DESIGN, INC. $ 984,760.00 347.35 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 2
Bid Order: 501 Contract ID: 57-1001-068 Primary County: LINN
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) so0023 | ( 2 ) sSM021 | ( 3 ) M.215
| SOIL-TEK | SMITH SEEDING, INC. |[MLS LANDSCAPE & DESIGN, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 WETLAND MITIGATION ITEMS
\ \ \
0010 2524-9265010 2.000 EACH | 50.00000 100.00] 400.00000 800.00] 250.00000 500.00
POSTS, STEEL, AS PER PLAN | | |
0020 2526-8285000 LUMP | 2500.00000 2500.00| 2600.00000 2600.00| 15000.00000 15000.00
CONSTRUCTION SURVEY | | |
0030 2528-8445110 LUMP | 50.00000 50.00| 1000.00000 1000.00| 5500.00000 5500.00
TRAFFIC CONTROL | | |
0040 2533-4980005 LUMP | 10000.00000 10000.00] 40000.00000 40000.00] 40000.00000 40000.00
MOBILIZATION | | |
0050 2599-9999005 293.000 EACH | 299.00000 87607.00| 400.00000 117200.00]| 650.00000 190450.00
("EACH' ITEM) TREES, BALLED AND | | |
BURLAPPED | \ \
0060 2599-9999005 1474.000 EACH | 38.00000 56012.00| 50.00000 73700.00| 30.00000 44220.00
('"EACH' ITEM) TREES, BARE ROOT | | |
0070 2601-2633100 460.000 ACRE | 40.00000 18400.00] 70.00000 32200.00] 150.00000 69000.00
MOWING | | |
0080 2601-2636015 22.000 ACRE | 1190.00000 26180.00| 1325.00000 29150.00| 3500.00000 77000.00
NATIVE GRASS SEEDING | | |
0090 2601-2636045 43.800 ACRE | 520.00000 22776.00 | 675.00000 29565.00 | 1500.00000 65700.00
SEEDING SPECIAL AREAS | | |
0100 2610-0000120 953.000 EACH | 45.00000 42885.00| 50.00000 47650.00| 450.00000 428850.00
TREES | | \
0110 2610-0000700 2427.000 EACH | 7.00000 16989.00| 35.00000 84945.00| 20.00000 48540.00
TREE SHELTERS | |
SECTION TOTALS | $ 283,499.00| $ 458,810.00| $ 984,760.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 283,499.00| $ 458,810.00| $ 984,760.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/14

VENDOR RANKING Page: 502 1
Bid Order: 502 Contract ID: 77-0352-433 Primary County: POLK
Letting Date: 141118 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by PETERSON CONTRACTORS INC.
Contract Period: 15 WORK DAYS Late Start Date: 04/06/15

Project: IMN-035-2(433)74--0E-77
Work Type: WETLAND MITIGATION
County: POLK Prj Awd Amt: $50,710.00
Route: I-35
Location: LIVING HISTORY FARMS STREAM MITIGATION SITE

AT I-35 & HICKMAN RD
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 PE320 PETERSON CONTRACTORS INC. $ %
2 NE140 NELSON & ROCK CONTRACTING, INC. $ S
3 K.055 K & L CONSTRUCTION, INC. $ 67,853.00 133.80 %
4 SM021 SMITH SEEDING, INC. $ . . S
5 M.215 MLS LANDSCAPE & DESIGN, INC. $ 115,935.00 228.62 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 502 2
Bid Order: 502 Contract ID: 77-0352-433 Primary County: POLK
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) NE140 | ( 3 ) K.055
| PETERSON CONTRACTORS INC. INELSON & ROCK CONTRACTING, I |K & L CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.100 ACRE | 50000.00000 5000.00] 30000.00000 3000.00] 10000.00000 1000.00
CLEARING AND GRUBBING | | |
0020 2104-2710020 301.000 cCY | 12.00000 3612.00] 30.00000 9030.00| 35.00000 10535.00
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2507-3250005 487.000 SY | 4.00000 1948.00] 3.50000 1704.50] 4.00000 1948.00
ENGINEERING FABRIC | | |
0040 2507-6800061 538.000 TON | 50.00000 26900.00] 59.75000 32145.50| 65.00000 34970.00
REVETMENT, CLASS E | | |
0050 2526-8285000 LUMP | 2000.00000 2000.00] 2000.00000 2000.00] 2400.00000 2400.00
CONSTRUCTION SURVEY | | |
0060 2528-8445110 LUMP | 2050.00000 2050.00] 2500.00000 2500.00] 2500.00000 2500.00
TRAFFIC CONTROL | |
0070 2533-4980005 LUMP | 7500.00000 7500.00] 12300.00000 12300.00| 10000.00000 10000.00
MOBILIZATION | | |
0080 2601-2636015 1.000 ACRE | 1700.00000 1700.00] 3000.00000 3000.00] 4500.00000 4500.00
NATIVE GRASS SEEDING | | |
SECTION TOTALS | $ 50,710.00| $ 65,680.00] $ 67,853.00
—————————————————————————————————————————— f———————
CONTRACT TOTALS | $ 50,710.00| $ 65,680.00] $ 67,853.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 502 3
Bid Order: 502 Contract ID: 77-0352-433 Primary County: POLK
Letting Date: 11/18/14 10:00 A.M.
| ( 4 ) SM021 | ( 5 ) M.215 | ( )
| SMITH SEEDING, INC. |[MLS LANDSCAPE & DESIGN, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.100 ACRE | 30000.00000 3000.00] 100000.00000 10000.00|
CLEARING AND GRUBBING | | |
0020 2104-2710020 301.000 cCY | 30.00000 9030.00 | 30.00000 9030.00]|
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2507-3250005 487.000 SY | 4.00000 1948.00] 5.00000 2435.00]
ENGINEERING FABRIC | | |
0040 2507-6800061 538.000 TON | 100.00000 53800.00 | 65.00000 34970.00 |
REVETMENT, CLASS E | | |
0050 2526-8285000 LUMP | 2800.00000 2800.00] 15000.00000 15000.00 |
CONSTRUCTION SURVEY | | |
0060 2528-8445110 LUMP | 1000.00000 1000.00] 10000.00000 10000.00|
TRAFFIC CONTROL | |
0070 2533-4980005 LUMP | 8000.00000 8000.00| 30000.00000 30000.00 |
MOBILIZATION | | |
0080 2601-2636015 1.000 ACRE | 2000.00000 2000.00] 4500.00000 4500.00]
NATIVE GRASS SEEDING | | |
SECTION TOTALS | $ 81,578.00] $ 115,935.00] $
—————————————————————————————————————————— f———————
CONTRACT TOTALS | $ 81,578.00] $ 115,935.00] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 12/19/14

VENDOR RANKING Page: 503 1
Bid Order: 503 Contract ID: 77-2352-639 Primary County: POLK
Letting Date: 141118 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by HILL, GARRY
Contract Period: 75 WORK DAYS Late Start Date: 03/02/15

Project: IMN-235-2(639) 9--0E-77
Work Type: LANDSCAPING
County: POLK Prj Awd Amt: $494,371.90
Route: I-235
Location: IA 28 (63RD ST) IN DES MOINES TO NE 46TH AVE

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 HI115 GARRY HILL $ 494,371.90 100.00 %
2 SM021 SMITH SEEDING, INC. $ 532,813.00 107.77 %
3 M.215 MLS LANDSCAPE & DESIGN, INC. $ 669,649.00 135.45 %
4 50023 TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK $ 674,637.00 136.46 %
5 K.055 K & L CONSTRUCTION, INC. $ 709,538.50 143.52 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 503 2
Bid Order: 503 Contract ID: 77-2352-639 Primary County: POLK
Letting Date: 11/18/14 10:00 A.M.
| ( 1 ) HI11S | ( 2 ) SM021 | ( 3 ) M.215
|HILL, GARRY | SMITH SEEDING, INC. |[MLS LANDSCAPE & DESIGN, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 LANDSCAPING ITEMS
\ \ \
0010 2101-0850002 33.000 UNIT | 50.00000 1650.00] 150.00000 4950.00] 500.00000 16500.00
CLEARING AND GRUBBING | | |
0020 2499-0926010 289.300 TON | 125.00000 36162.50| 110.00000 31823.00| 400.00000 115720.00
CRUSHED BRICK | |
0030 2528-8445110 LUMP | 15000.00000 15000.00 | 7500.00000 7500.00] 15000.00000 15000.00
TRAFFIC CONTROL | |
0040 2533-4980005 LUMP | 30000.00000 30000.00 | 30000.00000 30000.00 | 40000.00000 40000.00
MOBILIZATION | | |
0050 2599-9999003 23.100 cCY | 100.00000 2310.00] 300.00000 6930.00 | 100.00000 2310.00
("CUBIC YARDS' ITEM) COMPOST | | |
0060 2599-9999018 5934.000 SY | 2.10000 12461.40| 5.00000 29670.00| 5.00000 29670.00
("SQUARE YARDS' ITEM) LANDSCAPE FILTER | | |
FABRIC | | \
0070 2601-2636043 0.400 ACRE | 6000.00000 2400.00] 4000.00000 1600.00] 2500.00000 1000.00
SEEDING AND FERTILIZING (RURAL) | | |
0080 2602-0000120 42.000 LF | 10.00000 420.00] 20.00000 840.00] 10.00000 420.00
DITCH CHECK (SYNTHETIC - HDPE) | | |
0090 2610-0000130 623.000 EACH | 35.00000 21805.00] 35.00000 21805.00] 28.00000 17444 .00
VINES | | |
0100 2610-0000180 LUMP | 26000.00000 26000.00] 50000.00000 50000.00 | 25000.00000 25000.00
FLOWERS, AS PER PLAN | | |
0110 2610-0000212 2497.000 CY | 40.00000 99880.00 | 30.00000 74910.00 | 40.00000 99880.00
MULCH, SHREDDED BARK | | |
0120 2611-0000100 1267.000 EACH | 60.00000 76020.00 | 45.00000 57015.00 | 45.00000 57015.00
SHRUBS, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | |
0130 2611-0000200 245.000 EACH | 350.00000 85750.00 | 350.00000 85750.00 | 400.00000 98000.00
TREES, FURNISHED AND INSTALLED (WITH | |
WARRANTY) | | |
0140 2612-0000520 433.400 ACRE | 195.00000 84513.00 | 300.00000 130020.00] 350.00000 151690.00
ROADSIDE SPRAY FOR WEED CONTROL | | |
SECTION TOTALS | $ 494,371.90] $ 532,813.00] $ 669,649.00
—————————————————————————————————————————— R ettt T e e
CONTRACT TOTALS | $ 494,371.90] $ 532,813.00] $ 669,649.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/19/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 503 3
Bid Order: 503 Contract ID: 77-2352-639 Primary County: POLK
Letting Date: 11/18/14 10:00 A.M.
| ( 4 ) 50023 | ( 5 ) K.055 | ( )
| SOIL-TEK |[K & L CONSTRUCTION, INC. \
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 LANDSCAPING ITEMS
\ \ \
0010 2101-0850002 33.000 UNIT | 200.00000 6600.00| 100.00000 3300.00]|
CLEARING AND GRUBBING | | |
0020 2499-0926010 289.300 TON | 90.00000 26037.00]| 65.00000 18804.50|
CRUSHED BRICK | |
0030 2528-8445110 LUMP | 65000.00000 65000.00 | 7500.00000 7500.00 |
TRAFFIC CONTROL \ \
0040 2533-4980005 LUMP | 100000.00000 100000.00 | 20000.00000 20000.00]|
MOBILIZATION | | \
0050 2599-9999003 23.100 cCY | 150.00000 3465.00 | 100.00000 2310.00|
('"CUBIC YARDS' ITEM) COMPOST | | |
0060 2599-9999018 5934.000 SY [ 2.00000 11868.00| 3.50000 20769.00]|
('"SQUARE YARDS' ITEM) LANDSCAPE FILTER | | |
FABRIC | | \
0070 2601-2636043 0.400 ACRE | 10000.00000 4000.00 | 2500.00000 1000.00|
SEEDING AND FERTILIZING (RURAL) | | |
0080 2602-0000120 42.000 LF | 15.00000 630.00] 15.00000 630.00]
DITCH CHECK (SYNTHETIC - HDPE) | | |
0090 2610-0000130 623.000 EACH | 29.00000 18067.00| 35.00000 21805.00|
VINES | | |
0100 2610-0000180 LUMP | 19500.00000 19500.00 | 35500.00000 35500.00 |
FLOWERS, AS PER PLAN | | |
0110 2610-0000212 2497.000 CY | 50.00000 124850.00 | 30.00000 74910.00 |
MULCH, SHREDDED BARK | | |
0120 2611-0000100 1267.000 EACH | 60.00000 76020.00 | 180.00000 228060.00]|
SHRUBS, FURNISHED AND INSTALLED (WITH | \
WARRANTY) | | |
0130 2611-0000200 245.000 EACH | 450.00000 110250.00| 680.00000 166600.00 |
TREES, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | |
0140 2612-0000520 433.400 ACRE | 250.00000 108350.00| 250.00000 108350.00 |
ROADSIDE SPRAY FOR WEED CONTROL | | |
SECTION TOTALS | $ 674,637.00] $ 709,538.50| $
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 674,637.00] $ 709,538.50| $




